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NATIONAL WATER SUPPLY AND DRAINAGE BOARD 
 

SUPPLY AND INSTALLATION OF WATER PUMPING SETS AND ACCESSORIES  
 

INSTRUCTION TO BIDDERS 

 

A  -  GENERAL 

 

 

1. Scope of Bid 1.1 The Employer indicated in the Bidding Data, issues these 

Bidding Documents for the supply & installation of Goods 

and Related Services incidental thereto as specified in 

Bidding Data.  
 

The successful bidder shall be expected to complete the 

supply of goods, Installation of those goods and related 

services by the Intended Completion Date specified in 

Bidding Data.  
 

The name and identification number of this procurement are 

specified in the Bidding Data.  
 

Bids shall be submitted in the forms available from the   

office given in the Bidding Data on a payment of a non-          

refundable fee stated in the Bidding Data. Bidding Forms 

can be collected until the date specified in the Bidding Data. 
 

 1.2 Throughout these Bidding Documents: 
 

  (i) 

 

 

 

(ii) 

 

 

(iii) 

the term “in writing” means communicated in written  

form by mail (other than electronic mail) or hand  

delivered with proof of receipt; 

 

if the context so requires, “singular” means “plural” and 

vice versa; and 
 

“Day” means calendar day. 
 
 

2. Source of    

    Funds 

2.1 Payments under this contract shall be financed by the source 

specified in the Bidding Data. 

 

 
3. Ethics, Fraud 

    and    Corruption 

 

3.1 Parties associated with Procurement Actions, namely, 

Contractors/Consultants and officials shall ensure that           

they maintain strict confidentiality throughout the process; 

Officials shall refrain from receiving any personal gain from 

any Procurement Action. No gifts or inducement shall be 

accepted. Contractors/Consultants are liable to be disqualified 

from the bidding process if found offering any gift or 

inducement which may have an effect of influencing a decision 

or impairing the objectivity of an official. 
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3.2  The Employer requires the bidders, Contractors, and consultants 

to observe the highest standard of ethics during the procurement 

and execution of such contracts. In pursuit of this policy: 

 

(i) “corrupt practice” means the offering, giving, receiving, 

or soliciting, directly or indirectly, of anything of value 

to influence the action of a public official in the 

procurement process or in contract execution; 
 

(ii) “fraudulent practice” means a misrepresentation or 

omission of facts in order to influence a procurement 

process or the execution of a contract; 
 

(iii) “collusive practice” means a scheme or arrangement        

between two or more bidders, with or without the 

knowledge of the Employer to establish Bid prices at 

artificial, noncompetitive levels; and 
 

(iv) “coercive practice” means harming or threatening to        

harm, directly or indirectly, persons or their property to 

influence their participation in the procurement process 

or affect the execution of a contract. 
 

3.3  If the Employer found any unethical practices as stipulated       

under ITB Clause 3.2, the Employer will reject a Bid, if it is 

found that a Bidder directly or through an agent, engaged in 

corrupt, fraudulent, collusive or coercive practices in competing 

for the Contract in question. 

 
 

4. Eligibility   &     

    Qualification  

    of Bidders 

4.1  

 

 

 

 

 (i) 

 

 
 

 (ii) 

Eligibility of  Bidders  
 

Eligible bidder is one who satisfies all the following 

requirements listed under this clause; 
 

The bidder shall be a manufacturer or their local Accredited 

Agent. 

 

All bidders shall possess legal rights to supply the Goods 

under this contract. 
 
 

(iii)  A Bidder shall not have a conflict of interest. All Bidders found 

to have conflict of interest shall be disqualified. Bidders may be 

considered to have a conflict of interest with one or more parties 

in this bidding process, if they are or have been associated in the 

past, with a firm or any of its affiliates which have been 

engaged by the Employer to provide consulting services for the 

preparation of the design, specifications, and other documents to 

be used for the procurement of the goods to be purchased under 

these Bidding Documents.  
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(iv) A Bidder that is under a declaration of ineligibility by the 

National Procurement Agency (NPA), at the date of submission 

of Bids or at the date of contract award, shall be disqualified. 

The list of debarred firms is available at the website of 

NWSDB/ NPA. 
 

(v) The Bidder who is blacklisted by the NWSDB at the date of 

submission of Bids, shall be disqualified for contract award. 
 

(vi) Posses ISO 9001:2015 Quality Management System certificate 

for the factory for the current year from an Accredited Agency. 

Manufacturer shall maintain the validity of this certificate 

during the contract period. 
 

(vii) The Bidder shall furnish documentary evidence, as a part of the 

bidding documents establishing the Bidder's eligibility to Bid 

and qualifications to perform the Contract with certified copy of 

business registration with the Registrar of Companies. 
 

(viii)    Compliance with contract Act No. 03 of 1987 as per the 

            Clause 47 hereof. 
 

(ix) Bidder shall have the authorization from the manufacturer to 

sign and negotiate in the bidding on behalf of the manufacturer. 
 

   4.2 Qualification of bidders 

     

(i). The Bidder shall have the Minimum Qualifications and 

experience in works of at least one contract of a  similar nature 

pump installation & Complexity incorporating a pump of kW 

capacity not less than 65% of the kW capacity of this Bid within 

last 5 years as specified in Bidding Data. List of such supplies 

and installation and certified copies of award letters and 

completion certificates of such contracts shall be submitted with 

the Bid in the form given in Appendix 1A & 1B.  Total 

monetary value of the Supply/ Supply & Installation Works 

perform for the last five years shall be as specify in Bidding 

Data.  
 

(ii) Bidder shall have and have maintained workshop, stocks of 

spare parts, equipment and Qualified Engineers/Technical 

Officers and skilled personnel required as specified in 

Appendix 2. 
 

(iii) That the Bidder has the financial and technical capability 

necessary to perform the Contract.  The Bidder shall submit the 

financial details requested in Appendix 3 including audited 

financial statements for the last three years. If the business has 

not been in operation for three years then audited financial 

statements together with the financial details requested in 

Appendix 3 for the period that the business has been in 

operation to ascertain the financial stability of the bidder shall 

be submitted with the offer. The bidder shall provide authority 

to the Board (Employer) to seek reference from the Bidder's 
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bankers about the financial capability and credit facilities to the 

bidder exclusively for this contract, in the Appendix 3A. 
 

(iv) The Bidder shall have minimum amount of working capital as 

given in Bidding Data. 
 

(v) That the agreement of the manufacturer or producer to confirm 

that the supply will be made in accordance with “Delivery 

Schedule” and that the manufacturer of goods has the 

production capacity necessary to perform the contract. This 

confirmation shall be submitted with the Bid in the form given 

in Appendix 4. 
 

(vi) That, in the case of a Bidder offering to supply goods under the 

Contract which the bidder does not manufacture or otherwise 

produce, the bidder has been duly authorized by the goods' 

manufacturer or producer to sign & negotiate in the bidding on 

behalf of the manufacturer. This authorization shall be 

submitted with the Bid in the form given in  Appendix  5. 

 

5. Eligible Goods 

    and Related 

    Services                               

5.1 All goods supplied under this contract shall be complied to 

the  standards Specified  in Section 6 Specifications and the 

bidder shall provide certificates for the conformity of  goods / 

materials  to the standards and the Quality Management 

System ISO 9001 : 2015 from an accredited Agency, valid   

for the contract period.               

 

5.2 All goods and related services to be supplied under the contract 

and Installation of goods shall be from manufacturer or their 

local Accredited Agent. 

    

5.3 Pump, motor and accessories to be supplied under this contract 

shall only be from the approved factory location. 

 

 

B.    BIDDING DOCUMENTS 

 

Contents of Bidding Documents 

 

6. Sections of 

   Bidding 

   Documents 

6.1 The Bidding Documents comprises the following sections of 

the documents and any addenda that will be issued in 

accordance with ITB Clause 8. 

 

    Page III           Checklist of Submission 
 

Page VI Invitation for Bids 

Section 1  Instructions to Bidders (ITB) 

Section 2  General Conditions of Contract (CC) 

Section 3  Form of Bid 
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Section 4        Bidding Data  
 

Section 5 Contract Data 
 

Section 6  Specifications.  
 

Section 7  Schedule of Particulars 
 

                                                Section 8         Deviations from specification. 
 

Section 9         List of drawings 
 

Section 10       Bill of Quantities 
 

Section 11       Specimen Forms 
 

Section 12       Appendices  

 

6.2  The Bidder is expected to examine all instructions, forms, 

terms, and specifications, General Conditions of Contract, 

Contract Data, Bidding Data, drawings, BOQ, Standard forms, 

appendices and etc. in the Bidding Documents. Failure to 

furnish all information or documentation required by the 

Bidding Documents may result in the rejection of the Bid. 

8. Amendment of 

    Bidding  

    Documents 

 8.1      Any addendum issued shall be part of the Bidding       

Documents and shall be communicated in writing to all who 

have purchased the Bidding Documents. 

  

8.2  Employer may, at his own discretion, extend the deadline for 

the submission of Bids if reasonable, to take an addendum into 

account  in preparation of their Bids, pursuant to ITB Sub-

Clause 23.2 

 

8.3 Such Addendum/addenda shall be submitted along with the 

Bids as per Clause 11.1 hereof. 

  
 

7. Clarification       

    of Bidding   

    Documents 

   7.1 A prospective Bidder requiring any clarification of the 

Bidding Documents including the restrictiveness of  

specifications shall contact the Employer in writing at the 

Employer’s address specified in the Bidding Data. The 

Employer will respond in writing to any request for 

clarification, provided that such request is received no later 

than ten (10) Days prior to the deadline for submission of 

Bids. The Employer shall forward copies of its response to 

all those who have purchased the Bidding Documents, 

including a description of the inquiry but without identifying 

its source. Shall the Employer deem it necessary to amend 

the Bidding Documents as a result of a clarification, he shall 

do so following the procedure under ITB Clause 8.  
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                                                    C-    PREPARATION OF BIDS 

 
 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation 

and submission of its Bid, and the Employer shall not be 

responsible or liable for those costs, regardless of the conduct 

or outcome of the bidding process. 

   

10. Language of  

      Bid 

10.1 The Bid, as well as all correspondence and documents      

relating to the Bid (including supporting documents and printed 

literature) exchanged by the Bidder and the Employer, shall be 

written in the English language. 

 

11. Documents 

Comprising the Bid 

11.1 The Bid shall comprise the following: 

(a)   Bid Security accordance with ITB Clause 20. 
     

   (b) All drawings, letters, programs, descriptive literature, 

calculations and any other particulars prepared by the     

bidder to accompany his Bid in the language stated in the 

Clause 10.1. 
 

(c )  Descriptive literature relating to all items offered in the    

        language stated in the Clause 10.1. 
 

(d) The manufacturer's technical report containing general 

description of the materials offered in the language stated in 

the Clause 10.1.  

(e) Availability of after sale service and workshop facilities. 

(f) Reference to similar works already installed or being installed 

and information covering the financial stability of the bidder 

in sufficient detail as to permit assessing the ability of the 

bidder to meet the requirements of this contract. 

(g) The subsequent addendum /addenda if any. 

(h) Documentary evidence established in accordance with   

Clause 4 hereof, to prove that the bidder is eligible to Bid and 

is qualified to perform the contract if his Bid is accepted.  

(i) Documentary evidence established in accordance with Clause 

5 hereof, to prove that the goods and ancillary services and 

works to be supplied by the bidder are eligible goods and 

services and conform to the specifications and other 

requirements in the bidding document. 

(j) Product conformity certificates to prove that the products 

offered conform to the relevant standards specified in the 

bidding document, from an accredited agency acceptable to 

the Employer. The certificate shall be valid for the entire 

contract period. 
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(k) All details requested in Appendices. 

(l)  In the case of a local agent bidding on behalf of a 

Manufacturer, he shall submit the following with his Bid: 

(i) Company registration in accordance with ITB  Clause 

47. 

(ii)  A letter from Manufacturer certifying the name and 

address of the local Accredited Agent together with a 

duly executed Power of Attorney authorizing such 

local Accredited Agent to act on behalf of the foreign 

principal; in the form given as Appendix 5 and  

(iii) A letter from the Manufacturer stating that he 

guarantees to supply the Goods as specified in the Bid 

and according to the Schedule of delivery specified in 

the form given as Appendix 4. 

(m)  The Photostat copies of documentary evidence shall be                                         

one  sided clear copies to the original size which bear both the 

initials and the seal of the bidder. The bidder shall certify 

these copies referred to as follows. 

I/we hereby certify that this is a true Photostat copy of the 

certificate which has ……… (Page (s), issued by …….. 

(name of the institution which issued the certificate). 
 

Authorized Signature /date ……………………… 
 

Seal of the Company …………………….. 
 

(n) Any other document required in the Bidding Data. 
 

(o)  Any other document that bidder may think useful in the   

evaluation of Bids. 

     

12. Form of Bid    

      and  Price  

      Schedules  

12.1 The Form of Bid must be completed without any alterations 

to its format, and no substitutes shall be accepted. All blank 

spaces shall be filled in with the information requested. The 

original and the copy of the Form of Bid shall be signed by a 

person or persons duly authorized. Proof of authorization 

shall be furnished in the form of a written power of attorney 

which shall accompany the Bid. 

 

13. Alternative Bids    13.1  Each set of bidding documents shall contain only one offer. All 

alternative offers will be rejected without assigning reasons. If 

offers marked as offer 1,2 etc, offer 1 will be treated as original 

offer and the others as alternative offers. Bidders may purchase 

bidding documents in required number and may submit one or 

more independent offers. The independent offers shall be in 

separate set of bidding documents together with separate Bid 

securities. 
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14. Bid Prices and 

      Discounts 

14.1 The Bidder shall indicate on the Bills of Quantities the unit 

prices and total Bid prices of the goods, services and 

installation it proposes to supply and Install under the 

Contract. 
 

 14.2 Prices quoted shall correspond to 100 % of the items specified 

in the contract and to 100% of the quantities specified for 

each item of the contract. 
 

 14.3 In pricing the items of the Bills of Quantities, the bidder shall 

cover himself and will be deemed to have covered himself for: 
 

i) All services and goods which according to the true intent 

and meaning of the contract may be reasonably inferred 

as necessary for completion of delivery of the goods in 

sound condition to the Stores which is specified in 

Contract data. 
 

ii) All the duties, obligations, liabilities and responsibilities 

which the Contract documents place upon the bidders in 

connection with or in relation to the Contract. 
 

iii) All costs arising out of inspection including testing and 

inspection by the one of the Independent Inspection 

Agencies listed in the Clause 25 of the General 

Conditions of Contract, testing, packing, transportation, 

clearing, loading, unloading, stacking, shipping line 

charges, warehouse rent, port charges, any demurrages, 

cost of insurance from the manufacturer’s plant to the 

purchaser’s stores, Agents Commission if any and other 

minor expenses and charges. 
 

iv) Cost of accessories not specifically listed, but necessary 

for proper completion. 
 

v) Prices charged by the Supplier for the preceding 

incidental services, shall be included in the Contract 

Price for the Goods. 
 

vi) Any taxes as stated in the ITB Clause 44 hereof. 
 

14.4 If Bidders are registered for the purpose of VAT, they shall 

indicate the amount of VAT claimed separately in the Bidding 

Documents, in addition to the value of the Bidding, along with 

the VAT registration number. Declaration of VAT registration 

number is a mandatory requirement to pay the VAT amount.   

If any Bidder is not registered for VAT, he shall indicate the 

value of the Bid in Bidding documents. Under this category 

Bidder shall obtain a letter from the Commissioner of Inland 

Revenue Department certifying that his Company has not been 

registered for VAT and that letter shall be attached to the 

Bidding document. VAT component shall not be included in the 

rates. The amount written in the Form of Bid shall be without 

VAT. However, VAT component shall be shown separately at 

the summary of the Bills. 
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14.5  The Prices quoted by the Bidder shall be fixed during the 

Bidder's performance of the Contract and not subject to 

variation on any account. A Bid submitted with an adjustable 

price quotation shall be treated as non-responsive and rejected. 
 

14.6  All items shall be listed and priced separately in the Bills of 

Quantities. If a Bill of Quantity shows items listed but not 

priced, their prices shall be deemed to be included in the prices 

of other items. 
 

14.7 Bidder shall indicate any discount offered or differed in the 

Summary of Bills. Discounts stated any where else shall not be 

considered. 
 

14.8 The Bidder all carefully study the design data provided by the 

Employer and carry out necessary calculations to find out the 

accuracy of those data. If the bidder found that the design data 

provided by the Employer is inaccurate, the bidder shall provide 

the goods to meet the correct design requirement.  The bidder 

informs this situation to the Employer 14 Days prior to the 

deadline of submission of Bids. 
 

14.9 If a Bidder has given a discount of his Bid price, the discount 

shall be distributed to each and every item excluding 

Provisional Sum in the Bills of Quantities by adjusting the rates 

in the Bills of Quantities by the percentage of discount offered. 

This rate is applicable for all extra works to complete the works 

in the Contract.  
 

15. Currencies of 

      Bid 

15.1 Unless otherwise stated in Bidding Data the Bidder shall 

quote in Sri Lankan Rupees and payment shall be payable 

only in Sri Lanka Rupees. 
 

16.Documents      

    Establishing    

    the Eligibility   

    of the Bidder 

16.1 

 

 

 (i) 

To establish their eligibility in accordance with ITB  Clause 4 

Bidders.  
 

Shall be a manufacturer or their local Accredited Agent. 

Authorization letter from the manufacturer in case of 

Accredited Agent participate in the bidding.  

(ii) Shall possess ISO 9001:2015, Quality Management System 

Certificate. Manufacturer shall maintain validity of this 

certificate during the contract period. 
 

(iii). shall possess product conformity to required standards specified 

in the specifications.  
 

(iv). shall not be disqualified / black listed by the NPA/NWSDB. 
 
 

(v). Shall submit certified copies of Business Registration with the 

Registrar of companies. 
 

(vi)  Company registration in accordance with ITB Clause 47. 
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17. Document  

     Establishing  

     the Conformity    

     of the Goods      

and Related     

works and  

     Services 

 

17.1 

 

 

 

 
 

17.2 

To establish the conformity of the Goods, Installation works 

and Related Services to the Bidding Documents, the Bidder 

shall furnish as part of its Bid the documentary evidence that 

the Goods conform to the technical specifications included in 

the Bidding Document. 
 

The documentary evidence may be in the form of literature 

performance curves, drawings or data, and shall consist of a 

detailed item by item description (given in Section 7, Schedule 

of Particulars) of the essential technical and performance 

characteristics of the Goods, Installation works and Related 

Services, demonstrating substantial responsiveness of the 

Goods, works and Related Services to the technical 

specification, and if applicable, a statement of deviations and 

exceptions to the provisions of the specifications. 
 

 17.3 The Bidder shall also furnish a list giving full particulars, 

including quantities, available sources and current prices of 

spare parts, (Itemized price list) special tools, etc., necessary 

for the proper and continuing functioning of the Goods during 

the period if specified in the Bidding Data or following 

commencement of the use of the goods by the Employer. 

 
  

18.Documents  

    Establishing the 

Qualifications of 

the Bidder  

18.1 The documentary evidence of the Bidder’s qualifications to 

perform the contract if its Bid is accepted shall establish to the 

Employer’s satisfaction: 

 

(i) A Bidder that does not manufacture or produce the 

Goods that he offers to supply shall submit the 

Manufacturer’s Authorization using the form included 

in Appendix 5  to demonstrate that it has been duly 

authorized by the manufacturer or producer of the 

Goods to Bid on behalf of the manufacturer and supply 

these Goods; 

 

(ii)  That, in case of a Bidder not doing business within Sri 

Lanka, the Bidder is or shall be (if awarded the contract) 

represented by an Accredited Agent in Sri Lanka 

equipped and able to carry out the Contractor’s 

maintenance, repair and spare parts stocking obligations 

prescribed in the Conditions of Contract and/or 

Technical Specifications; and 

 

(iii)  That the Bidder meets each of the qualification  

             criterions specified in Clause 4 of ITB. 

 
 

19. Period of 

     Validity of   

     Bids           

19.1  Bids shall remain valid until the date specified in the Bidding 

Data. A Bid valid for a shorter period  shall be considered 

non  responsive and rejected by the Employer.  

 
 

 

Revises on 17-06-2021 



 

NWSDB/SBD/S&I/Water Pump (below 20kW)/LC : Instructions to Bidders  

DPC :RPC:PPC-  October  2017 – Version 1                                            1 - 14 

19.2  In exceptional circumstances, prior to the expiration of the Bid 

validity date, the Employer may request bidders to extend the 

period of validity of their Bids. The request and the responses 

shall be made in writing. If a Bid Security is requested in 

accordance with ITB Clause 20, it shall also be extended for a 

corresponding period. If a bidder does not agree for an 

unconditional extension of the validity of his Bid, his Bid shall 

be rejected without forfeiting the Bid security. 
 

19.3 In any case bidder shall not be permitted to modify his Bid. 
 

20. Bid Security         20.1 The Bidder shall furnish as part of its Bid, a Bid Security as 

specified in the Bidding Data. 
 

20.2 A Bid security which is encashable on demand equivalent to the 

sum as stated in the Bidding Data shall be furnished in one of 

the following forms. The Bid security shall be as per the format 

in the Bidding Document to indicate the requirement and 

payable to the National Water Supply and Drainage Board, Sri 

Lanka. 

 
 

(i). A Bank Guarantee issued by a Bank operating in Sri 

Lanka, approved by the Central Bank of  Sri Lanka. 
 

 

(ii). A Sri Lanka Rupee cash deposit to the National Water 

Supply and Drainage Board, Sri Lanka (The original 

receipt for such deposit shall be attached to the original 

bidding document). 
 

(iii). A certified cheque issued by a Bank operating in Sri 

Lanka approved by the Central Bank of Sri Lanka in 

favour of the National Water Supply and Drainage 

Board, Sri Lanka. 
 

 

20.3 The validity of the above security shall be up to the date 

specified in the Bidding Data. 
 

20.4 Any Bid not accompanied by an acceptable Bid security shall be 

rejected by the Procurement Committee as non-responsive. 

 

20.5 Unsuccessful bidders' Bid securities shall be discharged and 

returned as promptly as possible but not later than 30 Days after 

the award of the contract to the successful bidder. 
 

20.6 The successful bidder's Bid Security shall be discharged upon 

the bidder's executing and furnishing the Performance Security 

pursuant to Clause 43 hereof. 
 

20.7 The Bid security shall be forfeited: 

 

(i) If  a bidder withdraws its Bid during the period of  Bid 

validity specified by  the bidder on the form of  Bid ; or  
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(ii) If the bidder does not accept the correction of  its Bid         

price, pursuant to Instructions to Bidders (ITB)                   

Clause 30.  

(iii) if the successful bidder fails or refuse within the specified  

time  to;  
 

(i).  furnish the required performance guarantee in 

       accordance with ITB, or 
 

                  (ii). sign the Contract Agreement. 
 

20.8 No interest will be paid on Bid Security. 

 

21. Format and 

      Signing of    

      Bid 

21.1  The Bidder shall prepare one original of the documents 

comprising the Bid as described in ITB Clause 11 and 

clearly mark it as “ORIGINAL.” In addition, the Bidder shall 

submit a copy of the Bid and clearly mark it as “COPY.” In 

the event of any discrepancy between the original and the 

copy, the original shall prevail. 

     

21.2  The original and the Copy of the Bid shall be typed or written in 

indelible ink and shall be signed on the Form of Bid  by a 

person duly authorized to sign on behalf of the Bidder. 

Authorization to sign the Bid shall be submitted with the Bid. 

 

21.3  Any interlineations, erasures, or overwriting shall be valid only 

if they are signed or initialed by the person signing the Bid. 

 

 

D   -     Submission and Opening of Bids 

 

22. Submission, 

    Sealing and 

   Marking of 

        Bids 

22.1 Bidders may always submit their Bids by mail or by hand. 

 

Bidders submitting Bids by mail or by hand, shall         

enclose the original and the copy of the Bid in separate sealed 

envelopes, duly marking the envelopes as “ORIGINAL” and 

“COPY.” These envelopes containing the original and the 

copy shall then be enclosed in one single envelope. 

   22.2  The inner and outer envelopes shall: 
 

(i)        bear the name and address of the Bidder; 
 

(ii) be addressed to the Employer as specified in Bidding   

Data.  
 

(iii) bear the specific identification of this Bidding Document 

as indicated in the Bidding Data; and 
 

(iv) bear a warning not to open before the time and date for 

Bid opening, in accordance with ITB Sub-Clause  26.1. 
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If all envelopes are not sealed and marked as required, the 

Employer will assume no responsibility for the misplacement or 

premature opening of the Bid. 

 

23.  Deadline for 

      Submission of 

      Bids 

23.1 

 
 

 

 

 

 

23.2 

 Bids must be addressed to the Chairman, procurement 

committee at the Address specified in the Bidding Data 

received by the Employer before the date and time specified 

in the Bidding Data.   
 

  The Employer may, at its discretion, extend the deadline for 

the submission of Bids by amending the Bidding Documents 

in accordance with ITB Clause 8, in which case all rights and 

obligations of the Employer and Bidders previously subject to 

the deadline shall thereafter be subject to the deadline as 

extended. 

  

24. Late Bids               24.1 The Employer shall not consider any Bid that arrives after the 

deadline for submission of Bids, in accordance with ITB 

Clause 23. Any Bid received by the Employer after the 

deadline for submission of Bids shall be declared late, 

rejected, and returned unopened to the Bidder. 

 

25. Withdrawal, 

      and    

    Modification   

    of  Bids 

 

25.1 A Bidder may withdraw, or modify its Bid after it has been 

submitted by sending a written notice in accordance with ITB 

Clause 22, duly signed by an authorized representative, and 

shall include a copy of the authorization in accordance with 

ITB Sub-Clause 21.2, (except that no copies of the 

withdrawal notice are required). The corresponding 

substitution or modification of the Bid must accompany the 

respective written notice. All notices must be: 

 

(i)  Submitted in accordance with ITB Clauses 21 and 22 

(except that withdrawal notices do not require copies), 

and in addition, the respective envelopes shall be clearly 

marked “WITHDRAWAL,” or “MODIFICATION;” 

and 
 

(ii)  Received by the Employer prior to the deadline 

prescribed for submission of Bids, in accordance with 

ITB Clause 23. 
 

25.2  Bids requested to be withdrawn in accordance with ITB Sub-

Clause 25.1 shall be returned to the Bidders only upon 

notification of contract award to the successful bidder in 

accordance with sub Clause 41.1. 

 

25.3  No Bid may be withdrawn, substituted, or modified in the 

interval between the deadline for submission of Bids and the 

expiration of the period of Bid validity specified by the Bidder 

on the Form of Bid or any extension thereof. 
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26. Bid Opening         26.1  The Bid Opening Committee (BOC) approved by the 

Procurement Committee shall conduct the Bid opening in public 

at the address, date and time specified in the Bidding Data. 
 

26.2  First, envelopes marked “WITHDRAWAL” shall be opened 

and read out and the envelope with the corresponding Bid may 

be opened at the discretion of the Employer. No Bid withdrawal 

shall be permitted unless the corresponding withdrawal notice 

contains a valid authorization to request the withdrawal and is 

read out at Bid opening. Envelopes marked “MODIFICATION” 

shall be opened and read out with the corresponding Bid. No 

Bid modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the 

modification and is read out at Bid opening. Completion of all 

the Bids that have been modified, envelopes marked 

“ORIGINAL” of other bidders shall be opened and readout 

subsequently. No Bid shall be rejected at Bid opening except for 

late Bids, in accordance with ITB Sub- Clause 24.1. 
 

Only envelopes that are opened and read out at Bid opening 

shall be considered further. 
 

26.3  The Bid Opening Committee shall read out the following at the 

Bid opening committee.  
 

i) Name and address of the bidder. (if joint venture read the 

name of the joint venture) 
 

ii) Absence or presence of the Bid security. All members of the 

committee shall initial the Bid security. 
 

iii) The Bid price given in words in the form of Bid, if the Bid 

price is not given in words the Bid price given in figures; if 

Bid price is not filled in the form of Bid, the respective price 

given in the BOQ; whether the announced prices are 

inclusive or exclusive of VAT shall be indicated clearly. 
 

iv) If the contract will be awarded as a whole the announcement 

of final Bid price is suffice; If contracts will be awarded in 

different items or lots such prices shall be announced.  
 

v) The discounts offered shall be announced separately by 

clearly indicating that the announced prices are inclusive or 

exclusive of discounts. 
 

vi) Any other information that the BOC consider as relevant; 

however, the details of the make-up of the Bid price shall 

not be read out. 
   

26.4 After opening original of each and read out the relevant 

information, the BOC shall resealed the envelopes before 

handing over the documents to the PE. The PE shall hand over 

the Bid documents to the chairman of TEC in sealed form.  
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26.5  The Bid Opening Committee shall prepare a record of the Bid 

opening that shall include, as a minimum: the name of the 

Bidder and whether there is a withdrawal, or modification; the 

Bid Price, per lot if applicable, including any discounts, and the 

presence or absence of a Bid Security. The Bidders’ 

representatives who are present shall be requested to sign the 

attendance sheet. A copy of the record shall be distributed to all 

Bidders who submitted Bids in time. 

 

             E   -    Evaluation and Comparison of Bids 
 

27. Confidentiality     27.1  Information relating to the examination, evaluation, comparison, 

and post-qualification (if applicable) of Bids, and 

recommendation of contract award, shall not be disclosed to 

bidders or any other persons not officially concerned with such 

process until publication of the Contract Award. 
 

27.2  Any effort by a Bidder to influence the Employer/ Procurement 

Committee in the examination, evaluation, comparison, and 

post-qualification of the Bids or contract award decisions may 

result in the rejection of its Bid. 
  

28. Clarification    

      of Bids 

28.1 During the evaluation of the Bids, there may be a need  to seek 

clarification from a bidder with the sole purpose of ensuring that 

the Bid can be properly and fairly evaluated. These 

clarifications shall not, 
 

(a)  Permit any substantive change to the bidder’s initial  

response, and 

(b) Change in the Bid price except correction of arithmetical 

errors in the pricing of the Bid. 
. 

The bidder shall not be able to clearly comprehend that any 

clarification sought is only for the aforementioned purpose only. 

At the request made by the Technical Evaluation Committee 

(TEC), the procurement Entity (PE) will seek such clarification 

from the bidder in writing. 
 

29. Responsiveness 

      of Bids 

29.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Prior to the detailed evaluation of Bids the Procurement 

Committee will determine whether each Bid,  
 

i) Meets the eligibility and qualification criteria 

defined in Clauses 3 hereof. 
 

ii) Has been properly signed and accompanied by a 

proper power of attorney. (Authorization to sign the 

Contract). 

iii) Is accompanied with the required Bid security as 

defined in Clause 20 hereof. 
 

iv) Has sufficient Bid validity period as per Clause 19 

hereof, and  
 

v) Is substantially responsive to the requirements of 

the  Bid documents  
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29.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

29.3   

If a Bid does not meet any one of (i) – (iv), that Bid shall 

be considered non responsive and shall be rejected by the 

Procurement Committee. 
 

A substantially responsive Bid is one which conforms to all the 

terms, in Clause 29.1 hereof without material deviation or 

reservation. 
 

A material deviation or reservation is one, 
 

i) Bidder requires price fluctuation whereas bidding  

document specifies otherwise. 
 

ii) Deviation from Bid documents which affects the Bid 

price but cannot be given monetary value. 
 

iii) Departure from technical specifications of critical 

nature. 
 

iv) Absence of documents intended to substantiate the  

legitimacy of the Bid (i.e that the Bid is not a 

‘speculative’, ‘exploratory’ or ‘wait and see’ Bid) or 

proof of reliability of the equipment offered. 
 

v) Bidder proposes to subcontract major components of 

the work against the conditions provided. 
 

vi) Conditional Bids, that is, subject to prior sale, 

availability of components in the market. 
 

vii) Un acceptable technical features. 
 

viii) Bids which are not responsive to critical, technical or 

commercial requirements in the bidding document. 
 

If a Bid is not substantially responsive, it will be rejected by the 

Procurement Committee, and may not subsequently be made 

responsive by correction or withdrawal of the non conforming 

deviation or reservation. 
 

 

30. Errors,     

Omissions 

and Arithmetic  

corrections. 

30.1 Provided that a Bid is substantially responsive, the Employer 

may waive any omissions in the Bid that do not constitute a 

material deviation. 

         

30.2  Provided that a Bid is substantially responsive, the    Employer 

may request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities or omissions in the Bid related to 

documentation requirements. Such omission shall not be related 

to any aspect of the price of the Bid. Failure of the Bidder to 

comply with the request may result in the rejection of its Bid. 

 

30.3 Bids determined to be substantially responsive shall be checked 

by the Employer, for any arithmetic errors.  
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     Errors will be corrected by the Employer as follows: 
 

i) Where there is a discrepancy between the amounts in 

figures and in words, the amounts in words will govern; 

and 
 

ii) Where there is a discrepancy between the unit rate and 

the line item total resulting from multiplying the unit 

rate by the quantity, 
 

a) the unit rate as quoted will govern, 
 

b) unless in the opinion of the Employer there is an 

obviously gross misplacement of the decimal point in 

the unit rate, in which case the line item total as quoted 

will govern and the unit rate will be corrected. 

 

30.4 If the Bid price changes by the above procedure, the amount 

stated in the Form of Bid shall be adjusted with the concurrence 

of the bidder and shall be considered as binding upon the 

bidder. 

 

30.5 If the bidder does not accept the corrected amount of   Bid, its 

Bid shall be rejected, and the Bid security shall be forfeited in 

accordance with sub Clause 20.7. 

 

31. Preliminary 

     Examination    

    of Bids 

31.1 The Employer shall examine the Bids to confirm that all 

documents and technical and Financial documentation 

requested in ITB Clause 11 have been provided, and to 

determine the completeness of each document submitted. 

31.2  The Employer shall confirm that the following documents and 

information have been provided in the Bid. If any of these 

documents or information is missing, the Bid shall be rejected. 

 

i) Form of Bid, in accordance with ITB Sub - Clause 12.1. 
 

ii) Price Schedules, in accordance with ITB Clause 14. 
 

iii) Bid Security in accordance with ITB Clause 20. 
 

iv) Eligibility and qualification requested in ITB Clause 4. 

 

32. Examination   

     of Terms and     

     Conditions;    

     Technical    

     Evaluation 

32.1 

 

 

 

32.2 

The Employer shall examine the Bid to confirm that all terms 

and conditions specified in the Conditions of Contract and the 

Contract Data have been accepted by the Bidder. 
 

The Employer shall evaluate the technical aspects of the Bid 

submitted in accordance with ITB Clause 17, to confirm  that 

all requirements specified in Section 6, Specifications  of the 

Bidding Documents have been met. 
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32.3  If, after the examination of the terms and conditions and the 

technical evaluation, the Employer determines that the Bid is 

not substantially responsive in accordance with ITB Clause 29, 

the Employer shall reject the Bid. 

 

33. Conversion to 

       Single     

      Currency 

33.1 If the bidders are allowed to quote in foreign currencies in 

accordance with sub Clause 15.1, for evaluation and 

comparison purposes, the Employer shall convert all Bid 

prices expressed in foreign currencies into Sri Lankan Rupees 

using the selling rates prevailed 28 Days prior to closing of 

bids as published by the Central Bank of Sri Lanka. If this 

date falls on a public holiday the earliest working day prior to 

the date shall be applicable. 
 

34. Domestic  34.1  Domestic preference shall not be Applicable. 

Preference  

35. Evaluation of 

      Bids 

35.1 The Procurement Committee will evaluate and compare 

Bids previously determined to be substantially responsive, 

pursuant to Clause 31 hereof. 
 

  35.2  In evaluating the Bids the Procurement Committee will 

determine for each Bid the evaluated Bid price by adjusting the 

Bid price as follows: 

 

i) Making any correction of errors pursuant to Clause 30 

hereof. 

ii) Discounts, if any 

iii) Evaluation of Acceptable omissions. (line items or parts 

of work) 

iv) Conversation to a common currency. 

v) Delivery periods of completion times. 

vi) Adjustment for various minor deviations. 

vii) The availability of after sale services and spare parts. 

viii) The acceptable departures of warranties 

ix) Assessment of monetary implications on deviations and 

other matters. 

x) Omissions/Missing items. 

 

The Bid price shall be adjusted to account for items not 

included in the Bid, provided that the Bid, 
   

i  Can be accepted as substantially 

responsive on account of the unquoted 

items being not of a critical nature, and 
 

ii Value of such items is marginal. 
 

xi) Adjusted price according to the above procedure shall  

be added to the Life cycling cost (Clause 1.11 of 

specification) and it shall be used for the further 

evaluation. 
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xii) Each proposal will be evaluated for selection on the 

information given in the proposal and data submitted in 

the brochure. The proposed Pumping units will be 

evaluated on the basis of capital cost and on present 

worth of calculated operating cost. Operating cost will 

be determined by computing the cost of power as 

detailed in the Bidding Data. 
 

The guaranteed Pump efficiency at the designed duty 

point, Motor Efficiency and Power Factor given in the 

brochures will be used to calculate the operating costs. 
 

Additional factors affecting selection will be delivery 

time, operating curve characteristics, NPSH 

requirements and after Sales Services. The NWS&DB 

reserve the right to select any proposal or alternative it 

deems to be best. 
 

If the main pump parameters such as Capacity and 

Efficiency at the specified Head and Speed are not met 

as indicated by the Bidder then the additional costs due 

to any of the above factors shall be recovered from the 

local component of the tendered sum and or 

Performance Guarantee. The basis of determining the 

recoverable amount shall be similar to the method of 

computing power cost above. 
 

35.3 For the evaluation purposes the rates and prices in the BOQ 

shall be considered to be excluding VAT. Any notes or remarks 

by bidders contrary to this shall be disregarded.  
 

36. Comparison   

      of Bids 

36.1 The Procurement Committee shall compare all substantially 

responsive Bids to determine the lowest-evaluated Bid, in 

accordance with ITB Clause 35. 

 
 

37. Post 

qualification 

     of the Bidder 

37.1 The Procurement Committee shall determine to its satisfaction 

whether the evaluated and substantially responsive Bid is 

qualified to perform the Contract satisfactorily. 
       

37.2  The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted 

by the Bidder, pursuant to ITB Clause 4, 18 and 35. 
 

37.3  An affirmative determination shall be a prerequisite for award 

of the Contract to the Bidder. A negative determination shall 

result in disqualification of the Bid, in which event the 

Procurement Committee shall proceed to the next lowest 

evaluated Bid to make a similar determination of that Bidder’s 

capabilities to perform satisfactorily. 
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38. Employer’s 

     Right to     

     Accept Any     

     Bid, and to        

    Reject Any or     

    All Bids 

38.1 The Employer reserves the right to accept or reject any Bid, 

and to annul the bidding process and reject all Bids at any time 

prior to contract award, without thereby incurring any liability 

to Bidders. 

F   -    Award of Contract 
 

39. Award  of  

      Contract  

39.1 The Employer shall award the Contract to the Bidder whose 

offer has been determined to be the lowest evaluated Bid and is 

substantially responsive to the Bidding Documents, provided 

further that the Bidder is determined to be qualified to perform 

the Contract satisfactorily 
 

40. Employer’s 

      Right to Vary 

      Quantities at 

      Time of    

      Award 

40.1 At the time the Contract is awarded, the Employer reserves    

the right to increase or decrease the quantity of Goods Related 

Services, and Installation works originally specified in     

Section 9, Bills of Quantities, provided this does not exceed 

twenty five percent (25%) or one unit which ever is higher and 

without any change in the unit prices or other terms and 

conditions of the Bid and the Bidding Documents. 

  

41. Notification of 

      Award 

41.1 Prior to the expiration of the period of Bid validity, the 

Employer shall notify the successful Bidder, in writing, that its 

Bid has been accepted. 
 

41.2  Until a formal Contract is prepared and executed, the 

notification of award shall constitute a binding Contract. 
 

41.3  Upon the successful Bidder’s furnishing the required 

performance security pursuant to ITB Clause 43, the Employer 

will promptly notify each unsuccessful Bidder and will 

discharge its Bid security, pursuant to ITB Clause 20.5. 

 

42. Signing of 

      Contract 

42.1 The successful Bidder will be required to sign a Contract 

Agreement. The Contract Agreement must be executed within 

twenty eight (28) Days after the receipt of the Letter of 

Acceptance. 
 

The Contract Agreement will be prepared by the Board. The 

Contractor will be required to pay the stamp duty in 

accordance with the law relating to stamp duty in Sri Lanka. 

The prevailing rate of stamp duty on contracts for supply & 

installation work is prescribed in the Bidding Data. 
 

 42.2 If a Bidder has given a discount of his Bid price, the discount 

shall be distributed to each and every item excluding 

Provisional Sum in the Bills of Quantities by adjusting the 

rates in the Bills of Quantities by the percentage of discount 

offered. Contractor shall adjust all BOQ Rates deducting the 

discounted amount and shall endorse with the Contractor’s 

Signature. This rate is applicable for all extra works to 

complete the works in the Contract.  
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43. Performance 

      Security 

43.1 

 

 

 

 

 

 

 
 

 

43.1.1 

 
 

Within fourteen (14) Days of the receipt of the notification of 

the acceptance of the contract by the Board, the successful 

Bidder shall furnish to the Board a Performance Security 

encashable on demand in accordance with the Clause 17 of 

the Conditions of Contract, in the format of Performance 

Security provided in the Bidding Document. The amount of 

Performance Security shall be as specified in the Bidding 

Data. 

 
. 

Furnishing of a Performance Security is not required for 

contracts below Rs. 250,000.00. 

 
 

 43.2 

 

The Performance Security shall be valid until a date 28 Days 

beyond the Contract Period. On due performance of the 

contract in all respects and issuance of the Final Acceptance 

Certificate by the Engineer the Performance Guarantee will be 

returned to the Contractor without any interest. 
 

 43.3 

 

Failure of the successful Bidder to comply with the 

requirements of Clause 42 or Clause 43 hereof shall 

constitute sufficient grounds for the annulment of the award 

and    forfeiture of the Bid security, in which event the Board 

may make the award to the next lowest evaluated Bidder or 

call for new Bids. 

 
 

44  Taxes and    

      Duties 
 

44.1 

 

 

 

 
 

 

 
 

 

44.2 

 

 

 

 
 

44.3 

The Supplier shall be entirely responsible for all taxes, duties 

& levies, stamp duties, license fees, etc. including all costs 

stipulated in Preamble Notes on Pricing incurred until 

delivery of the Goods under the contract to the Employer and 

installation of them at Employers premises.  
 
 

32.2 The Contractor shall comply with the regulations of the 

Department of Inland Revenue of Sri Lanka for payment of 

Value Added Tax, Profit Tax and other taxes and duties 

arising out of the Contract. Employer shall not be responsible 

for any taxes or duties which are to be paid by the Contractor.     

National Water Supply & Drainage Board is a VAT registered 

institution according to Value Added Tax Act No. 14 of 2002.  

The VAT registration number of NWSDB is 4090 31820 

7000. The contractors who are VAT liable shall issue VAT 

invoices specifically stated as ‘TAX INVOICES’ to NWSDB 

including their VAT registration numbers and showing bill 

amounts and applicable VAT separately along with the 

requests for payments. The date of TAX INVOICE shall be 

within 28 Days of work done. 
 

 

Revises on 12-06-2019 



 

NWSDB/SBD/S&I/Water Pump (below 20kW)/LC : Instructions to Bidders  

DPC :RPC:PPC-  October  2017 – Version 1                                            1 - 25 

45. Advance  

      Payment 

45.1 The Board will pay advance payment on the  Contract Price as 

stipulated in  the Conditions of Contract, subject to a maximum 

amount, as stated in the Bidding Data. The Advance Payment 

Guarantee shall be a bank guarantee form a reputed Bank 

operating in Sri Lanka approved by the Central Bank of Sri 

Lanka, in the form prescribed in the Bidding Document in 

section 11 for the amount requested.  
 

 45.2 An advance payment shall not be paid for the contracts below 

Rs. 250,000.00. 
 

46. Vessels of Sri 

      Lankan      

      Shipping  

     Corporation  

46.1 Supplier shall use vessels of Sri Lanka Shipping Corporation at 

all instances for sea transport of Goods. If vessel of Sri Lanka 

Shipping Corporation is not available, to supply goods within 

the delivery schedule, goods can be transported by any other 

authorized vessels. 
 

47. Compliance  

      with Contract 

      Act No.3 of  

     1987. 

47.1 Bidder shall comply with the requirements of the Public 

Contracts Act No. 3 of 1987 and subsequent Gazette 

Notifications, for amount of Bid more than Rs.5 million. 

 47.2 

 

 

 

 

Bidders shall be required to submit their certificates of 

registration under this Act and shall register the contract with 

the Register of Public Contracts. 

 

However, if the Bidder is forwarding his Bid as the Principal 

Tenderer, it is not required to register himself under the Act. 
 

48. Environmental  

      Condition  

48.1 Environmental Condition shall be as given in Bidding Data.  
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1. Definitions and 

Engineer’s  

Superintendence 

1.1 Definitions 

The following words and expressions shall have the meanings 

hereby assigned to them: 

 

           

 (a) “Contract” means the Contract Agreement entered into 

between the Employer and the Contractor, together  with the 

Contract Documents  referred to therein, including all 

attachments, appendices, addenda and all documents  

incorporated by  reference therein. 

 

    (b) “Contract Documents” means the documents listed in the 

     Contract Agreement, including any amendments thereto. 

 

 (c) “Contract Price” means the price payable to the Contractor 

as specified in the Contract agreement, subject to such additions 

and  adjustments thereto or deductions there from, as may be 

made pursuant to the Contract. 

 

    (d) “Day” means calendar day. 

    

 (e) “Completion” means the fulfillment of the supply of Goods 

to the destination specified, Installation of these goods and 

completion of the Related works & testing and commissioning 

by the Contractor in accordance with the terms and conditions 

set forth in the Contract. 

 

(f) A “Defect” is any part of Works or services  not completed 

in accordance with the contract. 

 

(g) The “Defect Liability Period” is the period named in the 

Contract Data and calculated from the Completion date of 

the Contract Period. 

 

    (h) “CC” means the Conditions of Contract. 

 

 (i) “The  Engineer"  means the officer for the time being holding 

the office as specified in the Contract Data.  or any other 

person  appointed by the Employer from time to time by notice 

in writing to the Contractor to act in replacement of. 
 

  (j) “Goods” means all of the commodities, pumps, motors, 

pipes, fittings , specials, machinery and equipment,  and/or any 

other materials that the Contractor is  required to complete the 

work  under the Contract. 

 

(k) “Employer/ Purchaser/Board” means the National Water 

Supply & Drainage Board, Sri Lanka. 
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    (l) “Related Services/Services” means the services incidental to 

the supply of the goods and works, such as insurance,                                                 

installation, training and initial maintenance and other such 

obligations of  the Contractor under the Contract. 

 
 

 (m) “Sub-contractor” means any natural person, private or 

government entity, or a combination of the above, to whom any 

part of the Goods to be supplied or execution of  any part of the                         

Related works or Services is subcontracted with the approval of 

the Engineer  by the Contractor. 

 
 

  (n) "The Contractor or the Supplier" means the  person or 

persons, firm or firms, company or companies who is the 

manufacturer or his local accredited agent and have contractor 

for supply. 

 
    

(o) “The Project Site/Site” where applicable, means the 

place named in the Contract Data. 
     

 (p) “The works/ Installation” means supply of goods and 

provision of the installation and related services, testing and 

Commissioning and handing over to the Employer.  

  
 (q) “Final Acceptance Certificate” means the certificate 

issued by the Engineer after the Defects Liability Period and on 

correction of the Defects by the Contractor and acceptance by 

the Employer. 
 

 (r) “Bills of Quantities” means the completed and priced 

schedule of prices with corrections as per Clause 30 of 

Instructions to Bidders in any or any part or  individual schedule 

thereof, submitted by the Supplier with his Bid and forming a 

part of the Contract Documents.  
  

(s) “Secretary” means the officer time being holding the 

office of secretary to the relevant Ministry to the Employer. 
 

 (t) “Procurement Committee” means the Procurement 

Committee appointed for this Bid.  
 

 (u) “Start Date” shall mean the date specified in the 

Contract Data. 

 
 

(v) Accredited Agency shall be a member of International 

Accredited Forum (IAF) and shall have the authority for the 

accreditation of mentioned goods in their scope of accreditation.   

 
 
 

(w)  “Contract Period” is as specified in the Clause 11.1 of 

Contract Data. 
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 1.2 Engineer’s Representative 
 

 The Engineer may from time to time in writing delegate to such 

person or persons nominated by him such of the powers, 

discretions and authorities vested in the Engineer as he may 

think fit and shall furnish to the Contractors a copy of all such 

written delegations of powers, discretions and authorities such 

person (referred to as Engineer’s Representative) will be named 

in the Contract Data. Any written instruction or approval given 

by such person or persons to the Contractor within the terms of 

such delegation (but not otherwise) shall bind the Contractor as 

though it had been given by the Engineer. Provided always that 

failure of such person or persons to disapprove any work or 

materials shall not prejudice the power of the Engineer 

thereafter to disapprove such work or materials and to order the 

pulling down, removal or breaking up thereof. 

                                   

 1.3 Engineer’s Superintendence  

1.3.1 The Engineer shall perform technical inspection and  

supervision of the work. He has authority to stop the work 

whenever such stoppage may be necessary to ensure the proper 

execution of the Contract. He shall also have authority to reject 

all work and materials, which do not conform to the Contract, 

and to decide questions, which arise in the execution of the 

work. 

 

1.3.2  The Engineer shall within a reasonable time after their 

presentation   in   writing   to   him   by   the Contractor, make 

decisions in writing on all matters relating to the execution and 

progress of the work or the interpretation of the Contract 

Documents. The Contractor shall comply with and adhere 

strictly to the Engineer's instructions and directions on any 

matter concerning the works, and he shall co-operate to the 

fullest extent with the Engineer in the performance of the work. 

     

 1.3.3 The Engineer shall have full power and authority to supply 

to the Contractor from time to time during the progress of the 

Works, such further drawings and instructions as shall be 

necessary for the purpose of the proper and adequate execution 

and maintenance of the Works and the Contractor shall carry 

out and be bound by the same. 
 

1.3.4 The Employer will provide the land required to be occupied 

by the permanent works and rights of access thereto. The 

Contractor will be allowed to store his equipment and materials 

in the land acquired for the location of the Plant without causing 

obstruction to the construction of the permanent works and as 

directed by the Engineer. 
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    1.3.5  Management Meetings 
     

Either the Engineer or the Contractor may require the    other to 

attend a management meeting. The business of a management 

meeting shall be to review the programme/progress for the 

remaining work. 

 

The Engineer shall record the business of management meetings 

and provide copies of the record to those attending the meetings 

and to the Employer. The responsibility of the Parties                                    

for action to be taken shall be decided by the Engineer either at 

the management meeting or after the management meeting and 

stated in writing to all who attended the meeting and to the 

Employer. 

 

2. Contract   2.1 Subject to the order of precedence set forth in  the contract 

Documents Agreement, all documents forming the Contract (and all parts 

thereof)  are  intended  to  be  correlative,  complementary,  and  

 mutually explanatory. The Contract Agreement shall be read as 

a whole. 

 

 2.2. Shall there be any discrepancy or inconsistency, error of 

omission between or in any of the Contract Documents and/or 

Drawings; the contractor shall promptly submit the matter in 

writing to the Engineer, who shall within a reasonable time 

make a determination in writing. Any adjustment by the 

Contractor  without this determination shall be at his own risk 

and expense. In all such cases, the Contractor shall promptly 

proceed in accordance with the interpretation given by the 

Engineer 

 

3. Fraud and   The  Government of  Sri  Lanka  requires  the Employer as  well 

   Corruption as bidders, Contractors, Suppliers, and consultants to observe 

the highest standard of ethics during the procurement and 

execution of such contracts. In pursuit of this policy: 

    

 (i) “corrupt practice” means offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to 

influence the action of a public official in the procurement 

process or in contract execution; 

 

(ii) “fraudulent practice” means a misrepresentation  or omission  

of facts in order to influence a procurement process or the 

execution of a contract; 

 

 (iii) “collusive practice” means a scheme or arrangement 

between two or more bidders, with or without the knowledge of 

the Employer to establish Bid prices at artificial, noncompetitive 

levels; and 
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    (iv) “coercive practice” means harming or threatening to harm, 

directly or indirectly, persons or their property to influence their 

participation in the procurement process or affect the execution 

of a contract. 

 

4. Interpretation   4.1 Words importing the singular only also include the plural 

    and vice versa where the context otherwise required. 

 

    4.2 Priority of documents  

The documents forming the contract shall be interpreted in the 

following order of priority. 

i.    Agreement 

ii.    Letter of Acceptance 

iii.    Memorandum of Understanding (MOU) ( If any) 

iv.    Contractor’s Bid 

v.    Contract Data 

vi.    Conditions of Contracts 

vii.    Specifications 

viii. Drawings 

ix.    Bills of Quantities 

x.    Any other documents listed in the Contract Data as       

forming part of the contract. 

 

    4.3 Amendment  

 No amendment or other variation of the Contract shall be valid 

unless it is in writing, is dated, expressly refers to the Contract, 

and is signed by a duly authorized representative of each party 

thereto. 

 

4.4  Severability 

If any provision or conditions of the Contract is prohibited or 

rendered invalid or unenforceable, such prohibition, invalidity 

or unenforceability shall not affect the validity or enforceability 

of any other provisions and conditions of the Contract.  

     

5. Language  5.1 The Contract as well as all correspondence and documents 

relating to the Contract exchanged by the Contractor and the 

Employer, shall be written in English language. If supporting 

documents and printed literature that are part of the Contract 

may be in another language provided they shall be accompanied 

by an accurate translation of the relevant passages in the 

language specified, in which case, for purposes of interpretation 

of the Contract, this translation shall govern. 

 

 5.2 The Contractor shall bear all costs of translation to the 

governing language and all risks of the accuracy of such 

translation, for documents provided by the Contractor. 
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6. Joint Venture,  Clause not used 

Consortium or   

Association    

                                    
 

7. Eligibility   Clause not used 

 

 
 

8. Notices  Any notice given by one party to the other pursuant to the 

Contract shall be in writing to the address specified in the 

Contract Data. The term “in writing” means communicated in 

written form with proof of receipt. A notice shall be effective 

when delivered or on the notice’s effective date, whichever is 

later. 

 

9. Governing   9.1    The  Contract  shall  be  governed  by  and  interpreted  in 

Law    accordance with the laws of the Democratic Socialist Republic 

    of Sri Lanka. 
     

9.2 The Contractor shall comply with any applicable laws, codes 

 and regulations of the Government of Sri Lanka or any public, 

 Municipal or other authority, which in any way affect the 

 execution of the work. 
 

 9.3 The Contractor shall pay all royalties and license fees, and 

shall indemnify the Board, and the Engineer, their officers, 

agents and employees against liability including costs and 

expenses for infringement of any patent rights or other protected 

rights arising out of the performance of the Contract. 
 

10. Resolution  10.1 Amicable settlement  

Of Disputes   

Any dispute of whatever nature arising out of or in relation to 

this agreement shall in the first instance be attempted to be 

resolved by way of  amicable settlement by the purchaser and 

the supplier. 

 

The Purchaser and the Supplier shall make every effort to 

resolve amicably by direct informal negotiation any 

disagreement or dispute arising between them under or in 

connection with the Contract.  

 

If after thirty (30) Days from the commencement of such 

informal  negotiation  the  Purchaser and the  Supplier have 

been unable to resolve amicably a contractual dispute, either 

party  may require that  the  dispute  be  referred  for  resolution 

to the formal mechanism stated in Clause 10.2  herein.        

These mechanisms may include, but not restricted to, condition  

mediated by a third party, adjudication in an agreed national 

forum and/or arbitration. 
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   10.2       Dispute Adjudication Board ( DAB) 

 

10.2.1 Appointment of the Dispute Adjudication Board (DAB) 

Any dispute of whatever nature arising out of or in relation to 

this agreement shall be referred to a "Dispute Adjudication                                    

Board (DAB) for decision The Parties shall appoint a DAB. 

 

The DAB shall comprise, three suitably qualified persons (“the 

members”), who shall be professionals experienced in the type 

of Works and with the interpretation of contractual documents, 

one of whom shall serve as chairman. 

 

Each of the Parties shall appoint one member to serve on the 

Dispute Adjudication board (DAB).  The Parties shall consult 

both these members and shall agree upon the third member, who 

shall be appointed to act as the chairman. 

 

The agreement between the Parties and each of the three 

members shall incorporate by reference the General Conditions 

of Dispute Adjudication Agreement contained in the Appendix 

to these Contract Data, with such amendments as are agreed 

between them. 

 

The terms of the remuneration of the three members, including 

the remuneration of any expert whom the DAB consults, shall 

be mutually agreed upon by the Parties when agreeing the terms 

of appointment of the member or such expert (as the case may 

be).  Each Party shall be responsible for paying one-half of this 

remuneration. 

 

If a member declines to act or is unable to act as a result of 

death, disability, resignation or termination of appointment, a 

replacement shall be appointed in the same manner as the 

replaced person was required to have been nominated or agreed 

upon, as described in this Sub-Clause. 

 

The appointment of any member may be terminated by mutual 

agreement of both Parties, but not by the employer or the 

Contractor acting alone.  Unless otherwise agreed by both 

Parties, the appointment of the DAB (including each member) 

shall expire when the Issuing Final Acceptance Certificate. 
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                                               10.2.2   Failure to Agree on the Composition of the Dispute 

Adjudication Board 

 

If any of the following conditions apply, namely: 

 

Either Party fails to nominate a member of a DAB by such date, 

the Parties fail to agree upon the appointment of the third 

member (to act as chairman) of the DAB by such date, or The 

Parties fail to agree upon the appointment of a replacement 

person within 42 Days after the date on which the one of the 

three members declines to act or is unable to act as a result of 

death, disability, resignation or termination of appointment. 

Then Institute for Construction Industry Development Authority 

(CIDA) shall, upon the request of either or both of the Parties 

and after due consultation with both Parties, appoint this 

member of the DAB.  This appointment shall be final and 

conclusive.  Each Party shall be responsible for paying one-half 

of the expenses / disbursements incurred by (CIDA). 
 

10.2.3     Obtaining Dispute Adjudication Board’s Decision 
 

If a dispute (of any kind whatsoever) arises between the Parties 

in connection with, or arising out of, the Contract or the 

execution of the Works, including any dispute as to any 

certificate, determination, instruction, opinion or valuation of 

the Engineer, either Party may refer the dispute in writing to the 

DAB for its decision, with copies to the other Party and the 

Engineer.  Such reference shall state that it is given under this 

Sub-Clause. 
 

The DAB shall be deemed to have received such reference on 

the date when it is received by the chairman of the DAB. 
 

Both Parties shall promptly make available to the DAB all such 

additional information, further access to the Site, and 

appropriate facilities, as the DAB may require for the purposes 

of making a decision on such dispute.  The DAB shall be 

deemed to be not acting as arbitrators(s). 
 

Within 84 Days after receiving such reference, or within such 

other period as may be proposed by the DAB and approved by 

both Parties, the DAB shall give its decision, which shall be 

reasoned and shall state that it is given under this Sub-Clause.  

The decision shall be binding on both Parties, who shall 

promptly give effect to it unless and until it shall be revised in 

an amicable settlement or an arbitral award as described below.  

Unless the Contract has already been abandoned, repudiated or 

terminated, the Contractor shall continue to proceed with the 

Works in accordance with the Contract. 
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 If either Party is dissatisfied with the DAB’s decision, then 

either Party may, within 28 Days after receiving the decision, 

give notice to the other Party of its dissatisfaction and 

intention to commence arbitration.  If the DAB fails to give 

its decision within the period of 84 Days (or as otherwise 

approved) after receiving such reference, then either Party 

may, within 28 Days after this period has expired, give 

notice to the other Party of its dissatisfaction and intention to 

commence arbitration. 

 
 In either event, this notice of dissatisfaction shall state that it is 

given under this Sup-Clause, and shall set out the matter in 

dispute and the reasons(s) for dissatisfaction.  Except as stated 

in Sub-Clause 10.2.4 [Failure to Comply with Dispute 

Adjudication Board’s Decision] and Sub-Clause 10.2.5 

[Expiry of Dispute Adjudication Board’s Appointment], 

neither Party shall be entitled to commence arbitration of a 

dispute unless a notice of dissatisfaction has been given in 

accordance with this Sub-Clause. 

 

If the DAB has given its decision as to a matter in dispute to 

both Parties, and no notice of dissatisfaction has been given by 

either Party within 28 Days after it received the DAB’s 

decision, then the decision shall become final and binding 

upon both Parties.  

 

10.2.4 Failure to Comply with Dispute Adjudication Board’s 

Decision 
 

In the event that a Party fails to comply with a DAB decision 

which has become final and binding, then the other Party may, 

without prejudice to any other rights it may have, refer the 

failure itself to arbitration under Sub-Clause 10.3 

[Arbitration]. Sub-Clause 10.2.3 [Obtaining Dispute 

Adjudication Board’s Decision] shall not apply to this 

reference. 

 

10.2.5   Expiry of Dispute Adjudication Board’s Appointment 

 

If a dispute arises between the Parties in connection with, or 

arising out of, the Contract or the execution of the Works and 

there is no DAB in place, whether by reason of the expiry of 

the DAB’s appointment or otherwise: Sub-Clause 10.2.3  

[Obtaining Dispute Adjudication Board’s Decision] shall not 

apply, and the dispute may be referred directly to arbitration 

under Sub-Clause 10.3 [Arbitration] 
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 10.3 Arbitration  

Any dispute of whatever nature arising from, out of or in 

connection with this agreement, on the interpretation thereof, 

or the rights, duties, obligations or liabilities of any Party, or 

the operation, breach, termination, abandonment, foreclosure 

or invalidity thereof, shall be referred to by either Party to 

arbitration for final settlement, in accordance with the                        

Arbitration Act No. 11 of 1995, or any amendment thereof.  

 Venue of the arbitration shall be Colombo, Sri Lanka. 
 

11. Scope of 

      Works 

     11.1 The Goods to be supplied and Works and Related Services 

to be performed shall be as specified in the Contract Data.           
    

    11.2 The Contract shall comprise. 

(i)  The supply, installation, testing, commissioning and handing 

over and maintenance of the plant and the provision of all 

labour and equipment and everything whether temporary or 

permanent nature required in and for any such supply,    

installation and maintenance so far as the necessity for 

providing the same is specified in or reasonably to be inferred  

from the Contract. 

 (ii) The furnishing of outline drawings giving details of the 

arrangement of buildings and other Civil Engineering structures 

and the Plant to enable the Engineers to execute the detail 

structural design and prepare the working drawings for the Civil 

Engineering Works. 
 

Note:  The Civil Engineering works for the plant shall be done 

under a separate Contract. The Employer shall therefore denote 

clearly on the outline drawings the lines and levels to which the 

Civil Engineering Contractor shall complete this work. (Bases for 

plant and other ancillary works to be done by the Contractor).  
   

    11.3 All costs, charges and expenses whatsoever that may be 

    incurred by the Contractor and all risks involved in giving effect 

    to the provisions of this contract shall be deemed to be included 

    in and covered by the Bill of Quantities and Schedule of Prices. 
    

11.4 The contractor shall supply, deliver at site and erect or 

install the plant, test, commission and hand them over to the 

Engineer in all respects in accordance with the Contract 

Documents within the period stated in the Contract Data and 

save as herein provided. No circumstances whatever shall extend 

or alter the date for the completion of the said works. 
 

12. Delivery and 

      Documents 

Subject to Conditions of Contract Sub-Clause 32.1, the Delivery 

of the Goods and   completion of the Installation work, testing 

and commissioning shall be strictly  in accordance with the Work 

Programme Where applicable the details of shipping and other 

documents to be furnished by the Contractor are specified in the 

Contract Data. 
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13. Contractor’s 

Responsibilities 

13.1      The  Contractor  shall supply all  the Goods and perform  

works and Related Services included in the Scope of Woks  in 

accordance with Conditions of Contract Clause 11, and the work 

Programme  as per Conditions of Contract Clause 12. 

 

   13.2   The Contractor shall be deemed to have fully informed 

himself as to the sites and local conditions, the quantities and 

nature of the work and material necessary for the completion of 

the Works, and the means of access to the sites, availability of  

labour and materials, transportation facilities, uncertainties of 

weather, nature of soil and rock to be encountered in excavations, 

facilities of handling and storing of materials and of other 

circumstances which may have influenced or affected his offer 

and he shall be deemed to have made provision in his offer for all 

such conditions, risks, contingencies and other circumstances. 

Any neglect or failure in the part of the Contractor in obtaining 

necessary and reliable information upon the foregoing or any 

other matters affecting the Contract shall not relieve  him  from  

any  risks  or  liability or  from the entire responsibility for the 

completion of the Works at the Scheduled Rates in strict 

accordance with the Contract Documents nor shall he be entitled 

in any such event to demand or receive any extra payment in 

consequence. 
 

 The analysis given in the Technical Specifications or any other 

place in the bidding document, are for the general guidance of 

the bidders. However he shall carry out independent analysis 

to satisfy himself fully as to the quality of the raw water to be 

treated or pumped. Any serious discrepancies or omissions in 

the analysis furnished shall be brought to the notice of the 

Engineer. 

 The contractor shall carefully study the environment of the 

location of the pump house and any gases emitted which may 

cause corrosion. Also contractor shall thoroughly study the 

possible corrosive environment due to pumps and motor and 

other equipments provide under the contract shall be suitable 

for the durability and proper trouble free operation.  

 

 13.3    The Contractor shall execute complete and maintain the 

Works in strict accordance with the Contract and to the 

satisfaction of the Engineer and shall comply with and adhere 

strictly to the Engineer's instructions and directions on any matter 

(whether mentioned in the Contract or not). The Contractor shall 

take instructions and directions only from the Engineer or 

(subject to the limitations referred to in Clause 1.2 or 1.3 hereof) 

from the Engineer's nominated representative. 
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 13.4     As  soon  as practicable  after the  acceptance of  his  offer, 

the Contractor shall deliver to the Engineer for   his  approval  a 

program  showing  the order of  procedure  and method in which 

he  proposes  to carry out the works  and  shall whenever  required 

by  the  Engineer  or engineer's Representative furnish for his 

information particulars in writing of the Contractor's arrangements  

for  the  carrying out of the works and of the Contractor's 

Equipment and Temporary Works which the Contractor intends to 

supply, use or construct as the case may be. The submission to the 

Engineer of such program or the furnishing of such particulars 

shall not relieve the Contractor of any of his duties and 

responsibilities under this Contract. 

 

  13.5   The Contractor shall give or execute and provide all 

necessary superintendence during the execution of the works and 

as long thereafter as the Engineer may consider necessary. The 

Contractor or a competent and authorized agent or representative 

approved of in writing by the Engineer (which approval may at 

any time be withdrawn) is to be constantly on the works and shall 

give his whole time to the superintendence of the same. Such 

authorized agent or representative shall receive on behalf of the 

Contractor directions and instructions from the Engineer or 

(Subject to the limitations of Clause 1.3 thereof) the Engineer's 

nominated Representative. 

 

 13.6    The Contractor shall make all arrangements for and pay 

all tenants' compensation for any right of access to any land 

temporarily acquired by him and shall repair and make good all 

damage done to private roads, footways, pathways, banks, cart 

ways, fields, gardens, fences and ditches on the site of the 

temporary works or elsewhere, or to the land or things of 

whatsoever description. The roadways, footways, streams and 

ditches must be kept  clear of materials etc. 

 

 13.7   The Contractor shall submit to the Engineer for approval 

within the times named in the Bid such drawings and other 

documents as are called for in the specification or as the 

Engineer may reasonably require. Within a reasonable period 

after receiving such drawings, the Engineer shall signify his 

approval or otherwise. The Contractor shall make due allowance 

in his program for time required by the Engineer for checking 

these documents and for time to carry out any modifications 

required by the Engineer. 

 

Subsequent to final approval being given to the documents etc., 

the Contractor shall supply four clear prints of the documents to 

the Engineer. Both parties shall sign all copies of the approved 

documents. Two of the copies so signed shall be retained by the 

Engineer and the other two copies by the contractor. 
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13.8  The Contractor shall be responsible for any discrepancies, 

errors or omissions in the drawings and other particulars supplied 

by him, whether such drawings and particulars have been 

approved by the Engineer or not. 

 

13.9 The Contractor shall provide and employ 

Engineer/Technical officer on the site in connection with the 

execution and maintenance of the works. Only such 

Engineer/technical assistance as are qualified, skilled and 

experienced in their respective trades and such sub-agents, 

foremen and charge hands as are competent to give proper 

supervision to the work they are required to supervise. And such 

skilled, semi-skilled and unskilled labour as is necessary for the 

proper and timely execution and maintenance of the works. 

 

 13.10   Delivery & Installation  

 

The contractor shall bear the costs of transport from country of 

origin up to the site of the works and shall further provide for and 

bear the cost of storage. 
 

The installation of the Plant can be commenced only after the Civil 

Engineering Works, which would be constructed under a separate 

contract, are substantially completed. 

 

 13.11   Setting Out 
 

The Contractor shall be responsible for the true and proper 

setting-out of the works and for the correctness of the position 

levels, dimensions and alignment of all parts of the works and for 

the provision of all necessary instruments, appliances and labour 

in connection therewith. If at any time during the progress of the 

works any error shall appear or arise in the position, levels, 

dimensions or alignment of any part of the works, the Contractor 

on being required so to do by the Engineer or Engineer's 

Representative shall at his own expense rectify such error to the 

satisfaction of the Engineer or Engineer's Representative in 

which case the expense of rectifying the same shall be borne by 

the Contractor. The checking of any setting-out or of any line or 

level by the Engineer or the Engineer's Representative shall not 

in any way relieve the Contractor of his responsibility for the 

correctness thereof and the Contractor shall carefully protect and 

preserve all bench-marks, sight rails, pegs and other things used 

in setting out the works. 
 

 13.12   The Contractor shall in connection with the works provide 

and maintain at his own expense all lights, guards, fencing, 

barriers, watching and other precautions when and where 

necessary or required by the Engineer or Engineer's 

Representative, or by any statutory or other duly constituted 
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authority for the protection of the works, safety of life property 

and  convenience  of  the  public  or  others  and  shall  be entirely  

responsible for all accidents and damage which may arise by and 

from or in consequence of neglect of such precautions. 
 

 

 13.13 From the commencement to the completion and 

acceptance of the works the Contractor shall take full 

responsibility for the care thereof and of all Temporary works 

and all equipment and plant brought to the Site for use on the 

execution of the works and in case any damage, loss or injury 

shall happen to the works or to any part thereof or to any 

Temporary Works and equipment as aforesaid from any cause 

whatsoever (save and except the accepted risks as defined in the 

sub-clause (ii) of this Clause) shall at his own cost repair and 

make good the same so that at the end of the maintenance period 

the works shall be in good order and in conformity in every 

respect with the requirements of the Contract and the Engineer's 

instructions. In the event of any such damage or loss or injury 

happening from any of the expected risks the Contractor shall if 

and to the extent required by the Engineer repair and make good 

the same as aforesaid of the Contract. The Contractor shall also 

be liable for any damage to the works occasioned by him in the 

course of any operations carried out by him for the purpose of 

complying with his obligations under Clause 43.2 thereof. 

 

 13.14 Excepted Risks 

 

The "excepted risks" are war, hostilities, invasion, acts of  

foreign enemies, rebellion, revolution, insurrection or military 

or usurped power, civil war (otherwise than among the 

Contractor's own employees), riot, Civil commotion or any such 

operation of forces of nature as reasonable foresight and ability 

on the part of the Contractor could not foresee or provide 

against or a cause solely due to the Engineer's design of the 

works. 

 

13.15   All operations necessary for the execution of the Works 

and for the construction of any Temporary and Works shall so far 

as compliance with the requirement of the Contract permits be 

carried out so as not to interfere unnecessarily or improperly with 

the public convenience or the access to use and occupation of 

public or private roads and footpaths or of properties whether in 

the possession of the Board or of any other person, and the 

Contractor shall indemnify the Board in respect of all claims, 

demands, proceedings, damages, costs, charges and expenses 

whatsoever arising out of or in relation to any such matter in so 

far as the contractor is responsible thereof. 
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13.16    Other Contractors 

 

The Contractor shall in accordance with the requirements of the 

Engineer, shall corporate, share the site and  afford all reasonable 

facilities for any other Contractors employed by the Board and 

their Workmen, and for the workmen of the Board and of any 

other properly authorised authorities on or near the Site of any 

work not included in the Contract or of any Contract which the 

Board may enter into in connection with or ancillary to the work. 
 

 13.17    Safety 
 

The Contractor shall be responsible for the safety of all activities 

on the site. 
 

The Contractor shall take all possible precautions to secure the 

efficient protection of all springs, streams and waterways against 

pollution, which may be likely to cause injury to human, animal, 

fish or plant life. He shall indemnify the Board against any claim 

arising from such pollution during the continuance of this 

Contract. 
 

Contractor shall take all measures for the safety his workman and 

supervising and other employer’s staff at site from any gases that 

may be emitted which may be detrimental to the human. Oxygen 

cylinders or ventilators, gas masks, life jackets etc. shall be 

provided depending on the situation to workers or employer’s 

supervising staff for their safety. 

 

13.18.   The area which shall be occupied by the Contractor is 

clearly defined in the drawings and the Contractor must make all 

allowances for carrying on his work within this area and forbid 

his employees to extend their operations beyond it and shall be 

held responsible for any trespass on other lands and for all                       

damage to property arising out of this Contract, and in the event 

of accident to any person or persons, damage to property, injury 

of any description to any person or thing, caused by the 

operations under or purporting to be under the Contract, the 

Contractor shall indemnify the Board from all claims on account 

thereof. 
 

13.19.   On the completion of the Works the Contractor shall 

clear away and remove from the Site all Contractor's Equipment 

surplus materials, rubbish and Temporary Works of every kind 

and leave the whole of the Site and Works clean and in a 

workmanlike condition to the satisfaction of the Engineer. 
 

13.20.    All road surfaces directly damaged by excavations for 

trenches shall be restored to the same condition as they were in 

before the works were commenced. 
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13.21.    Except where otherwise specified, Contractor shall at his 

own expense supply and provide all the Plant and Construction       

Equipment both for the temporary and for the permanent works 

and labour (including the supervision thereof) transport to or 

from the Site and in and about the Works and other things of 

every kind required for the execution, completion and 

maintenance of the work. 

 

 13.22.   The Contractor shall erect at the Site weather proof sheds 

of a temporary nature for the protection and storage of the Plant 

and equipment and he shall take every reasonable proper and 

necessary precaution against theft, accident, and damage to the 

same from any cause whatsoever. 
 

13.23    Bidder shall have and have maintained workshop, 

stocks of spare parts, equipment and Qualified Engineers / 

Technical Officers and skilled personnel required for the 

Installation works of similar nature. 

 

13.24     Quality of  Work 

 

The works shall be executed in the most substantial, proper and 

workman like manner with the best quality materials and 

workmanship, all to the satisfaction of the Engineer.  

 

13.25      Local Labour  

 

As far as possible all employees both skilled unskilled (sanitary 

squads excepted) employed on the work shall be Sri Lankans. 

The Board shall have the right to object to the employment of 

any person on the work and no person so objected to shall be 

employed on the work thereafter whether local or foreign 

personnel. 

 

13.26  Spare Parts 

 

The Supplier shall be required to provide the following 

materials and notifications pertaining to spare parts 

manufactured or distributed by the Supplier: 

 

(a) Such spare parts as the Purchaser may elect to purchase 

from the Supplier, provided that this election shall not relieve 

the Supplier of any warranty obligations under the Contract; 

  

(b) The Supplier shall carry sufficient inventories to assure 

ex-stock supply of consumable spares such as Gaskets, Plugs, 

Bolts, Nuts and Washers etc. Other spare parts and components 

shall be supplied as promptly as possible but in any case within 

six months of placement of order and establishment of Letter of 

Credit. 
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(c) In the event of termination of production of the spare 

parts: 
 

(i) Advance notification to the Purchaser of the 

pending termination, in sufficient time to permit the 

Purchaser to procure needed requirements; and 
 

(ii) Following such termination, furnishing at no cost 

to the Purchaser, the blue-prints, drawings and 

specifications of the spare parts, if and when 

requested. 

 

 

  13.27   Operation & Maintenance Manuals 

 

13.27.1 If “as built” Drawings and/or operating and 

maintenance manuals are required, the Contractor shall supply 

them by the dates stated in the Contract Data. 

 

13.27.2 If the Contractor does not supply the Drawings 

and/or manuals by the dates stated in the Contract Data, or 

they do not received the Engineer’s approval, the Engineer 

shall withhold the amount stated in the Contract Data from 

payments due to the Contractor. 

 

14. Contract Price 14.1    Prices charged by the Contractor for the Goods supplied 

and Installation or the Works & Related Services performed 

under the Contract shall not vary from the prices quoted by the 

Contractor in its Bid. 
 

14.2     Price Variations shall not be paid for this contract. 
 

14.3   The Contractor shall be deemed to have satisfied himself 

before making his offer as to the correctness and sufficiency of 

the rates and prices stated in the Bill of Quantities and Schedule 

of Prices presented by him, which rates and prices shall (except 

in so far as it is hereinafter otherwise provided in the Contract) 

cover all costs, including customs duties, Import license fees, 

Port charges, any demurrages etc, any taxes, duties, license fees 

to be paid in abroad or Manufacturer’s Country, any  Royalties 

and any other associated costs  expenses and liabilities of every 

description and all risks of every kind taken in executing, 

completing, maintaining and handing over the works. 
 

15.  Payments 15.1 Advance Payment 
 

The Employer shall pay an advance payment to the Contractor 

in an amount equivalent to 20% of the Initial Contract Price 

excluding provisional sums and contingencies, within 14 Days 

after signing of the contract and furnishing of an unconditional 
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guarantee in the form given in the bidding document and by a 

reputed bank operating in Sri Lanka approved by the Central 

Bank of Sri Lanka and acceptable to the Employer.  The 

guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be                                     

progressively reduced by the amounts repaid by the Contractor. 

Interest will not be charged on the advance payment. 

                  

 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses 

required specifically for execution of the Contract. The                                                                                                                  

Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other 

documents to the Engineer. 
 

 15.2   Recovery of Advance Payment 

 

The advance payment shall be repaid by deducting 

proportionate amounts from payments otherwise due to the 

Contractor, following the schedule of completed percentages of 

the Works on a payment basis. The advance payment shall be                                    

repaid in full when the total certified value of work reaches 90% 

of the Initial Contract Price. No account shall be taken of the 

advance payment or its repayment in assessing valuations of 

work done, Variations, price adjustments, Compensation Events 

or Liquidated Damages. 

 

15.3 Terms of  Payment  and documents to be submitted 

 

Payment shall be made as follows and payment will be made by 

a cheque issued to the name of the contractor. 
 

The following documents shall be submitted by the Supplier to 

the Purchaser when making request(s) for payment at different 

stages of payment as follows.  
 

Engineer’s Representative shall carefully go through these 

documents and inspect all delivered goods at site prior to 

approving payments and he shall be fully satisfied with the 

quantity, quality, unloading stacking and etc. of goods at site 

prior to approve the payments. 
 

Payments shall be made promptly by the Employer within 

twenty eight (28) Days from the date of acceptance of the bill 

by the Engineer. 

 
15.3.1     Advance Payment 

 

20% of the Initial Contract Price excluding provisional sums 

and contingencies shall be paid upon signing of the contract and 

on submission of documents given below. 
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a) Written request for payment of mobilization advance 

in the form of a tax invoice. 
 

b) A Bank Guarantee for Mobilization advance 

payment to the equivalent amount in the form prescribed 

in the bidding document. 
 

(c)   A Performance Security. 

 

 15.3.2     On Delivery to Site 

 

Up to 60% of the Value of Supply and Installation Cost shall 

be paid on submission of documents given below. 
 

a) Supplier’s tax invoice based on the BOQ and            

showing description of Goods delivered, quantity, units, 

amount and total amount.  

b)       Manufacturer’s test certificate. (Original) 

c)       Manufacturer’s Warranty. (Original) 

d)       Copy of clean on – board Bill of Lading. 
 

e)       Copies of Packing list Identifying content of each  

            packages. 
 

  f)       Insurance Certificate. (Copy) 
 

  g)      Certificate of origin. 
 

  h)      Inspection and test certificates, issued by one of    

           Independent Inspection Agencies  listed in the   

           Contract Document. 
 

 i)       Certificate for the conformity to the standards 

specified in the specifications  issued by the relevant 

institution 
 

 (j)       Inspection certificate issued by the Engineers’  

        Representative or his Authorized Officer. 
 

k) Copy of Invoice  

 

 15.3.3   On Taking Over by the Engineer. 

 

Up to 95% of the Contract Price less previous payments 

including any advance payment of the contract shall be paid on 

successful installation, Testing & commissioning and on 

submission of documents given below. 

 

Supplier’s request for balance payment in the form of a tax 

invoice. 

 

Final acceptance certificate of pumps and equipment are at site 

by an inspection team appointed by the Engineer. 
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Copy of Taking Over Certificate issued by the Engineer in 

accordance with Clause 43 hereof. 
 

Testing and issuing of Taking Over certificate by the Engineer 

but not later than 60 Days after the equipment have been 

delivered and successfully installed. 
 

15.3.4   Retention  
Employer shall retain 5% of the Contract Price as a retention 

money in the form of a unconditional on demand Bank 

guarantee issued by a reputed commercial Bank in Sri Lanka, 

acceptable to the Employer, in the form included in the contract 

document and valid for 28 Days beyond the Defects Liability 

Period.  
 

15.3.5   Release of Retention 

Retention Money Guarantee shall be released on satisfactory 

completion of all defects and on submission of final certificate 

issued by the Engineer after the Defect Liability period.  
 

15.4  Payment Certificates 

Each Bill or application for payment shall state the amount 

claimed under particular bill items and shall set forth in detail in 

the order of the Schedule of prices and in the form required by 

the Engineer particulars of the work executed, and of the items 

of plant shipped or delivered to the site to the end of the        

preceding Calendar month since the period covered by the last 

preceding Bill, if any. In respect of each item of Bill furnished 

by the Contractor number shall refer to the particular item in the 

Schedule of prices upon which the value or price is claimed. 
 

15.5  Contractor to deliver Bills monthly 

The Contractor shall deliver to the Engineer within the first 

week of every calendar month during the continuance of the 

work a statement supported by details measurements where 

necessary, showing the estimated Contract value of the Works 

executed and items of Plant shipped or delivered to the Site. 
 

15.6     Claims etc,  

The Contractor shall include in such monthly Bill an account 

giving full and detailed particulars of all claims for any 

additional expense to which the Contractor may consider 

himself entitled and of all extra or additional work, or items of 

plant ordered by the Engineer which he has executed or 

supplied during the preceding month and no claim for payment 

or any such work or items of plant shipped or supplied will be 

considered which has not been included in such particulars. 
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15.7 Currencies 
 

Where payments are made in currencies other than Sri Lankan 

Rupees, the exchange rates used for calculating the amounts to 

be paid shall be the exchange rates stated in the Contract Data. 

 

16.  Taxes and Duties 

 

16.1 The Supplier shall be entirely responsible for all taxes,                                       

stamp duties, license fees, etc. including all costs stipulated in 

Preamble Notes on Pricing incurred until delivery of the                                                                     

contracted Goods to the Purchaser.  
 

16.2 The Supplier shall comply with the regulations of the   

Department of Inland Revenue of Sri Lanka for payment of  

Value Added Tax, Profit Tax and any other taxes arising out of   

the Contract. 
 

16.3 National Water Supply & Drainage Board is  a VAT  

registered institution according to Value Added Tax Act No. 14 

of 2002. The VAT registration number of NWSDB is         

4090 31820 7000. The contractors who are VAT liable shall 

issue VAT invoices specifically stated as ‘TAX INVOICES’ to 

NWSDB including their VAT registration numbers and 

showing bill amounts and applicable VAT separately along 

with the requests for payments. The date of TAX INVOICE 

shall be within 28 Days of work done. 
 

17.  Performance 

Security 
17.1    Within   14  Days of the   receipt of the  notification of 

acceptance of the Contract by the Board, the Successful Bidder 

shall furnish Performance Bank Guarantee (unconditional) 

encashable on demand to the Purchaser in the amount of 10% of 

the Contract Price in the format of performance  guarantee 

included in the  Bidding  document and shall be issued from any 

one of the following forms as stated below. 
 

a) A Bank Guarantee issued by a Bank operating in 

Sri Lanka, approved by the Central Bank of Sri Lanka. 
 

b) A Sri Lanka Rupee cash deposit to the National 

Water Supply and Drainage Board, Sri Lanka. (The 

original receipt for such deposit shall be attached to the 

original bidding document)  
  

c) A certified cheque or a bank draft  issued by a 

Bank operating in Sri Lanka approved by the Central 

Bank of Sri Lanka in favour of the National Water 

Supply and Drainage Board, Sri Lanka.  
 

17.2 The proceeds of the Performance Security shall be 

payable to the Purchaser as compensation for any loss resulting 

from the Supplier's failure to complete his obligations under the 

Contract. 
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17.3 The Performance Security shall be denominated in the 

currency of the Contract and shall be submitted in the format 

provided in the Bid document. 
 

17.4 The Performance Security will be discharged by the 

Purchaser and returned to the Supplier not later than 28 Days 

beyond the Defects Liability Period after issuing of Final 

Acceptance Certificate by the Engineer. 
 
 

18. Copyright 18.1 Any document/ drawing furnished to the Contractor by the 

Engineer shall remain vested in the Engineer. Copy right in 

such document/drawing and other materials containing data and 

information shall remain vested in the Engineer. 
 
 

19. Confidential 

      Information 

19.1 The Employer and the Contractor shall keep confidential  

and shall not, without the written consent of the other party 

hereto, divulge to any third party any documents, data, or other 

information furnished directly or indirectly by the other party  

hereto in connection with the Contract, whether such 

information has been furnished prior to, during or following 

completion or termination of the Contract. Notwithstanding the 

above, the Contractor may furnish to its Subcontractor such 

documents, data, and other information it receives from the 

Employer to the extent required for the Subcontractor to 

perform its work under the Contract, in which event the 

Contractor shall obtain from such Subcontractor an undertaking 

of confidentiality similar to that imposed on the Contractor 

under this Clause. 

 

19.2 The above provisions of Conditions of Contract Clause 19 

shall not in any way modify any undertaking of confidentiality 

given by either of the parties hereto prior to the date of the 

Contract in respect of the Supply or any part thereof. 

 

19.3 The provisions of Conditions of Contract Clause 19 shall 

survive completion or termination, for whatever reason, of the 

Contract. 

 

20. Subcontracting 20.1 The contractor may subcontract with the approval of the  

Engineer. But shall not assign the contract without the approval 

of the Engineer in writing. Subcontracting shall not alter the 

Contractor’s obligations. If any part of his obligations has been 

so assigned or sublet by the Contractor, he shall be held                                                 

responsible for the due performance of the part so assigned or 

sublet and he shall be held responsible for the acts, defaults and 

neglects of any sub-contractor, his agents, servants or workmen 

as fully as if they were the acts, defaults or neglects of the 

Contractor, his agents, servants or workmen. Provided always            
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that the provision of labour on a piecework basis shall not be 

deemed to be a sub-letting under this Clause.  

                     

21. Specifications 

and Standards 

21.1 Technical Specifications and Drawings 
 

(a) The Goods, works and Related Services performed under 

this Contract shall conform to the technical specifications and 

standards mentioned in the Specifications and, when no 

applicable standard is mentioned, the standard shall be                                                  

equivalent or superior to the official standards whose 

application is appropriate to the Goods’ country of origin. 
 

(b) The Contractor shall be entitled to disclaim responsibility 

for any design, data, drawing, specification or other document, 

or any modification thereof provided or designed by or on 

behalf of the Employer, by giving a notice of such disclaimer to 

the Employer. 
 

(c) Wherever references are made in the Contract to codes and 

standards in accordance with which it shall be executed, the 

edition or the revised version of such codes and standards shall 

be those specified in the Specifications. During Contract 

execution, any changes in any such codes and standards shall 

be applied only after approval by the Engineer and shall be 

treated in accordance with Conditions of Contract Clause 32. 

 

22. Packing 22.1 The Contractor shall pack the Goods as is required to 

prevent their damage or deterioration during transit to their final 

destination, as indicated in the Contract. Contractor is held 

responsibility to provide suitable packing, which protect goods 

in delivery or transit. 
 

22.2  The Supplier shall be required to make separate packages 

for each consignee. Each package shall be marked on three 

sides with proper indelible paint as follows. 
 

i). National Water Supply & Drainage Board, Sri  

     Lanka. 
 

ii).  Contract No. 
 

  iii). Description of Goods 
 

  iv). Country of Manufacture of goods 
 

  v).  Suppliers Name 
 

  vi). Packing list Reference No. 
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23. Insurance All insurance shall be as specified in the Contract Data. 
 

23.1  The Goods supplied  under  the Contract shall be fully 

insured against loss or damage incidental to manufacture or 

acquisition, transportation, storage, delivery and installation. 

 

23.2 Without limiting his obligations and responsibilities under 

this Agreement the Contractor shall keep insured until issue of 

Final Certificate in the joint names of the National Water 

Supply and Drainage Board and the all plant and equipment 

constituting the works to its full value against all loss or damage 

from whatever cause arising in such manner that the National 

Water Supply and Drainage Board and Contractor may approve. 

Shall the Contractor fail to obtain such insurance the Board may 

affect such insurance and recover all premium paid thereon 

from and out of any sums payable to the Contractor. 
 

Such insurance shall be effected with a recognized Insurance 

Company/Corporation registered under Insurance Board of Sri 

Lanka and the Contractor shall require to produce to the 

Employer the policy or policies of insurance and the receipts for 

payment of the current premium. 

 

23.3 The Contractor shall keep all personnel covered in 

accordance with Workmen's Compensation Ordinance 

throughout the period of the Contract and shall effect such 

insurance with a recognized Insurance Company/Corporation 

registered under Insurance Board of Sri Lanka. Provided always 

that in respect of any persons employed by any sub-contractor 

the Contractor's obligations to insure as aforesaid under this 

sub-clause shall be satisfied if the sub-contractor shall have 

insured against the liability in respect of such persons in such 

manner that the Board is indemnified under the policy but the 

Contractor shall require such sub-contractor to produce to the 

Engineer when required such policy of insurance and the receipt 

for payment of the current premium. 
 

 23.4 The Contractor shall be absolutely and solely and 

responsible for accidents and injuries (whether fatal or 

otherwise) damage or losses occurring to any person, property, 

or thing which may result from or in the opinion of the 

Engineer, be traceable to the operations of the Contractor or his 

sub-contractors or their respective agents or employees or in 

any way to the execution of the Works or any failure on the part 

of the Contractor to observe and perform any of their 

obligations under this Contract Documents. The responsibility 

of the injuries, damages and losses which may occur to persons, 

property and things including but not limited to (1) the public, 

(2) persons employed upon or about the works by the Board, the 

Contractor and his sub-contractor, (3) any person being for any 
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lawful purpose upon or about the works, (4) the lands, buildings 

railways, roads, bridges, culverts, property, interests and rights 

of the Government, of the public and of parties affected or 

interfered with by the works, (5) the works themselves (whether 

permanent or temporary), (6) all buildings on the site, (7) all 

construction plant, (8) all work yards and materials. 

 

 23.5   Third Party Insurance 
  

Before commencing the execution of the works the Contractor 

(but without limiting his obligations and responsibilities under 

Clause 23.2 hereof) shall insure against such damage, loss or 

injury  which may occur to any property (including that of the 

Board) or  to any person (including any employees of the Board) 

by or  arising out of the execution of the works or Temporary                                    

Works or  in the carrying out of the Contract otherwise than due 

to matters  referred to in the provision to Clause 49 hereof. Such 

insurance shall be effected with a recognized Insurance 

Company/Corporation registered under Insurance Board of Sri 

Lanka and the Contractor shall whenever required produce to the 

Engineer the policy or policies of Insurance and the receipts of  

the premium and other  payments in respect thereof. 

 

 23.6.   If the Contractor shall fail to effect and keep in force the 

insurance referred to in Clause 23 and hereof or any other 

insurance which he may be required to effect under the terms of 

the Contract, then and in any such case the Board may effect 

and keep in force any such insurance and pay such premium or 

premium as may be necessary for that purpose and from time to 

time deduct the amount so paid by the Engineer as aforesaid 

from any money due or which may become due to the 

Contractor or recover the sum as a debit due from the 

Contractor. 

 

23.7  All payment under the aforesaid Insurance required shall 

be paid to the Board and such sums of money shall than be paid 

over to the Contractor by the Board in such amounts and at such 

times as shall be certified by the Engineer as being fair and 

reasonable in view of the progress made by the Contractor in 

making good the aforesaid damage or loss. If and so far as the 

said monies shall not be required for the purpose aforesaid they 

shall be paid to the Contractor upon the directions of the 

Engineer. If and so far as such money shall be insufficient for 

the purposes aforesaid the deficiency shall be borne by the 

Contractor. 

 

23.8    The Marine Insurance shall be in an amount equal to the 

amount specified in the Contract  Data. 
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 23.9 Damage to persons Property 

 

The Contractor  shall  indemnify  the  Board  against all  losses 

and  claims for injuries or damage to persons (whether they are 

employed by the Contractor, Board or otherwise) or any  

property whatsoever which may arise out of or in consequence 

of the execution and maintenance of the works and against all 

claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect of or in relation thereto. 

Provided always that  nothing herein contained shall be 

deemed to render the Contractor liable for or in respect of or to 

indemnify the Board against any compensation or damage for 

or with respect to injuries or damage to persons or property 

resulting from any act or neglect done or committed during  the 

currency of the Contract by the Board, its agents, or servants or 

other contractors (not being employed by the Contractor) or for  

in respect of any claims, demands, proceedings, damages, 

costs, charges and expenses in respect thereof or in relation 

thereto. 

 

24. Transportation 24.1   The Contractor shall transport all goods & materials for 

the satisfactory completion of the works. 
 

24.2   The Contractor shall be required to arrange his temporary 

transport entrance to the sites and to provide suitable temporary 

culverts over drains and to make openings through existing 

wells so required and to secure the same with temporary gates 

to remove the same on completion of the work and to make 

goods any damage caused by the contractor to compound, walls 

or other features, to the satisfaction of the Engineer. 

 

25. Inspections and       

Tests  for Goods 

 

25.1   The Purchaser or his representative shall have the right to 

inspect and/or to test the Goods for their conformity to the 

Contract. The Contract Data of Contract and/or the Technical 

Specifications shall specify what inspections and tests the 

Purchaser requires and where they are to be conducted.  The 

Purchaser shall notify the Supplier in writing of the identity of 

any representatives retained for these purposes. 
 

 25.2  The inspections and tests may be conducted on the 

premises of the Supplier or his subcontractor(s), at point of 

delivery and/or at the Good's final destination. Where 

conducted on the premises of the Supplier or its 

subcontractor(s), all reasonable facilities and assistance 

including access to drawings, documents and production data 

shall be furnished to the inspectors at no charge to the 

Purchaser. 
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 25.3      Quality of Work, Plant and Materials.    
 

Shall the Engineer consider it necessary, in order to satisfy 

himself as to the quality of  the work done of  plant supplied, or 

materials used (including work or materials previously passed by 

him as being in accordance with the bidding documents) the 

Contractor shall, at any time during the continuance of the 

Contract, as and when required by the Engineer in writing, pull 

down or cut into any part of the permanent works and make such 

openings into, and to such an extent through the same, as the 

Engineer may direct, and the Contractor shall make good the 

whole to the satisfaction of the Engineer. 
 

Where plant in the process of manufacture or at site is required to 

be tested, the Contractor shall provide all necessary personnel and 

test equipment required for the purpose. Shall the work, in the 

opinion of the Engineer, be faulty as regards workmanship or 

materials, or not in accordance with the  Bidding Documents, the 

Engineer shall be liberty to order such further removal as he may 

consider necessary and the whole of the expense incurred in such 

removal and making goods shall be borne by the Contractor. Shall 

however, the work prove to be sound and in accordance with the 

Contract Document, the Engineer shall be at liberty to order such 

further removal as he may consider necessary and the whole of 

the expense incurred in such removal and making good shall be 

borne by the Contractor. Shall however, the work prove to be 

sound and in accordance with the Contract Document in pulling 

down, cutting into or opening up and making good the permanent 

works, as properly vouched for by him and approved by the 

Engineer will be paid to the Contractor by the Board and 

extension of time for completion may be granted in accordance 

with Clause 33 hereof. 

 

Nothing contained in this Clause shall effect any claim by the 

Employer  under Clause 26 (Liquidated damages).  

 
 25.4   Shall any inspected or tested Goods fail to conform to the 

specifications, the Purchaser may reject them and the Supplier 

shall either replace the rejected Goods or make all alterations 

necessary to meet specification requirements free of charge to the 

Purchaser. 

 
 25.5   The Purchaser's right to inspect, test and, where necessary, 

reject the Goods after the Goods' arrival in the Purchaser's stores 

shall in no way be limited or waived by reason of the Goods 

having previously been inspected, tested and passed by the 

Purchaser or its representative prior to the delivery of Goods or 

Goods' shipment from the country of origin, in case of importing. 
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 25.6    The Purchaser requires the goods to be supplied under this 

contract shall conform to the requirements. The Supplier shall 

obtain the Certificates of Inspection for the specific requirement 

of this contract document carried out by an Authorized 

Accredited Agency which is a member of International 

Accreditation Forum (IAF) acceptable to the Employer. The 

Authorized Accredited Agency shall have the authority for the 

accreditation of mentioned goods in their scope of accreditation. 
 

 

The selected inspection authority’s name and cost to same has to 

be given in summary of Bill of Quantity. On the acceptance of 

the Bid, the Purchaser shall inform directly to the inspection 

authority with a copy to Supplier, the specific requirements for 

testing including deviations accepted by the purchaser, if any, to 

be tested. However, the payment to the Inspection Authority has 

to be made directly by the Supplier on production of test reports. 
 

 25.7   Nothing in Clause 25.6 shall in any way release the 

Supplier from any warranty or other obligations under this 

Contract. 
 

 25.8   The Supplier shall obtain the consent of the Engineer to 

ship the goods to be imported for the Works or to deliver such 

materials and plant to the site. Applications for such consent to 

ship shall be accompanied by manufacturer’s test certificates/ and 

certificates of inspection prescribed in the Contract or agreed with 

the Engineer. Application shall be made so as to give the Engineer 

a reasonable time to deal with such applications. 

 
 25.9    Nominated Inspection Agency shall carryout inspection 

and testing during Manufacturing process, after Manufacturing 

and at any time prior to shipping and shall confirm that goods are 

in conformity with specifications included in the contract 

document. He shall submit his inspection report to the Employer 

including all items given in the Terms of Reference (TOR) for the 

Nominated Inspection Agency which is included in the contract 

document as Appendix – 8. 

  
 25.10    Certificate of Testing 

 

When the tests have been satisfactorily completed at the 

Contractor's premises, the Engineer or his duly authorized 

representative shall issue a certificate to that effect. 
 

 25.11   Certificate of Conformity 
 

Where any item of plant has been dispatched, signed certificate of 

conformity from the Employer’s duly accredited representative 

(nominated Inspection Agency) must be sent to the Engineer by 

registered post and obtain the approval of the Engineer before 

shipment. 
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 25.12   Shipping document 
 

The Contractor shall at the time of consigning the plant or any part 

thereof notify the Engineer by air mail or courier service the 

reference description, quantity, weight, expected date of arrival of 

vessel at the port of destination and shall provide at the same time 

the following documents so as to enable the Engineer to arrange 

for payment. 
 

 25.13   Tests on Completion 
 

25.13.1 The Contractor shall give to the Engineer in writing 21 

Days notice of the date after which he will be ready to make the 

tests of completion. Unless otherwise agreed, the tests shall 

commence within 14 Days after the expiry of such period on such 

day or days, as the Engineer shall in writing notify the Contractor. 

 

25.13.2  The Contractor   except where otherwise specified, shall 

provide free of charge, such labour, materials, electricity, fuel,  

water, stores, and apparatus, as may be requisite and as may be 

reasonably demanded to carry out such tests efficiently. 
 

25.13.3 If any portion of the works fail to pass the tests, tests of the 

said portion at contractor’s cost shall be repeated within a 

reasonable time upon the same terms and conditions, save that all 

reasonable expenses to which the Board may be put by the 

repetition of the tests shall be deducted from the Contract price. 
 

              

26. Liquidated 

      Damages 

Except as provided  under  Conditions of Contract  Clause  31, if 

the contractor fails to perform the contract by  the Date of 

completion as  specified in the Contract, the Employer may without 

prejudice to all its other remedies under the Contract, deduct from 

the Contract Price, as liquidated damages, a sum specified in the 

Contract Data for each day or part thereof of delay until actual 

delivery or performance, up to maximum deduction of the 

percentage specified in the Contract Data. Once the maximum is 

reached, the Employer may terminate the Contract pursuant to 

Conditions of Contract Clause 34. 
 

 

27. Warranty 27.1 The Contractor warrants that all the Goods are new, unused, and 

of the most recent or current models, and that they incorporate all 

recent improvements in design and materials, unless provided 

otherwise in the Contract. 

 

27.2 Subject to Conditions of Contract Sub-Clause 21.1(b), the 

Contractor further warrants that the Goods shall be free from defects 

arising from any act or omission of the Contractor or arising from 

design, materials, and workmanship, under normal use in the 

conditions prevailing in the country of final destination. 
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27.3 The Contractor shall provide a comprehensive warranty for the 

pumps and motors, panel boards and other equipment specified in the 

Bill of Quantities provided by him under the contract for the period as 

specified in the Contract Data from the date of commissioning for 

trouble free operation. The Contractor shall provide required 

material/part to be replaced during the period of warranty without any 

cost to the Employer. The Contractor shall assure that he is equipped 

with sufficient resources to provide maintenance support services and 

handle major breakdowns. Maintenance support services shall be 

provided in free of charge within the warranty period. 

 

27.4 The Engineer shall give notice to the Contractor stating the 

nature of any such defects together with all available evidence 

thereof, promptly following the discovery thereof. The Engineer shall 

afford all reasonable opportunity for the Contractor to inspect such 

defects. 

 

27.5 Upon receipt of such notice, the Contractor shall, within the 

period specified in the Contract Data, expeditiously repair or replace 

the defective Goods or parts thereof, at no cost to the Employer. 

 

27.6 If having been notified, the Contractor fails to remedy the defect 

within the period specified in the Clause 27.5, the Employer may 

proceed to take within a reasonable period such remedial action as 

may be necessary, at the Contractor’s risk and expense and without 

prejudice to any other rights which the Employer may have against 

the Contractor under the Contract. 

 

The manufacturer shall submit the warranty for pumps, motors, 

panel boards and other equipment specified in the Bill of Quantities 

supplied by him for 3 years in the form given in Appendix 10. 
 

      28. Patent 

      Indemnity 

 

28.1   The Contractor shall, subject to the Employer’s compliance 

with Conditions of Contract Sub-Clause 28.2, indemnify and hold 

harmless the Employer and its employees and officers from and 

against any and all suits, actions or administrative proceedings, 

claims, demands, losses, damages, costs, and expenses of any   

nature, including attorney’s fees and expenses, which the Employer 

may suffer as a result of any infringement or alleged infringement of 

any patent, utility model, registered design, trademark, copyright, or  

other intellectual property right registered or otherwise existing at the 

date of the Contract by reason of: 

 

(a) The supply and installation of the Goods by the Contractor or the  

      use of the Goods in the country where the Site is located; and 

 
 

(b) The sale in any country of the products produced by the Goods.  
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Such indemnity shall not cover any use of the Goods or any part 

thereof other than for the purpose indicated by or to be                                                

reasonably inferred from the Contract, neither any infringement 

resulting from the use of the Goods or any part thereof, or any 

products produced thereby in association or combination with any 

other equipment, plant, or materials not supplied by the Contractor, 

pursuant to the Contract. 

 

28.2  If any proceedings are brought or any claim is made against the 

Employer arising out of the matters referred to in Conditions of 

Contract Sub-Clause 28.1, the Employer shall promptly give the 

Contractor a notice thereof, and the Contractor may at its own 

expense and in the Employer’s name conduct such proceedings   or 

claim and any negotiations for the settlement of any such proceedings 

or claim. 

 

28.3  If the Contractor fails to notify the Employer within twenty 

eight (28) Days after receipt of such notice that it intends to conduct 

any such proceedings or claim, then the Employer shall be free to 

conduct the same on its own behalf. 

 

28.4  The Employer shall, at the Contractor’s request, afford all 

available assistance to the Contractor in conducting such proceedings. 

or claim, and shall be reimbursed by the Contractor for all reasonable 

expenses incurred in so doing.  
 

29.  Limitation of 

Liability 

 

Not used. 

 

30. Change in  Laws 

and Regulations 

30.1 Unless otherwise  specified  in  the  Contract,  if  after  the date  

of 28 Days  prior  to  date  of  Bid  submission, any  law, regulation, 

ordinance, order or bylaw having the force of law is enacted, 

promulgated, abrogated, or changed in Sri Lanka that subsequently 

affects the Delivery Date and/or the Contract Price, then such 

Delivery Date and/or Contract Price shall be correspondingly 

increased or decreased, to the extent that the Contractor has thereby 

been affected in the performance of any of its obligations under the 

Contract. Notwithstanding the foregoing, such additional or reduced 

cost shall not be   separately paid or credited if the same has already 

been accounted for in the price adjustment provisions where 

applicable, in accordance with Conditions of Contract Clause 14. 

 

31. Force Majeure 31.1 The Contractor shall not be liable for forfeiture of its 

Performance Security, liquidated damages, or termination for default 

if and to the extent that its delay in performance or other failure to 

perform its obligations under the Contract is the result of an event of 

Force Majeure.  
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 31.2 For purposes of this Clause, “Force Majeure” means an event or 

situation beyond the control of the Contractor that is not foreseeable, 

is unavoidable, and its origin is not due to negligence or lack of care 

on the part of the Contractor. Such events may include, but not be 

limited to, acts of the Employer in its, wars or revolutions, sovereign 

capacity fires, floods, epidemics, quarantine restrictions, and freight 

embargoes. 
 

31.3 If a Force Majeure situation arises, the Contractor shall promptly 

notify the Employer in writing of such condition and the cause 

thereof. Unless otherwise directed by the Employer in writing, the 

Contractor shall continue to perform its obligations under the 

Contract as far as is reasonably practical, and shall seek all reasonable  

alternative  means  for  performance  not  prevented by the Force 

Majeure event. 
 

32. Change Orders 

and Contract 

Amendments 

32.1  The  Employer  shall  at  any  time  order  the  Contractor 

through  notice  in  accordance  to  the  Conditions  of  Contract  

Clause 8, to make changes within the general scope of the Contract 

in any one or more of the following: 
 

(a) Drawings, designs, or specifications, where Goods to be 

furnished under the Contract are to be specifically 

manufactured for the Employer; 
 

(b) The method of shipment or packing; 

(c) The place of delivery; and 

(d) The Related Works, Services to be provided by the 

Contractor. 
 

(e) Increase or decrease the quantity of any work included in 

the Contract. 
 

(f)   Add, vary or delete any component of the plant. 

(g) Omit any such work. 

(h)  Change the character or quality or kind of any such work. 

(i)  Change the levels, lines, position and dimensions of any 

part of  the works, and 

(j) Execute additional work of any kind necessary for the 

completion of the works and no such variation shall in any 

way vitiate or invalidate the contract but the value (if any) 

of all such variations shall be taken into account in 

ascertaining the amount of the Contract Price. 
 

    

 

32.2 If any such change causes an increase or decrease in the cost of, 

or the time required for, the Contractor’s performance of any 

provisions under the Contract, an equitable adjustment shall be made 

in the Contract Price or in the Delivery/Completion Schedule, or 

both, and the Contract shall accordingly be amended. Any claims by 

the Contractor for adjustment under this Clause must be asserted 

within Fourteen (14) Days from the date of the Contractor’s receipt of 

the Engineer’s change order. 
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 32.3  Prices to be charged by the Contractor for any Related Services 

that might be needed but which were not included in the Contract 

shall be agreed upon in advance by the parties and   shall not exceed 

the prevailing rates charged to other parties by the Contractor for 

similar services. 

 

 32.4   Subject to the above, no variation in or modification of the 

terms of the Contract shall be made except by written amendment 

signed by the parties. 
 

 

 32.5    Orders for variations to be in writing 
 

The Contractor shall make no such variation without an order in 

writing of the Engineer. Provided that no order in writing shall be 

required for increase or decrease in the quantity of any work where 

such increase or decrease is not the result of an order given under this 

Clause but is the result of the quantities exceeding or being less than 

those stated in the Bill of Quantities. Provided also that if for any 

reason the Engineer shall consider it desirable to give any such order 

verbally the Contractor shall comply with such order and any 

confirmation in writing of such verbal order given by the Engineer 

whether before or after the carrying out of the order shall be deemed to 

be an order in writing within the meaning of this Clause. Provided 

further that if the Contractor shall confirm in writing to the Engineer, 

any verbal order to the Engineer and such shall not be in writing by the 

Engineer it shall be deemed to be an order in writing by the Engineer. 
 

 32.6. Valuation of Variations 

32.6.1 All altered or additional works ordered variations shall be   

deemed to be part of the works for all purposes thereof and shall be 

paid at the Scheduled Rates where applicable. 
 

 

32.6.2 Any extra work the rates for which are not set out in the 

Contract and to which the same cannot be made to apply may be made 

the subject of a special schedule of rates to be agreed by the Engineer 

and the Contractor before the work in question is put in hand or a 

special lump sum may be agreed before any special piece of work is 

commenced. Provided that in no circumstances shall any extra work 

or altered or modified work be postponed or delayed on account of 

any dispute or difference as to the price to be paid for such work 

ordered, and in the event of no such agreement being made, such work 

shall be carried out at such rates as the Engineer shall decide. 
 

32.6.3 Any special schedules of prices shall be deemed to be inclusive 

of, and cover all costs, expenses and liabilities of every description 

and all risks of every kind to be taken in executing, completing, 

maintaining and handing over the said works to the Board by the 

Contractor. 
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32.6.4 Shall no agreement be arrived at between the Engineer and the 

Contractor as the rates to be applied to or lump sum to be paid for any 

extra work before such work is commenced, the Contractor shall keep 

up detailed accounts of all costs and charges incurred by him in 

connection with any such work so executed in order that the facts may 

be established and agreed for consideration in Arbitration. 
                                                                                                             

  

32.7    Claims  

 

The Contractor shall submit to the Engineer once in every month an 

account giving full and detailed particulars of all claims for any 

additional, expenses to which the Contractor may consider himself 

entitled and of all extra or additional work ordered by the Engineer 

which he has executed during the preceding month and no claim for 

payment for any such work will be considered which has not been 

included in such particulars. No omission by the Engineer to reject 

such claims and no delay in dealing therewith shall operate as an 

admission of liability on the part of the Board. 
 

33. Extensions of 

      Time 

33.1 If at any time during performance of the Contract, the 

Contractor or its subcontractors shall encounter conditions 

impeding timely completion of the Works in the Contract  pursuant 

to Conditions of Contract Clause 12, the Contractor shall promptly 

notify the Engineer in writing of the delay, its likely duration, and 

its cause. As soon as practicable after receipt of the Contractor’s 

notice, the Engineer shall evaluate the situation and may at its 

discretion extend the Contractor’s time for performance, in which 

case the extension shall be notified in writing to the Contractor. 

 

 33.2 Except in case of Force Majeure, as provided under Conditions 

of Contract Clause 31, a delay by the Contractor in the performance 

of the contract obligations shall render the Contractor liable to the 

imposition of liquidated damages pursuant to Conditions of 

Contract Clause 26, unless an extension of time is agreed upon, 

pursuant to Clause 33.1 hereof. 

 

34. Termination 

 

34.1 Termination for Default 
(a) The Engineer, without prejudice to any other remedy for   

breach of Contract, by written notice of default sent to the 

Contractor, may terminate the Contract in whole or in part: 

(i)  If the Contractor fails to complete all of the Works 

within the period specified in the Contract, or within any  

extension thereof granted by the Employer pursuant to 

Conditions of Contract  Clause 33; 
 

(ii)  If the Contractor fails to perform any other obligation 

under the Contract; or 
  

 (iii) If the Contractor, in the judgment of the Engineer has 

engaged in fraud and corruption, as defined in Conditions 

of Contract Clause 3, in competing for or in executing the 

Contract. 
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(b) In the event the Engineer terminates the Contract in whole or 

in part, pursuant to Conditions of Contract Clause 34.1(a), the 

Engineer may procure, upon such terms and in such manner as it 

deems appropriate, Goods, Works or Related Services similar to 

those undelivered or not performed, and the Contractor shall be 

liable to the Employer for any additional costs for such similar 

Goods, Works or Related Services. However, the Contractor shall 

continue performance of the Contract to the extent not terminated. 
 

 34.2 Termination for Insolvency. 

 

The Engineer may at any time terminate the Contract by giving 

notice to the Contractor if the Contractor becomes bankrupt or 

otherwise insolvent. In such event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy that has 

accrued or will accrue thereafter to the Employer. 
 

34.3 Termination for Convenience. 

 

(a) The Employer, by notice sent to the Contractor, may 

terminate the Contract, in whole or in part, at any time for its 

convenience. The notice of termination shall specify that 

termination is for the Employer’s convenience, the extent to which 

performance of the Contractor under the Contract is terminated, 

and the date upon which such termination becomes effective. 

 

(b) The Goods that are complete and ready for shipment within 

twenty-eight (28) Days after the Contractor’s receipt of notice of 

termination shall be accepted by the Employer at the Contract terms 

and prices. For the remaining Goods, the Employer may elect: 
 

(i)  to have any portion completed and delivered at the 

Contract terms and prices; and/or 

 

(ii) to cancel the remainder and pay to the Contractor 

an agreed amount for partially completed Goods and 

Related Services and for materials and parts 

previously procured by the Contractor. 
 

35. Assignment 35.1  The Contractor shall not assign, in whole or in part, their 

obligations under this Contract, except with prior written consent 

from the Engineer. 
 

36.Rates of Wages 

And hours of     Work 

36.1 The Contractor shall pay the rates of Wages and any     

necessary allowances and observe hour’s conditions of work not less 

favorable than those established in the trade. Where there are no such 

established rates etc. the rates and conditions which are                                                   

fair and reasonable in respect of such worker or workers employed in 

a similar capacity and similar general circumstances as determined 

by the Commissioner of Labour. 
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 36.2    The Contractor shall keep proper wage books and time sheets 

and other proper books of account and shall on the request of the 

Engineer, produce for his inspection the above mentioned 

documents and books showing the wages paid and the hours 

worked by the Contractor's employees. 

 

 36. 3  The Board or any of its authorized officers shall have the 

right to have access to and to inspect books, check rolls, master rolls 

and other documents relating to labour employment on the work.  
 

37. Festivals The Contractor, the Agent, his sub-contractors and his staff shall in 

all their dealings with their workmen and labourers employed from 

time to time on or in connection with the works have due regard to 

all recognized festivals and religious or other customs. 

 

38. No night Works 

and Sunday Works 

No  work  shall be carried on during  the  night or  on Sundays or on 

days declared public holidays or   rest days by the Government  or 

Board without the permission in writing of the Engineer except 

when the work is unavoidable or absolutely necessary for the saving 

of life or property or for the safety of the works in which case the 

Contractor shall immediately advise the Engineer or the Engineer's 

representative. Provided work is always that the provisions of this 

paragraph shall not be applicable in the case of any work, which it 

is customary to carry out by rotary or multiple shifts.     
 

39. Lighting  For night    

work 

In the event of night work being carried out, Contractor shall  provide 

and maintain at night such good and sufficient lights as will enable 

the work to proceed satisfactorily and without danger. 
 

40. Rate of  Progress The Contractor shall strictly conform to the program of work 

provided in accordance with Clause 13. Shall the rate of progress of 

the works or any part thereof be at any time in the opinion of the 

Engineer  too slow  to  ensure the completion of  the works by the                                                 

prescribed time and in accordance with the programme of work or 

extended time for completion, the Engineer shall so notify the 

Contractor in writing and the Contractor shall thereupon take such 

steps as the Contractor may think necessary and the Engineer may 

approve to expedite progress so as to complete the works by the 

prescribed time or extended time for completion. If the work is not 

being carried on by day and by night and the Contractor shall request 

permission to work by night as well as by day, then if the Engineer 

shall grant such permission the Contractor shall not be entitled to any 

additional payment for so doing. If such permission shall be refused 

and there shall be no equivalent practicable time method of 

expediting the progress of the work, the time for completion of the 

works shall be extended by the Engineer by such period as is solely 

attributable to such refusal. All work at night shall be carried out 

without unreasonable noise and disturbance. The Contractor shall 

indemnify the Board from and against any liability for damages on 
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account of noise or other disturbance created while or in carrying out 

the work and from or against all claims, demands, proceedings, 

damages costs, charges and expenses whatsoever in regard or in 

relation to such liability. 
 

 

41. Suspension Work The Contractor, shall if ordered in writing by the Board of through 

the Engineer, suspend the works or any part thereof for such periods 

and at such times as so ordered and shall not, after receiving such 

written order, proceed with the work therein ordered to be suspended 

until he receives written authority from the Board through the 

Engineer to proceed therewith. The Contractor shall not be entitled to 

claim compensation for any loss or damage sustained by him by 

reason of the suspension of the works, as aforesaid, provided, 

however, that in the event of the works being suspended through no 

fault of the Contractor, the Board shall be liable to pay the Contractor 

any cost incurred by him on the Site by way of reasonable additional 

expenditure resulting from the suspension of the works on the order 

of the Engineer as aforesaid. The Engineer shall decide as to what is 

reasonable additional expenditure and the amount of such 

expenditure. An extension of time for completion corresponding                                                  

with the delay caused by any suspension of the works as aforesaid 

will be granted to the Contractor shall he apply for the same. 
 

However, if the Contractor considers such suspension unreasonable, 

he may appeal to the Board for reconsideration of such order. 

 

42. All risks All risks except that such as may be caused by war, civil 

disturbance, storms, floods, earthquakes and any acts of God, shall 

be borne by the Contractor. The Contractor shall be entitled to an 

extension of time equivalent to the time that in                        

consequence of such event provided the Contractor immediately 

upon the occurrence of such event notifies the Board and                                                  

furnishes documentary evidence from the appropriate authorities in 

support thereof. 
 

43.Taking Over 43.1 Upon satisfactory completion of the works and tests provided 

for under this specification, the Engineer shall issue a certificate 

(hereinafter called a "taking-over certificate') in which he shall certify 

the date on which the works have been so completed and have passed 

the said tests and the Engineer shall be deemed to have taken over the 

works on the date so certified but the issue of a taking over certificate 

shall not operate as an admission that the works have been completed 

in every respect. In the event of the works being divided by the 

contract into two or more sections, the Engineer shall be entitled to 

take over any section or sections before the other or others and 

thereupon the Engineer shall issue a taking over certificate in respect 

thereof. 
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 43.2 In the event of the Engineer failing to commence such tests  

within the said period, the Contractor shall be entitled to                                                  

(provide the works have been substantially completed other than in 

minor details) obtain a certificate of due compliance with the 

specification upon the required tests from an International                                                

authority. Upon such certificate being issued the works will be 

deemed to have been completed in as though a certificate has been 

issued under Clause 13.7 hereof. 
 

44. Defects after 

     Taking Over 
44.1  The  Contractor  shall  be  responsible for  making  good with 

all possible speed any defects arising from defective design (other 

than a design made, furnished or specified by the Board and for 

which the Contractor has disclaimed responsibility in witting upon 

the receipt of the Engineer's instructions), materials, or workmanship 

or from any act or omission of the Contractor that may arise within 

24 months  (Defect Liability Period) after the works or that portion 

thereof, as the case may be, have or has been taken over, other than 

such as are solely attributable to the negligence of the Board or its 

employees. 
 

 44.2 If any such defect shall occur the Engineer shall inform the 

Contractor thereof stating in writing the nature of the defect. 
 

 44.3 If any defects be not remedied within a reasonable time, the 

Engineer may proceed to do the work at the Contractor's risk and 

expense, but without prejudice to any other rights which the Board 

may have against the Contractor in respect of the failure of the 

Contractor to remedy such defects and may recover any such costs 

from and out of any sums   payable to the Contractor.                        
 

 44.4 If the replacements of repair are of such a character as is 

capable of affecting the efficiency of the works or any portion 

thereof, the Engineer may within one month of such replacement 

give the Contractor notice in writing requiring that                                                  

Tests on Completion be made, in which case such tests shall be 

carried out as provided in Clause 25.13 (Tests on Completion). 
 

 44.5 Until the final certificate shall have been issued, the Contractor 

shall have the right of access at all responsible working hours, at his 

own risk and expense, by himself or his duly authorized 

representative whose names shall have previously been 

communicated in writing to the Engineer, to all parts of the works for 

the purpose of inspecting the working thereof and to the records of 

the working and performance thereof for the purpose of inspecting 

the same and taking notes there from. Subject to the Engineer's 

approval, which shall not be unreasonably withheld. 
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45. Contractor to 

      Search 

45.1 If required by the Engineer, contractor shall search for the cause 

of any defect, imperfection or fault under the directions of the 

Engineer. Unless such defect, imperfection or fault shall be one for 

which the Contractor is liable under the Contract the cost of the work 

carried out by the Contractor in searching as aforesaid shall be born 

by the Board. But if such defect, imperfection or default shall be one 

for which the Contractor is liable as aforesaid, the cost of the work 

carried out in searching as aforesaid shall be born by the Contractor 

and he shall in such case repair, rectify and make good such defect, 

imperfection or default at his own expense in accordance with the 

provisions of Clause 44.1 hereof.  

46. Final Certificate 46.1 On application of the Contractor upon the due completion of the 

Contractor's obligations under this agreement and after compliance 

with the provisions of Clause 44.1 hereof the Engineer shall issue 

Final Certificate provided that, if a taking over certificate has been 

issued in respect of any portion of the works, the Contractor may 

apply for a separate final certificate in respect of each such portion at 

any time, after the said obligation has ceased in relation to such 

portion. 
 

 46.2 A final certificate shall certify the total of all amounts 

comprised in interim certificates previously issued in respect of the 

works or the portion thereof to which the final certificate relates, 

subject to such additions thereto or deductions there from as may be 

authorized in Clause 46.4 hereof. 
 

 46.3 A final certificate shall, save in the case of fraud or 

dishonesty relating to or affecting any matter dealt with in the 

certificate, be conclusive evidence as to the sufficiency of the works 

and of the value thereof. 

 46.4 Any sum payable under the Contract by or to the Contractor 

otherwise than for work executed or plant delivered shall be included 

or deducted in the next certificate (interim or final) issued by the 

Engineer. 
 

 46.5  The Engineer may in any certificate give effect to any 

correction or modification that shall properly be made in respect of 

any previous certificate. 
 

47. Removal of 

Workman 

47.1 The Engineer shall be at liberty to object to and require the    

Contractor to remove forthwith from the works any person  

employed by the Contractor in or about the execution or   

maintenance of the works who in the opinion of the Engineer 

misconducts himself or is incompetent or negligent in the proper 

performance of his duties or whose employment is otherwise 

considered by the Engineer to be undesirable. Upon such notice the 

Contractor shall forthwith remove such person and shall not be again 
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employed upon the works without the written permission of the 

Engineer. Any person so removed from the works shall be replaced 

without delay by a competent substitute approved by the Engineer. 
 

 The contractor shall if required by the Engineer deliver to the 

Engineer or the Engineer's Representative returns in such forms and 

at such intervals as the Engineer may prescribe showing in detail the 

supervisory staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site. 
 

48. Accident or 

Injury to Workman 

48.1  The National Water Supply and Drainage  Board  shall  not be 

liable for or in respect of any damage or compensation payable in 

respect of or in consequence of any accident or injury to any 

workman or other person in the employment of the Contractor or any 

sub-contractor. The Contractor shall indemnify the Board against all 

such damage and compensation and against all claims, demands, 

proceedings costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. 

 

49. Payment or 

claims and Demands 

49.1  Shall  the  Board  have  to  pay any  money  in respect of any 

claims  or  demands  as  referred to Clause  18,  20  and 23,  the 

amount so paid and the costs incurred by the Board shall be charged 

to and paid by the Contractor and the Contractor shall not be at 

liberty to dispute or question the right of the Board to make such 

payments not  with standing the same may have been made without 

his consent or authority. 

 

50. Sufficiency of 

Means Employed 

50.1 The Contractor shall  take upon himself  the entire responsibility 

for the sufficiency of all the means used for  the fulfillment of this 

Contract, whether such may or may not be approved or 

recommended by the Engineer or his representative and the 

Contractor must accept all risks of accident of damage from whatever 

cause they arise until the completion of the Contract. 

 

51. Riots and unlawful    

behavior     

51.1 The  Contractor  shall  at all  times during  the  progress  of  the                          

works take all requisites precautions and use his best endeavors to 

prevent and be responsible for any riotous or unlawful                                                 

behavior by or amongst his workmen, labourers and others 

employed on or in connection with the works and for the 

preservation of peace, protection of inhabitants and the security of 

property on or in the neighborhood of the Site, but the Contractor 

shall not be entitled to institute his own police force nor shall he 

interfere with the Government police, who shall have free and 

undisputed  access at all times to any part of the Site in the 

execution of  their duties. 
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52. Repatriation 52.1 The Contractor shall be responsible for the repatriation of  all 

foreign personnel employed in connection with the  works and shall 

maintain such persons as are being repatriated in a suitable manner 

until such time as they shall have left the island; in default the Board 

may maintain and repatriate such persons and recover the cost from 

the Contractor. 
 

53. Day Work 53.1 The Engineer's Representative may, if in his opinion it is 

necessary or desirable, order in writing that any additional or 

substituted work shall be executed on a day work basis. The actual 

expenses corresponding to the work or works executed on a day 

work basis will be refunded to the Contractor based on the day work 

schedules included in the Contract Document. 

 
 

The Contractor shall furnish to the Engineer's Representative such 

invoices, receipts or other vouchers as may be necessary to prove 

the amount claimed. 

 
 

Before any work, which is to be paid for at day work rates are put in 

hand, an order in writing must be obtained by the Contractor from 

the Engineer. 

 

54. Day work 

      Returns 
  

54.1 The Contractor shall deliver weekly to the  Engineer's 

Representative a detailed statement,  including time sheets of all 

labour employed, materials used and plant utilized on any portion of 

the work ordered to be executed at day work rates. This statement 

shall cover the work done during the preceding week. One copy of 

this statement, if found correct will be signed by the Engineer’s 

Representative and returned to the Contractor and will have to be 

produced by him if required before payment can be made, the value 

thereof being included in the next monthly bill. The Contractor shall 

afford every facility for checking on the ground the time, materials 

and plant for which he has charged. 
 

55. Sole use of  plant 

And Equipment 

Irrevocability  

of plant etc. 

55.1 All Contractors’ plant equipment brought to site for the 

purpose of the works shall be used solely for the purpose of the 

work. 

 

55.2  No plant or Contractor's equipment or any part thereof (except 

Hired Plant) shall be removed from the Site without the written 

consent of the Engineer which consent shall not be    unreasonably 

withheld where the same is no longer immediately required for the 

purpose of completion of the Works. But the Engineer will permit 

the Contractor the exclusive use of all such plant and equipment in 

and for the completion of the works until the occurrence of any 

event which gives the Engineer the right to exclude the Contractor 

from the site and proceed with the completion of the works. If there 

shall be due, owing, or accruing to the Board from the Contractor 
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any moneys under or in respect of the Contract, of which the 

Engineer shall be unable to obtain payment, the Engineer shall be at 

liberty at the cost of the Contractor to sell and dispose of any 

Contractors equipment as he shall think fit, and to apply the 

proceeds in or towards the satisfaction of such moneys as aforesaid. 

Upon due completion of the Contractor's obligations under this 

agreement the  Contractor will in any event be entitled to receive all 

such Contractor's plant and equipment brought in for the execution 

of the contract. 
 

 

 

 

 55.3 No approval by vesting  
 

All plant and equipment and materials forming part-of the Contract 

shall on delivery at site vest in the Board. Such vesting shall not 

constitute approval by the Engineer of the said plant equipment, 

materials nor shall it prevent the rejection of any such items at any 

time by the Engineer. 

 

56. Contractor’s   

Default 

If the Contractor shall; 

(i) Without reasonable excuse fail to commence the works, or 

(ii)  Neglect to execute the works with due diligence or expedition,  

      or 

(iii) Fail to remove materials from the site or to pull down and 

replace work after receiving from the Engineer's written 

notice that the said materials or work have been condemned 

and rejected by the Engineer under these conditions, or 

(iv) Refuse or neglect to comply with any reasonable orders given 

to him in writing by the Engineer in connection with  the 

works, or 

(v) Persistently or flagrantly neglect to carry out his obligations 

under the Contract, or 

 (vi)  To the detriment of good workmanship or in defiance of the 

    Engineer's instructions sublet any part of the Contract, or   

    abandon the Contract.  
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57. Engineer’s option 

To purchase any 

item of Equipment, 

plant, etc. 

 

57.1 If    the  Contractor   is   permitted   to  import   any   plant, 

equipment or  vehicles  solely  for  use  on  the  Contract or  for  the 

use  of  the personnel engaged in the works the Board reserves the 

option of purchasing any or all of them on the completion of plant etc 

the work. The prices to be paid for such purchases will be subject to 

negotiation between the Contractor and the Board but will in general 

be on the basis of the prices paid for the same by the Contractor 

including Customs' duty etc., less depreciation under to circumstance 

shall the prices paid be in excess of the prices paid for same by the 

Contractor even if the market values of such plant, equipment or 

vehicles are higher at the time of completion. 

 

58. Remittances 

Abroad 

58.1 If the Contractor wishes to remit out of the Island any of his 

earnings, in Sri Lanka Rupees representing profit, foreign overheads, 

home allowances and salaries of foreign personnel, he undertakes to 

comply with the regulations of the Department of Exchange Control. 

 

59 Government, or. 

Members of the   

Officers etc not  

personally Liable 

 

 

59.1 Neither  the  members  for  the  time  being  of  the  Government      

nor   any  member  or   officer  of  the  Government  or  any   of its   

Departments  and  National  Water  Supply   and  Drainage                    

Board shall be in any way personally bound or liable for the acts or 

obligations of the Board under the Contract, or answerable for any 

default or omission in the observance or performance of any of the 

acts, matters, or things which are herein contained. 
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