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NATIONAL WATER SUPPLY AND DRAINAGE BOARD

SUPPLY AND INSTALLATION OF WATER PUMPING SETS, MOTOR CONTROL
CENTRE (MCC) AND ACCESSORIES
(Above 30 kW FC-LC Open by Supplier)

INSTRUCTIONS TO BIDDERS

(ITB shall be read in conjunction with the Section 4, Bidding Data (BIDDING DATA), which
shall take precedence over ITB.)

A- GENERAL

1. Scope of Bid 1.1 The Employer indicated in the Bidding Data, issues these
Bidding Documents for the supply & installation of Goods
and Related Services incidental thereto as specified in

Bidding Data.

The successful bidder shall be expected to complete the
supply of goods, Installation of these goods and related
services by the Intended Completion Date specified in

Bidding Data.

The name and identification number of this procurement are
specified in the Bidding Data.

Bids shall be submitted in the forms available from the
office given in the Bidding Data on a payment of a non-
refundable fee stated in the Bidding Data. Bidding Forms
can be collected until the date specified in the Bidding Data.

1.2 Throughout these Bidding Documents:
(i) the term “in writing” means communicated in written
form by mail (other than electronic mail) or hand

delivered with proof of receipt;

(if) if the context so requires, “singular” means “plural”
and vice versa; and

(iii) “Day” means calendar day.

2. Source of 2.1 Payments under this contract shall be financed by the source
Funds specified in the Bidding Data.

3. Ethics, Fraud 3.1  Parties associated with Procurement Actions, namely,
and Corruption Contractors/Consultants and officials shall ensure that
they maintain strict confidentiality throughout the process;
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Officials shall refrain from receiving any personal gain from
any Procurement Action. No gifts or inducement shall be
accepted. Contractors/Consultants are liable to be
disqualified from the bidding process if found offering any
gift or inducement which may have an effect of influencing
a decision or impairing the objectivity of an official.

3.2  The Employer requires the bidders, Contractors, and
consultants to observe the highest standard of ethics during
the procurement and execution of such contracts. In pursuit
of this policy:

Q) “corrupt practice” means the offering, giving,
receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of a public
official in the procurement process or in contract
execution;

(i) “fraudulent practice” means a misrepresentation or
omission of facts in order to influence a
procurement process or the execution of a contract;

(iii)  “collusive practice” means a scheme or arrangement
between two or more bidders, with or without the
knowledge of the Employer to establish bid prices at
artificial, noncompetitive levels; and

(iv)  “coercive practice” means harming or threatening to
harm, directly or indirectly, persons or their
property to influence their participation in the
procurement process or affect the execution of a
contract.

3.3 If the Employer found any unethical practices as stipulated
under Clause 3.2 hereof, the Employer will reject a bid, if it
is found that a Bidder directly or through an agent, engaged
in corrupt, fraudulent, collusive or coercive practices in
competing for the Contract in question.

4. Eligibility & 4.1 Eligibility of Bidders
Quialification
of Bidders Eligible bidder is one who satisfies all the following
requirements listed under this Clause;

(i)  All bidders shall possess legal rights to supply the
Goods under this contract.

(i)  The Bidder shall be a manufacturer or their local
Accredited Agent.
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(iii) A Bidder shall not have a conflict of interest. All

(iv)

v)

(vi)

(vii)

(viii)

bidders found to have conflict of interest shall be
disqualified. Bidders may be considered to have a
conflict of interest with one or more parties in this
bidding process, if they are or have been associated in
the past, with a firm or any of its affiliates which have
been engaged by the Employer to provide consulting
services for the preparation of the design,
specifications, and other documents to be used for the
procurement of the goods to be purchased under these
Bidding Documents.

A Bidder that is under a declaration of ineligibility by
the National Procurement Agency (NPA), at the date of
submission of Bids or at the date of contract award,
shall be disqualified. The list of debarred firms is
available at the website of NWSDB/ NPA.

The bidder who is blacklisted by the NWSDB at the
date of submission of bids shall be disqualified for
contract award.

Posses 1SO 9001:2015 Quality Management System
certificate for the factory for the current year from an
Accredited Agency. Manufacturer shall maintain the
validity of this certificate during the contract period.

The Bidder shall furnish documentary evidence, as
apart of the bidding documents establishing the
Bidder's eligibility to Bid and qualifications to perform
the Contract with certified copy of business registration
with the name of Registrar of Companies.

Compliance with the public contracts Act No. 03 of
1987 as per Clause 47 hereof.

(ix) Bidder shall have the authorization from the manufacturer

to sign and negotiate in the bidding on behalf of the
manufacturer.

4.2 Quialification of Bidders.

(i).

The Bidder shall have the Minimum Qualifications and
experience in works of at least one contract of a similar
nature pump installation & Complexity incorporating a
pump of KW capacity not less than 65% of the kW
capacity of this Bid within last 5 years as specified in
Bidding Data. List of such supplies and installation and

certified copies of award letters and completion
certificates of such contracts shall be submitted with the
Bid in the form given in Appendix 1A & 1B. Total
monetary value of the Supply/ Supply & Installation
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(i)

(iii)

(iv)

v)

(vi)

works perform for the last five years shall be as specify
in Bidding Data.

Bidder shall have and have maintained workshop, stocks
of spare parts, equipment and  Qualified
Engineers/Technical Officers and skilled personnel
required as specified in Appendix 2.

That the bidder has the financial and technical capability
necessary to perform the Contract. The bidder shall
submit the financial details requested in Appendix 3
including audited financial statements for the last three
years. If the business has not been in operation for three
years, then audited financial statements together with the
financial details requested in Appendix 3 for the period
that the business has been in operation to ascertain the
financial stability of the bidder shall be submitted with
the offer. The bidder shall provide authority to the Board
(Employer) to seek reference from the Bidder's bankers
about the financial capability and credit facilities to the
bidder exclusively for this contract, in the Appendix 3A.

The bidder shall have minimum amount of working
capital as given in Bidding Data.

That the agreement of the manufacturer or producer to
confirm that the supply will be made in accordance with
“Delivery Schedule” and that the manufacturer of goods
has the production capacity necessary to perform the
contract. This confirmation shall be submitted with the
bid in the form given in Appendix 4.

That, in the case of a bidder offering to supply goods
under the Contract which the bidder does not
manufacture or otherwise produce, the bidder has been
duly authorized by the goods' manufacturer or producer
to sign & negotiate in the bidding on behalf of the
manufacturer. This authorization shall be submitted with
the Bid in the form given in Appendix 5.

5. Eligible Goods 5.1 All goods supplied under this contract shall be complied with
and Related the standards Specified in Section 6 Specifications and the
Services bidder shall provide certificates for the conformity of goods /

materials to the standards and the Quality Management System
ISO 9001: 2015 from an Accredited Agency, valid for the
contract period.

5.2 All goods and related services to be supplied under the
contract and Installation of goods shall be from manufacturer
or their local Accredited Agent.
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5.3 Pump, motor and accessories to be supplied under this contract
shall only be from the approved factory location.

B- BIDDING DOCUMENTS

Contents of Bidding Documents

6. Sections of 6.1 The Bidding Documents comprises the following sections of
Bidding the documents and any addenda that will be issued in
Documents accordance with Clause 8 hereof.

Page iv Checklist of Submission
Page v Invitation for Bids
Section 1 Instructions to Bidders (ITB)
Section 2 General Conditions of Contract (GCC)
Section 3 Form of Bid
Section 4 Bidding Data
Section 5 Contract Data
Section 6 Specifications
Section 7 Schedule of Particulars
Section 8 Deviations from specifications
Section 9 List of drawings
Section 10 Bill of Quantities
Section 11 Specimen Forms
Section 12 Appendices
6.2 The Bidder is expected to examine all instructions, forms,

terms, and specifications, General Conditions of Contract,
Contract Data, Bidding Data, drawings, BOQ, Standard
forms, appendices and etc. in the Bidding Documents. Failure
to furnish all information or documentation required by the
Bidding Documents may result in the rejection of the bid.
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7. Clarification 7.1
of Bidding
Documents

8. Amendment of 8.1
Bidding
Documents
8.2

8.3

9. Cost of Bidding 9.1

10. Language of 10.1
Bid

11. Documents 111
Comprising the Bid

A prospective Bidder requiring any clarification of the
Bidding Documents including the restrictiveness of
specifications shall contact the Employer in writing at the
Employer’s address specified in the Bidding Data. The
Employer will respond in writing to any request for
clarification, provided that such request is received no later
than ten (10) Days prior to the deadline for submission of
Bids. The Employer shall forward copies of its response to
all those who have purchased the Bidding Documents,
including a description of the inquiry but without identifying
its source. Shall the Employer deem it necessary to amend
the Bidding Documents as a result of a clarification; he shall
do so following the procedure under Clause 8 hereof.

Any addendum issued shall be part of the bidding
documents and shall be communicated in writing to all who
have purchased the Bidding Documents.

Employer may, at his own discretion, extend the deadline for
the submission of Bids if reasonable, to take an addendum
into account in preparation of their Bids, pursuant to Sub-
Clause 23.2 hereof.

Such Addendum/addenda shall be submitted along with the
bids as per Clause 11.1 hereof.

C- Preparation of Bids

The Bidder shall bear all costs associated with the preparation
and submission of its Bid, and the Employer shall not be
responsible or liable for those costs, regardless of the conduct
or outcome of the bidding process.

The Bid, as well as all correspondence and documents
relating to the Bid (including supporting documents and printed
literature) exchanged by the Bidder and the Employer, shall be
written in the English language.

The Bid shall comprise the following:

(@) Duly perfected set of Bidding Document which include
section 1 to 12;

(b) Bid Security accordance with Clause 20 hereof;

(c) All drawings, letters, programs, descriptive literature,
calculations and any other particulars prepared by the
bidder to accompany his Bid in the language stated in the
Clause 10.1 hereof.

(d) Descriptive literature relating to all items offered in the
language stated in the Clause 10.1 hereof.
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)

The manufacturer's technical report containing general
description of the materials offered in the language stated in
the Clause 10.1 hereof.

(f) Awvailability of after sale service and workshop facilities.

(9) Reference to similar works already installed or being

installed and information covering the financial stability of
the bidder in sufficient detail as to permit assessing the
ability of the bidder to meet the requirements of this
contract.

(h) The subsequent addendum /addenda if any.

(i)

@)

Documentary evidence established in accordance with
Clause 4 hereof, to prove that the bidder is eligible to Bid
and is qualified to perform the contract if his bid is accepted.

Documentary evidence established in accordance with
Clause 5 hereof, to prove that the goods and ancillary
services and works to be supplied by the bidder are eligible
goods and services and conform to the specifications and
other requirements in the bidding document.

(k) Product conformity certificates to prove that the products

()

offered conform to the relevant standards specified in the
bidding document, from an accredited agency acceptable to
the Employer. The certificate shall be valid for the entire
contract period.

All details requested in Appendices.

(m) In the case of a local agent bidding on behalf of a

Manufacturer, he shall submit the following with his Bid:

(i) Company registration in accordance with Clause 47
hereof.

(i) A letter from Manufacturer certifying the name and
address of the local accredited agent together with a duly
executed Power of Attorney authorizing such local
accredited agent to act on behalf of the foreign principal;
in the form given as Appendix 5 and

(iii) A letter from the Manufacturer stating that he guarantees
to supply the Goods as specified in the Bid and according
to the Schedule of delivery specified in the form given as
Appendix 4.
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12. Form of Bid 12.1
and Price
Schedules

13. Alternative Bids  13.1

14. Bid Prices and 14.1
Discounts

14.2

14.3

(n) The Photostat copies of documentary evidence shall be

one sided clear copies to the original size which bear both
the initials and the seal of the bidder. The bidder shall
certify these copies referred to as follows.

I/we hereby certify that this is a true Photostat copy of the
certificate which has ......... (Page (s), issued by ........ (Name
of the institution which issued the certificate).

Authorized Signature /date ...........................

Seal of the Company ..........................

(o) Any other document required in the Bidding Data.

(p) Any other document that bidder may think useful in the
evaluation of Bids.

The Form of Bid must be completed without any alterations to
its format, and no substitutes shall be accepted. All blank
spaces shall be filled in with the information requested. The
original and the copy of the Form of Bid shall be signed by a
person or persons duly authorized. Proof of authorization shall
be furnished in the form of a written power of attorney which
shall accompany the bid.

Each set of bidding documents shall contain only one offer.
All alternative offers will be rejected without assigning
reasons. Bidders may purchase bidding documents in the
required number and may submit one or more independent
offers. The independent offers shall be in separate sets of
bidding documents together with separate Bid securities.

The Bidder shall indicate on the Bills of Quantities the unit
prices and total bid prices of the goods, services and
installation it proposes to supply and Install under the
Contract.

Prices quoted shall correspond to 100 % of the items specified
in the contract and to 100% of the quantities specified for each
item of the contract.

In pricing the items of the Bills of Quantities, the bidder shall
cover himself and will be deemed to have covered himself for:

i) All services and goods which according to the true intent
and meaning of the contract may be reasonably inferred as
necessary for completion of delivery of the goods in sound
condition to the Stores which is specified in Contract
Data.
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i) All the duties, obligations, liabilities and responsibilities
which the Contract documents place upon the bidders in
connection with or in relation to the Contract.

i) All costs arising out of inspection including testing and
inspection by an Independent Inspection Agency as per the
Clause 25 of the General conditions of Contract, testing,
packing, transportation, clearing, loading, unloading,
stacking, shipping line charges, warehouse rent, port
charges, any demurrages, cost of insurance from the
manufacturer’s plant to the purchaser’s stores, Agents
Commission if any and other minor expenses and charges.

iIv) Cost of accessories not specifically listed, but necessary
for proper completion.

v) Prices charged by the Supplier for the preceding incidental
services, shall be included in the Contract Price for the
Goods.

vi) Any taxes as stated in Clause 44 hereof.

14.4  If Bidders are registered for the purpose of VAT, they shall
indicate the amount of VAT claimed separately in the Bidding
Documents, in addition to the value of the Bidding, along with
the VAT registration number. Declaration of VAT registration
number is a mandatory requirement to pay the VAT amount.

If any Bidder is not registered for VAT, he shall indicate the
value of the Bid in Bidding Documents. Under this category,
Bidder shall obtain a letter from the Commissioner of Inland
Revenue Department certifying that his Company has not been
registered for VAT and that letter shall be attached to the
bidding document.

VAT component shall not be included in the rates. The amount
written in the Form of Bid shall be without VAT. However,
VAT component shall be shown separately at the summary of
the Bills.

145 The Prices quoted by the Bidder shall be fixed during the
Bidder's performance of the Contract and not subject to
variation on any account. A Bid submitted with an adjustable
price quotation shall be treated as non-responsive and rejected.

14.6  All items shall be listed and priced separately in the Bills of
Quantities. If a Bill of Quantity shows items listed but not
priced, their prices shall be deemed to be included in the prices
of other items.

14.7  Bidder shall indicate any discount offered or differed in the
Summary of Bills. Discounts stated anywhere else shall not be
considered.
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14.8

14.9

14.10

14.11

14.12

15. Currencies of 15.1
Bid

15.2
15.3
16.Documents 16.1
Establishing
the Eligibility

of the Bidder

The Bidder all carefully studies the design data provided by
the Employer and carry out necessary calculations to find out
the accuracy of those data. If the bidder found that the design
data provided by the Employer is inaccurate, the bidder shall
provide the goods to meet the correct design requirement. The
bidder informs this situation to the Employer 14 Days prior to
the deadline of submission of Bids.

Bidder shall quote FOB price including all costs which are to
be incurred outside Sri Lanka, in foreign costs column of BOQ
and all local cost including Agency Commission clearing,
inland transportation, loading and unloading, staking shipping
line charges and other minor expenses, etc. which are to be
incurred locally in the local cost column of the BOQ. Freight
charges and inspection charges shall be included in the
Summary of each Bill in BOQ. The summary of each bill shall
be carried forward to the “Summary of Bills” in the BOQ and
that will be carried forward to the Form of Bid.

Insurance shall be carried out by the Supplier/Contractor with a
reputed insurance Company/Corporation registered under
Insurance Board of Sri Lanka as per Clause 23 of the General
Conditions of Contract.

Shipping of water pumps shall be done as described in
Clause 46 hereof.

If a Bidder has given a discount on his bid price, the discount
shall be distributed to each and every item excluding
Provisional Sum in the Bills of Quantities by adjusting the
rates in the Bills of Quantities by the percentage of discount
offered. This rate is applicable for all extra work to complete
the works in the Contract.

The Contract Price shall be paid in the currencies in which the
price has been quoted in the successful Bid. The foreign
component will be paid as per the payment schedule given in
Contract Data and Clause 15 of General Conditions of
Contract.

Local charges shall be paid in Sri Lanka Rupees.

Charges for clearing from port, Local transport, and all other
local costs shall be included in the Bid price and quoted in Sri
Lanka Rupees.

To establish their eligibility in accordance with Clause 4 hereof

and Bidders

(i) Shall be a manufacturer or their local Accredited Agent.
Authorization letter from the manufacturer in case of
Accredited Agent participates in the bidding.

(i1) Shall possess ISO 9001:2015, Quality Management System
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17. Document
Establishing
the Conformity
of the Goods
and Related
works and
Services

18.Documents

Establishing  the

Quialifications
the Bidder

of

17.1

17.2

17.3

18.1

Certificate. The manufacturer shall maintain validity of this
certificate during the contract period.

(iii) Shall possess product conformity to required standards
specified in the specifications.

(iv) Shall not be disqualified / black listed by the
NPA/NWSDB.

(v) Shall submit certified copies of Business Registration with
the Registrar of companies.

(vi) Company Registration in accordance with Clause 47
hereof.

To establish the conformity of the Goods, Installation works and

Related Services to the Bidding Documents, the Bidder shall
furnish as part of its Bid the documentary evidence that the
Goods conform to the technical specifications included in the
Bidding Document.

The documentary evidence may be in the form of literature
performance curves, drawings, or data, and shall consist of a
detailed item by item description (given in Section 7, Schedule
of Particulars) of the essential technical and performance
characteristics of the Goods, Installation works, and Related
Services, demonstrating substantial responsiveness of the Goods,
works and Related Services to the technical specification, and if
applicable, a statement of deviations and exceptions to the
provisions of the specifications.

The Bidder shall also furnish a list giving full particulars,
including quantities, available sources and current prices of spare
parts, (Itemized price list) special tools, etc., necessary for the
proper and continuing functioning of the Goods during the
period if specified in the Bidding Data or following
commencement of the use of the goods by the Employer.

The documentary evidence of the Bidder’s qualifications to
perform the contract if its Bid is accepted shall establish to the
Employer’s satisfaction:

(i) A Bidder that does not manufacture or produce the Goods
that he offers to supply shall submit the Manufacturer’s
Authorization using the form included in Appendix 5 to
demonstrate that it has been duly authorized by the
manufacturer or producer of the Goods to Bid on behalf of
the manufacturer and supply these Goods;
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19. Period of 19.1
Validity of
Bids
19.2
19.3

20. Bid Security 20.1

20.2

(i) That, in case of a Bidder not doing business within Sri
Lanka, the Bidder is or shall be (if awarded the contract)
represented by an Accredited Agent in Sri Lanka
equipped and able to carry out the Contractor’s
maintenance, repair and spare parts stocking obligations
prescribed in the Conditions of Contract and/or
Technical Specifications; and

(i) That the Bidder meets each of the qualification criterion
specified in Clause 4 hereof.

Bids shall remain valid until the date specified in the Bidding
Data. A Bid valid for a shorter period shall be considered non-
responsive and rejected by the Employer.

In exceptional circumstances, prior to the expiration of the Bid
validity date, the Employer may request bidders to extend the
period of validity of their Bids. The request and the responses
shall be made in writing. If a Bid Security is requested in
accordance with Clause 20 hereof, it shall also be extended for
a corresponding period. If a bidder does not agree for an
unconditional extension of the validity of his bid, his Bid shall
be rejected without forfeiting the Bid Security.

In any case bidder shall not be permitted to modify his Bid.

The Bidder shall furnish as part of its Bid, a Bid Security as
specified in the Bidding Data.

A Bid Security which is encashable on demand equivalent to
the sum as stated in the Bidding Data shall be furnished in one
of the following forms. The Bid security shall be as per the
format in the Bidding Document to indicate the requirement
and payable to the National Water Supply and Drainage Board,
Sri Lanka.

a) A Bank Guarantee issued by a Bank operating in Sri
Lanka, approved by the Central Bank of Sri Lanka.

b) A Sri Lanka Rupee cash deposit to the National Water
Supply and Drainage Board, Sri Lanka (The original
receipt for such deposit shall be attached to the
original bidding document).

(c). A certified cheque issued by a Bank operating in Sri
Lanka approved by the Central Bank of Sri Lanka in
favour of the National Water Supply and Drainage
Board, Sri Lanka.

(d) A Bank guarantee issued by a Bank based in another
country but the security or guarantee “confirmed” by a
Bank operating in Sri Lanka, approved by the Central
Bank of Sri Lanka.
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20.3

20.4

20.5

20.6

20.7

20.8
21. Format and 21.1

Signing of
Bid

21.2

(e)  Foreign Exim which needs to be registered in the frame
work of Uniform Rules of Demand Guarantee 758.

The term “confirmed” in relation to bank guarantee issued
by a Bank based in another country means that the
“confirmed” bank held liable for paying the respective
guaranteed amount at the request of first demand by the
beneficiary.

The validity of the above security shall be up to the date
specified in the Bidding Data.

Any Bid not accompanied by an acceptable Bid Security shall
be rejected by the Procurement Committee as non-responsive.

Unsuccessful bidders' Bid Securities shall be discharged and
returned as promptly as possible as but not later than 30 Days
after the award of the contract to the successful bidder.

The successful bidder's Bid Security shall be discharged upon
the bidder's executing and furnishing the Performance Security
pursuant to Clause 43 hereof.

The Bid security shall be forfeited:

i. If a bidder withdraws its bid during the period of Bid
validity specified by the bidder on the Form of Bid; or

ii. If the bidder does not accept the correction of its Bid
price, pursuant to Clause 30 hereof.

iii.  If the successful bidder fails or refuse within the specified
time to;

(). furnish ~ the required performance
guarantee in  accordance with ITB, or

(if).  sign the Contract Agreement.
No interest will be paid on Bid Security

The Bidder shall prepare one original of the documents
comprising the Bid as described in Clause 11 hereof and clearly
mark it as “ORIGINAL.” In addition, the Bidder shall submit a
copy of the Bid and clearly mark it as “COPY.” In the event of
any discrepancy between the original and the copy, the original
shall prevail.

The original and the Copy of the Bid shall be typed or written
in indelible ink and shall be signed on the Form of Bid by a
person duly authorized to sign on behalf of the Bidder.
Authorization to sign the Bid shall be submitted with the Bid.
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21.3

Any interlineations, erasures, or overwriting shall be valid only
if they are signed or initialed by the person signing the Bid.

D - Submission and Opening of Bids

22. Submission, 22.1 Bidders may always submit their Bids by mail or by hand

Sealing and
Marking of
Bids

Bidders submitting bids by mail or by hand, shall enclose
the original and the copy of the Bid in separate sealed
envelopes, duly marking the envelopes as “ORIGINAL” and
“COPY.” These envelopes containing the original and the

copy shall then be enclosed in one single envelope.

22.2  The inner and outer envelopes shall:

(i)
(i)

(iii)
(iv)

bear the name and address of the Bidder;

be addressed to the Employer as specified in Bidding
Data

bear the specific identification of this bidding Document
as indicated in the Bidding Data; and

bear a warning not to open before the time and date for
Bid opening, in accordance with Sub-Clause 26.1 hereof.

If all envelopes are not sealed and marked as required, the

Em

ployer will assume no responsibility for the misplacement or

premature opening of the Bid.

23. Deadline for 23.1
Submission of
Bids

23.2

Bids must be addressed to the Chairman, procurement
committee at the Address specified in the Bidding Data
received by the Employer before the date and time specified

in the Bidding Data.

The Employer may, at its discretion, extend the deadline for
the submission of bids by amending the Bidding Documents
in accordance with Clause 8 hereof, in which case all rights
and obligations of the Employer and Bidders previously
subject to the deadline shall thereafter be subject to the

deadline as extended.

24. Late Bids 24.1 The Employer shall not consider any Bid that arrives after the
deadline for submission of Bids, in accordance with Clause 23
hereof. Any Bid received by the Employer after the deadline for
submission of Bids shall be declared late, rejected, and returned

uno

pened to the Bidder.
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25.Withdrawal,
and
Modification
of Bids

26. Bid Opening

25.1

25.2

25.3

26.1

26.2

26.3

A Bidder may withdraw, or modify its Bid after it has been
submitted by sending a written notice in accordance with
Clause 22 hereof, duly signed by an authorized representative,
and shall include a copy of the authorization in accordance
with Sub-Clause 21.2 hereof, (except that no copies of the
withdrawal notice are required). The corresponding
substitution or modification of the Bid must accompany the
respective written notice. All notices must be:

Q) Submitted in accordance with Clauses 21 and 22 hereof
(except that withdrawal notices do not require copies),
and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” or “MODIFICATION;” and

(i) Received by the Employer prior to the deadline
prescribed for submission of Bids, in accordance with
Clause 23 hereof.

Bids requested to be withdrawn in accordance with Sub-Clause
25.1 hereof shall be returned to the Bidders only upon
notification of contract award to the successful bidder in
accordance with sub Clause 41.1 hereof.

No Bid may be withdrawn, substituted, or modified in the
interval between the deadline for submission of Bids and the
expiration of the period of Bid validity specified by the Bidder
on the Form of Bid or any extension thereof.

The Bid Opening Committee (BOC) approved by the
Procurement Committee shall conduct the Bid opening in public
at the address, date and time specified in the Bidding Data.

First, envelopes marked “WITHDRAWAL” shall be opened and
read out and the envelope with the corresponding Bid may be
opened at the discretion of the Employer. No Bid withdrawal
shall be permitted unless the corresponding withdrawal notice
contains a valid authorization to request the withdrawal and is
read out at Bid opening. Envelopes marked “MODIFICATION”
shall be opened and read out with the corresponding Bid. No Bid
modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the
modification and is read out at Bid opening. Completion of all
the Bids that have been modified, envelopes marked
“ORIGINAL” of other bidders shall be opened and readout
subsequently. No Bid shall be rejected at Bid opening except for
late Bids, in accordance with Sub- Clause 24.1 hereof.

Only envelopes that are opened and read out at Bid opening shall
be considered further.

The Bid Opening Committee shall read out the following at the
Bid opening committee.
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Name and address of the bidder.

Absence or presence of the Bid Security; All members of the
committee shall initial the Bid Security;

iii) The Bid price is given in words in the Form of Bid,; if the Bid

vi)

26.4

26.5

27. Confidentiality 27.1

28. Clarification
of Bids

27.2

28.1

price is not given in words the Bid price given in figures; if
Bid price is not filled in the form of Bid, the respective price
given in the BOQ; whether the announced prices are
inclusive or exclusive of VAT shall be indicated clearly.

If the contract will be awarded as a whole the announcement
of final Bid price is suffice; If contracts will be awarded in
different items or lots such prices shall be announced;

The discounts offered shall be announced separately by
clearly indicating that the announced prices are inclusive or
exclusive of discounts.

Any other information that the BOC consider as relevant;
however, the details of the make-up of the Bid price shall not
be read out.
After opening original of each and read out the relevant
information, the BOC shall reseal the envelopes before handing
over the documents to the PE. The PE shall hand over the Bid
documents to the chairman of TEC in sealed form.

The Bid Opening Committee shall prepare a record of the Bid
opening that shall include, as a minimum: the name of the Bidder
and whether there is a withdrawal, or modification; the Bid Price,
per lot if applicable, including any discounts, and the presence or
absence of a Bid Security. The Bidders’ representatives who are
present shall be requested to sign the attendance sheet. A copy of
the record shall be distributed to all Bidders who submitted Bids
in time.

E - Evaluation and Comparison of Bids

Information relating to the examination, evaluation, comparison,
and post-qualification (if applicable) of Bids, and
recommendation of contract award, shall not be disclosed to
bidders or any other persons not officially concerned with such
process until publication of the Contract Award.

Any effort by a Bidder to influence the Employer/ Procurement
Committee in the examination, evaluation, comparison, and post-
qualification of the Bids or contract award decisions may result
in the rejection of its Bid.

During the evaluation of the Bids, there may be a need to seek
clarification from a bidder with the sole purpose of ensuring
that the Bid can be properly and fairly evaluated. These
clarifications shall not
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29. Responsiveness
of Bids

29.1

29.2

@) Permit any substantive change to the bidder’s initial
response; and

(b) Change in the Bid price except correction of
arithmetical errors in the pricing of the Bid.

The bidder shall not be able to clearly comprehend that any
clarification sought is only for the aforementioned purpose
only.

At the request made by the Technical Evaluation Committee
(TEC), the Procurement Entity (PE) will seek such
clarification from the bidder in writing.

Prior to the detailed evaluation of Bids the Procurement
Committee will determine whether each Bid,

i) Meets the eligibility and qualification criteria
defined in Clause 4 hereof.

i) Has been properly signed and accompanied by a
proper power of attorney (Authorization to sign
the Contract).

iii) Is accompanied with the required Bid Security as
defined in Clause 20 hereof.

iv) Has sufficient Bid validity period as per
Clause 19 hereof, and

V) Is substantially responsive to the requirements of
the Bid documents,

If a Bid does not meet any one of (i) — (iv), that bid shall be
considered non responsive and shall be rejected by the
Procurement Committee.

A substantially responsive Bid is one which conforms to all
the terms, in Clause 29.1 hereof without material deviation or
reservation.

A material deviation or reservation is one,

i) Bidder requires price fluctuation whereas bidding
document specifies otherwise,

i) Deviation from Bid documents which affects the
bid price but cannot be given monetary value.

iii) Departure from technical specifications of critical
nature.

iv) Absence of documents intended to substantiate the
legitimacy of the Bid (i.e. that the Bid is not a
‘speculative’, ‘exploratory’ or ‘wait and see’ Bid)
or proof of reliability of the equipment offered.
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29.3
30. Errors, 30.1
Omissions and
Arithmetic
corrections.
30.2
30.3
30.4

V) Bidder proposes to subcontract major components
of the work against the conditions provided.

vi) Conditional Bids, that is, subject to prior sale,
availability of components in the market,

vii)  Un acceptable technical features.

viii)  Bids which are not responsive to critical, technical
or commercial requirements in the Bidding
Document.

If a Bid is not substantially responsive, it will be rejected by
the Procurement Committee, and may not subsequently be
made responsive by correction or withdrawal of the non
conforming deviation or reservation.

Provided that a Bid is substantially responsive, the Employer
may waive any omissions in the Bid that do not constitute a
material deviation.

Provided that a Bid is substantially responsive, the
Employer may request that the Bidder submit the necessary
information or documentation, within a reasonable period of
time, to rectify nonmaterial nonconformities or omissions in
the Bid related to documentation requirements. Such omission
shall not be related to any aspect of the price of the Bid.
Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

Bids determined to be substantially responsive shall be checked
by the Employer, for any arithmetic errors.

Errors will be corrected by the Employer as follows:

)} Where there is a discrepancy between the amounts in
figures and in words, the amounts in words will govern
and

i) Where there is a discrepancy between the unit rate and
the line item total resulting from multiplying the unit rate
by the quantity,

a) the unit rate as quoted will govern,

b) unless in the opinion of the Employer there is an
obviously gross misplacement of the decimal point in the
unit rate, in which case the line item total as quoted will
govern and the unit rate will be corrected.

If the Bid price changes by the above procedure, the amount
stated in the Form of Bid shall be adjusted with the concurrence
of the bidder and shall be considered as binding upon the bidder.
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30.5 If the bidder does not accept the corrected amount of Bid, its Bid
shall be rejected, and the Bid security shall be forfeited in
accordance with sub Clause 20.7 hereof.

31. Preliminary 31.1 The Employer shall examine the Bids to confirm that all
Examination documents and technical and Financial documentation
of Bids requested in Clause 11 hereof have been provided, and to

determine the completeness of each document submitted.

31.2 The Employer shall confirm that the following documents and
information have been provided in the Bid. If any of these
documents or information is missing, the Bid shall be rejected.

)] Form of Bid, in accordance with Sub- Clause 12.1
hereof.

i) Price Schedules, in accordance with Clause 14 hereof.
iii) Bid Security in accordance with Clause 20 hereof.
iv) Eligibility and qualification requested in Clause 4 hereof.

32. Examination 32.1  The Employer shall examine the Bid to confirm that all terms

of Terms and and conditions specified in the Conditions of Contract and the
Conditions; Contract Data have been accepted by the Bidder.

Technical

Evaluation

32.2 The Employer shall evaluate the technical aspects of the Bid
submitted in accordance with Clause 17 hereof, to confirm that
all requirements specified in Section 6, Specifications of the
Bidding Documents have been met.

32.3 If, after the examination of the terms and conditions and the
technical evaluation, the Employer determines that the Bid is not
substantially responsive in accordance with Clause 29 hereof,
the Employer shall reject the Bid.

33. Conversion to 33.1 If the bidders are allowed to quote in foreign currencies in
Single accordance with sub Clause 15.1, for evaluation and
Currency comparison purposes, the Employer shall convert all bid

prices expressed in foreign currencies into Sri Lankan Rupees
using the selling rates prevailed 28 Days prior to closing of
Bids as published by the Central Bank of Sri Lanka. If this
date falls on a public holiday the earliest working day prior to
the date shall be applicable

34. Domestic 34.1 Domestic preference shall not be Applicable.
Preference
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35. Evaluation of 35.1 The Procurement Committee will evaluate and compare Bids
Bids previously determined to be substantially responsive, pursuant
to Clause 31 hereof.

35.2 In evaluating the Bids the Procurement Committee will
determine for each Bid the evaluated Bid price by adjusting
the Bid price as follows:

I.  Making any correction of errors pursuant to Clause 30
hereof.

ii.  Discounts, if any

iii.  Evaluation of Acceptable omissions. (line items or
parts of work)

iv. Conversation to a common currency.

V. Delivery periods of completion times.

vi.  Adjustment for various minor deviations.
vii.  The availability of after sale services and spare parts.
viii.  The acceptable departures of warranties.

ix. Assessment of monetary implications on deviations
and other matters.
X. Omissions/Missing items.
The Bid price shall be adjusted to account for items not
included in the Bid, provided that the Bid,

i. Can be accepted as substantially
responsive on account of the unquoted
items being not of a critical nature, and

ii.  Value of such items is marginal.

xi)  Adjusted price according to the above procedure shall
be added to the Life cycling cost and it shall be used
for the further evaluation.

xii) Each proposal will be evaluated for selection on the
information given in the proposal and data submitted in
the brochure. The proposed Pumping units will be
evaluated on the basis of capital cost and on present
worth of calculated operating cost. Operating cost will
be determined by computing the cost of power as
detailed in the Bidding Data.
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36. Comparison
of Bids

37. Post
qualification
of the Bidder

38. Employer’s
Right to
Accept Any
Bid, and to
Reject Any or

All Bids

35.3.

36.1

37.1

37.2

37.3

38.1

The guaranteed Pump efficiency at the designed duty
point, Motor Efficiency and Power Factor given in the
brochures will be used to calculate the operating costs.

Additional factors affecting selection will be delivery
time, operating curve characteristics, NPSH requirements
and after Sales Services. The NWSDB reserve the right to
select any proposal or alternative it deems to be best.

If the main pump parameters such as Capacity and
Efficiency at the specified Head and Speed are not met as
indicated by the Bidder then the additional costs due to
any of the above factors shall be recovered from the local
component of the tendered sum and or Performance
Guarantee. The basis of determining the recoverable
amount shall be similar to the method of computing
power cost above.

For the evaluation purposes the rates and prices in the BOQ shall
be considered to be excluding VAT. Any notes or remarks by
bidders contrary to this shall be disregarded.

The Procurement Committee shall compare all substantially
responsive Bids to determine the lowest-evaluated Bid, in
accordance with Clause 35 hereof.

The Procurement Committee shall determine to its satisfaction
whether the evaluated and substantially responsive Bid is
qualified to perform the Contract satisfactorily.

The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted
by the Bidder, pursuant to Clause 4, 18 and 35 hereof.

An affirmative determination shall be a prerequisite for award of
the Contract to the Bidder. A negative determination shall result
in disqualification of the Bid, in which event the Procurement
Committee shall proceed to the next lowest evaluated Bid to
make a similar determination of that Bidder’s capabilities to
perform satisfactorily.

The Employer reserves the right to accept or reject any Bid,
and to annul the bidding process and reject all Bids at any time
prior to contract award, without thereby incurring any liability
to Bidders.
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39. Award of
Contract

40. Employer’s
Right to Vary
Quantities at
Time of
Award

41. Notification of
Award

42. Signing of
Contract

39.1

40.1

41.1

41.2

41.3

42.1

42.2

F - Award of Contract

The Employer shall award the Contract to the Bidder whose
offer has been determined to be the lowest evaluated Bid and is
substantially responsive to the Bidding Documents, provided
further that the Bidder is determined to be qualified to perform
the Contract satisfactorily.

At the time the Contract is awarded, the Employer reserves
the right to increase or decrease the quantity of Goods Related
Services, and Installation works originally specified in Section
10, Bills of Quantities, provided this does not exceed twenty-
five percent (25%) or one unit whichever is higher and without
any change in the unit prices or other terms and conditions of
the Bid and the Bidding Documents.

Prior to the expiration of the period of bid validity, the
Employer shall notify the successful Bidder, in writing, that its
Bid has been accepted.

Until a formal Contract is prepared and executed, the notification
of award shall constitute a binding Contract.

Upon the successful Bidder’s furnishing the required
performance security pursuant to Clause 43 hereof, the
Employer will promptly notify each unsuccessful Bidder and will
discharge its Bid security, pursuant to Clause 20.5 hereof.

The successful Bidder will be required to sign a Contract
Agreement. The Contract Agreement must be executed within
twenty eight (28) Days after the receipt of the Letter of
Acceptance.

The Contract Agreement will be prepared by the Board. The
Contractor will be required to pay the stamp duty in
accordance with the law relating to stamp duty in Sri Lanka.
The prevailing rate of stamp duty on contracts for supply &
installation work is prescribed in the Bidding Data.

If a Bidder has given a discount of his Bid price, the discount
shall be distributed to each and every item excluding
Provisional Sum in the Bills of Quantities by adjusting the
rates in the Bills of Quantities by the percentage of discount
offered. Contractor shall adjust all BOQ Rates deducting the
discounted amount and shall endorse with the Contractor’s
Signature. This rate is applicable for all extra works to
complete the works in the Contract.
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43. Performance
Security

44 Taxes and
Duties

43.1

43.1.1

43.2

43.3

44.1

44.2

44.3

Within fourteen (14) Days of the receipt of the notification of
the acceptance of the contract by the Board, the successful
Bidder shall furnish to the Board a Performance Security
encashable on demand in accordance with the Clause 17 of
the General Conditions of Contract, in the format of
Performance Security provided in the bidding document.

The amount of Performance Security shall be as specified in
the Bidding Data.

Furnishing of a Performance Security is not required for
contracts below Rs. 250,000.00.

The Performance Security shall be valid until a date 28 Days
beyond the Defects Liability Period. On due performance of
the contract in all respects and issuance of the Final
Acceptance Certificate by the Engineer the Performance
Guarantee will be returned to the Contractor without any
interest.

Failure of the successful Bidder to comply with the
requirements of Clause 42 or Clause 43 hereof shall
constitute sufficient grounds for the annulment of the award
and forfeiture of the Bid security, in which event the Board
may make the award to the next lowest evaluated Bidder or
call for new Bids.

Foreign Taxation

The Supplier’s rates and prices shall include all taxes, duties
and other charges imposed outside Sri Lanka on the
production, manufacture, sale and transport of all the goods.

Local Taxation

The prices quoted by the Supplier shall include all duties
other than duties mentioned in Sub Clause 44.4, business
taxes, income and other taxes that may be levied according to
the laws and regulations of the Democratic Socialists
Republic of Sri Lanka in being as of the date 30 Days prior to
the closing date for submission of Bids, in the Purchaser’s
country on the goods and services supplied under the
Contract. Nothing in the Contract shall relieve the Supplier
from his responsibility to pay any tax that may be levied in
the Purchaser’s country on profits made by him in respect of
the Contract.

Income Taxes on Staff

The Supplier’s Staff, personnel and labour will be liable to
pay personnel income taxes in the Purchaser’s Country in
respect of such of their salaries and wages as are chargeable
under the laws and regulations of the Democratic Socialists
Republic of Sri Lanka for the time being in force, and the
Supplier shall perform such duties imposed on him by such
laws and regulations.
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44.4

45. Advance 45.1
Payment

46. Vessels of Sri 46.1
Lankan
Shipping
Corporation

47. Compliance 47.1
with the public
Contract Act No.3
of 1987.
47.2

48. Environmental 48.1
Condition

Custom Duties, Cess and VAT

Custom dues, Port charges and import license fees levied on
the goods supplied under the Contract shall be paid by the
Purchaser directly to the Department of Customs and Sri
Lanka Ports Authority on production of Certified Custom
Entries by the Supplier. Any other charges, warehouse rent,
demurrages, etc shall be borne by the Contractor.

National Water Supply & Drainage Board is a VAT
registered institution according to Value Added Tax Act No.
14 of 2002. The VAT registration number of NWSDB is
4090 31820 7000. The contractors who are VAT liable shall
issue VAT invoices specifically stated as ‘TAX INVOICES’
to NWSDB including their VAT registration numbers and
showing bill amounts and applicable VAT separately along
with the requests for payments. The date of TAX INVOICE
shall be within 28 Days of work done.

The Board will pay advance payment on the Contract Price as
stipulated in the Conditions of Contract, subject to a maximum
amount, as stated in the Bidding Data. The Advance Payment
Guarantee shall be a bank guarantee form a reputed Bank
operating in Sri Lanka approved by the Central Bank of Sri
Lanka, in the form prescribed in the Bidding Document in
Section 11 for the amount requested.

Bidders shall quote freight charges on Vessels own by any
shipping line that the bidder intended to deliver goods. The
quoted freight charges shall be considered to calculate the CIF
Price for the purpose of bid evaluation. Before opening of
Letter of Credit, the Purchaser shall obtain the freight charges
from Ceylon Shipping Corporation Ltd (CSCL), Sri Lanka. If
the Freight charges offered by the CSCL is less than that of the
successful bidder, then Letter of Credit shall be opened on FOB
basis and CSCL shall under take carriage of goods. If the
Freight charges offered by CSCL is higher than that of
successful bidders, then Letter of Credit shall be opened on CIF
basis.

Bidder shall comply with the requirements of the Public
Contracts Act No. 3 of 1987 and subsequent Gazette
Notifications, for amount of Bid more than Rs.5 million.

Bidders shall be required to submit their certificates of
registration under this Act and shall register the contract with
the Register of Public Contracts.

However, if the Bidder is forwarding his Bid as the Principal
Tenderer, it is not required to register himself under the Act.

Environmental Condition shall be as given in Bidding Data.
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1. Definitions and 1.1  Definitions
Engineer’s
Superintendence The following words and expressions shall have the meanings
hereby assigned to them:

(a) “Contract” means the Contract Agreement entered into
between the Employer and the Contractor, together  with
the Contract Documents referred to therein, including all
attachments, appendices, addenda and all documents
incorporated by reference therein.

(b) “Contract Documents” means the documents listed in the
Contract Agreement, including any amendments thereto.

(c) “Contract Price” means the price payable to the Contractor
as specified in the Contract agreement, subject to such
additionsand  adjustments thereto or deductions there
from, as may be made pursuant to the Contract.

(d) “Day” means calendar day.

(e) “Completion” means the fulfillment of the supply of Goods
to the destination specified, Installation of these goods and
completion of the related works & testing and
commissioning by the Contractor in accordance with the
terms and conditions set forth in the Contract.

(f) A “Defect” is any part of Works or services not completed
in accordance with the contract

(9) The “Defect Liability Period” is the period named in the
Contract Data and calculated from the Completion date of
the Contract Period.

(h) “GCC” mean the General Conditions of Contract.

(i) “The Engineer” means the officer for the time being holding
the office as specified in the Contract Data or any other
person appointed by the Employer from time to time by
notice in writing to the Contractor to act in replacement of.

() “Goods” means all of the commodities, pumps, motors,
pipes, fittings, specials, machinery and equipment, and/or
any other materials that the Contractor is required to
complete the work under the Contract.

(k) “Employer/ Purchaser/Board” means the National Water
Supply & Drainage Board, Sri Lanka.

(I) “Related Services/Services” means the services incidental to
the supply of the goods and works, such as insurance,
installation, training and initial maintenance and other such
obligations of the Contractor under the Contract.
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(m) “Sub-contractor” means any nhatural person, private or
government entity, or a combination of the above, to whom
any part of the Goods to be supplied or execution of any
part of the related works or services is subcontracted with
the approval of the Engineer by the Contractor.

(n) "The Contractor or the Supplier” meansthe  person or
persons, firm or firms, company or companies who is the
manufacturer or his local accredited agent and have
contractor for supply.

(0) “The Project Site/Site” where applicable, means the place
named in the Contract Data.

(p) “The works/ Installation” means supply of goods and
provision of the installation and related services, testing
and Commissioning and handing over to the Employer.

(g) “Final Acceptance Certificate” means the certificate issued
by the Engineer after the Defects Liability Period and on
correction of the Defects by the Contractor and acceptance
by the Employer.

() “Bills of Quantities” means the completed and priced
schedule of prices with corrections as per Clause 30 of
Instructions to Bidders in any or any part or individual
schedule thereof, submitted by the Supplier with his bid
and forming a part of the Contract Documents.

() “Secretary” means the officer time being holding the office
of secretary to the Ministry of the Employer.

(t) “Procurement Committee” means the Procurement
Committee appointed for this Bid.

(u) “Start Date” shall mean the date specified in the Contract
Data.

(v) Accredited Agency shall be a member of International
Accredited Forum (IAF) and shall have the authority for
the accreditation of mentioned goods in their scope of
accreditation.

(w) “Contract Period” is as specified in the Clause 11.4 hereof.

1.2  Engineer’s Representative

The Engineer may from time to time in writing delegate to such
person or persons nominated by him such of the powers,
discretions and authorities vested in the Engineer as he may
think fit and shall furnish to the Contractors a copy of all such
written delegations of powers, discretions and authorities such
person (referred to as Engineer’s Representative) will be named
in the Contract Data. Any written instruction or approval given
by such person or persons to the Contractor within the terms of
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such delegation (but not otherwise) shall bind the Contractor as
though it had been given by the Engineer. Provided always that
failure of such person or persons to disapprove any work or
materials shall not prejudice the power of the Engineer
thereafter to disapprove such work or materials and to order the
pulling down, removal or breaking up thereof.

1.3 Engineer’s Superintendence

1.3.1 The Engineer shall perform technical inspection and
supervision of the work. He has authority to stop the work
whenever such stoppage may be necessary to ensure the proper
execution of the Contract. He shall also have authority to reject
all work and materials, which do not conform to the Contract,
and to decide questions, which arise in the execution of the
work.

1.3.2 The Engineer shall within a reasonable time after their
presentation in writing to him by the Contractor, make
decisions in writing on all matters relating to the execution and
progress of the work or the interpretation of the Contract
Documents. The Contractor shall comply with and adhere
strictly to the Engineer's instructions and directions on any
matter concerning the works, and he shall co-operate to the
fullest extent with the Engineer in the performance of the work

1.3.3 The Engineer shall have full power and authority to supply
to the Contractor from time to time during the progress of the
Works, such further drawings and instructions as shall be
necessary for the purpose of the proper and adequate execution
and maintenance of the Works and the Contractor shall carry
out and be bound by the same

1.3.4 The Employer will provide the land required to be occupied
by the permanent works and rights of access thereto. The
Contractor will be allowed to store his equipment and materials
in the land acquired for the location of the Plant without causing
obstruction to the construction of the permanent works and as
directed by the Engineer.

1.3.5 Management Meetings

Either the Engineer or the Contractor may require the  other to
attend a management meeting. The business of a management
meeting shall be to review the programme/progress for the
remaining work.

The Engineer shall record the business of management meetings
and provide copies of the record to those attending the meetings
and to the Employer. The responsibility of the Parties for action
to be taken shall be decided by the Engineer either at the
management meeting or after the management meeting and stated
in writing to all who attended the meeting and to the Employer.
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2. Contract
Documents

3. Fraud and
Corruption

2.2.

Subject to the order of precedence set forth in the contract
Agreement, all documents forming the Contract (and all parts
thereof) are intended to be correlative, complementary, and
mutually explanatory. The Contract Agreement shall be read as a
whole.

Shall there be any discrepancy or inconsistency, error of omission
between or in any of the Contract Documents and/or Drawings;
the contractor shall promptly submit the matter in writing to the
Engineer, who shall within a reasonable time make a
determination in writing. Any adjustment by the Contractor
without this determination shall be at his own risk and expense.
In all such cases, the Contractor shall promptly proceed in
accordance with the interpretation given by the Engineer.

The Government of Sri Lanka requires the Employer as well as
bidders, Contractors, Suppliers, and consultants to observe the
highest standard of ethics during the procurement and execution
of such contracts. In pursuit of this policy:

(i) “corrupt practice” means offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence the action of a public official in the procurement
process or in contract execution;

(i) “fraudulent practice” means a misrepresentation ~ Or
omission of facts in order to influence a procurement process
or the execution of a contract;

(iii)“collusive practice” means a scheme or arrangement
between two or more bidders, with or without the knowledge
of the Employer to establish bid prices at artificial,
noncompetitive levels; and

(iv)“coercive practice” means harming or threatening to
harm, directly or indirectly, persons or their property to
influence their participation in the procurement process or
affect the execution of a contract.
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4. Interpretation 4.1

4.2

4.3

4.4

5. Language 5.1

5.2

6. Joint Venture,
Consortium or
Association

Words importing the singular only also include the plural and vice
versa where the context otherwise required.

Priority of documents
The documents forming the contract shall be interpreted in
the following order of priority.

i. Agreement

ii. Letter of Acceptance

ili. Memorandum of Understanding (MOU)
(Ifany)

iv. Contractor’s bid

v. Contract Data

vi. General Conditions of Contract

vii. Specifications

viii.Drawings

ix. Bills of Quantities

X. Any other documents listed in the Contract Data
as forming part of the contract

Amendment

No amendment or other variation of the Contract shall be valid
unless it is in writing, is dated, expressly refers to the Contract,
and is signed by a duly authorized representative of each party
thereto.

Severability

If any provision or conditions of the Contract is prohibited or
rendered invalid or unenforceable, such prohibition, invalidity or
unenforceability shall not affect the validity or enforceability of
any other provisions and conditions of the Contract.

The Contract as well as all correspondence and documents
relating to the Contract exchanged by the Contractor and the
Employer, shall be written in English language. If supporting
documents and printed literature that are part of the Contract may
be in another language provided they shall be accompanied by an
accurate translation of the relevant passages in the language
specified, in which case, for purposes of interpretation of the
Contract, this translation shall govern.

The Contractor shall bear all costs of translation to the governing
language and all risks of the accuracy of such translation, for
documents provided by the Contractor.

Clause not used
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7. Eligibility

8. Notices

9. Governing

Law

10. Resolution
Of Disputes

9.1

9.2

9.3

10.1

10.2

Clause not used

Any notice given by one party to the other pursuant to the
Contract shall be in writing to the address specified in the
Contract Data. The term “in writing” means communicated in
written form with proof of receipt. A notice shall be effective
when delivered or on the notice’s effective date, whichever is
later.

The Contract shall be governed by and interpreted in accordance
with the laws of the Democratic Socialist Republic of Sri Lanka.

The Contractor shall comply with any applicable laws, codes and
regulations of the Government of Sri Lanka or any public,
Municipal or other authority, which in any way affect the execution
of the work.

The Contractor shall pay all royalties and license fees, and shall
indemnify the Board, and the Engineer, their officers, agents and
employees against liability including costs and expenses for
infringement of any patent rights or other protected rights arising
out of the performance of the Contract.

Amicable settlement

Any dispute of whatever nature arising out of or in relation to this
agreement shall in the first instance be attempted to be resolved
by way of amicable settlement by the purchaser and the supplier.

The Purchaser and the Supplier shall make every effort to resolve
amicably by direct informal negotiation any disagreement or
dispute arising between them under or in connection with the
Contract.

If after thirty (30) Days from the commencement of such informal
negotiation the Purchaser and the Supplier have been unable to
resolve amicably a contractual dispute, either party may require
that the dispute be referred for resolution to the formal
mechanism stated in Clause 10.2 herein. These mechanisms may
include, but not restricted to, condition mediated by a third party,
adjudication in an agreed national forum and/or arbitration.

Dispute Adjudication Board (DAB)

10.2.1 Appointment of the Dispute Adjudication Board
(DAB).Any dispute of whatever nature arising out of or in
relation to this agreement shall be referred to a "Dispute
Adjudication Board (DAB) for decision. The Parties shall appoint
a DAB.

The DAB shall comprise, three suitably qualified persons (“the
members”), who shall be professionals experienced in the type of
Works and with the interpretation of contractual documents, one
of whom shall serve as chairman.
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Each of the Parties shall appoint one member to serve on the
Dispute Adjudication board (DAB). The Parties shall consult
both these members and shall agree upon the third member, who
shall be appointed to act as the chairman.

The agreement between the Parties and each of the three members
shall incorporate by reference the General Conditions of Dispute
Adjudication Agreement contained in the Appendix to these
Contract Data, with such amendments as are agreed between
them.

The terms of the remuneration of the three members, including
the remuneration of any expert whom the DAB consults, shall be
mutually agreed upon by the Parties when agreeing the terms of
appointment of the member or such expert (as the case may be).
Each Party shall be responsible for paying one-half of this
remuneration.

If a member declines to act or is unable to act as a result of death,
disability, resignation or termination of appointment, a
replacement shall be appointed in the same manner as the
replaced person was required to have been nominated or agreed
upon, as described in this Sub-Clause.

The appointment of any member may be terminated by mutual
agreement of both Parties, but not by the employer or the
Contractor acting alone. Unless otherwise agreed by both Parties,
the appointment of the DAB (including each member) shall expire
when the Issuing Final Acceptance Certificate.

10.2.2 Failure to Agree on the Composition of the Dispute
Adjudication Board.

If any of the following conditions apply, namely:

Either Party fails to nominate a member of a DAB by such date,
the Parties fail to agree upon the appointment of the third member
(to act as chairman) of the DAB by such date, or The Parties fail
to agree upon the appointment of a replacement person within 42
Days after the date on which the one of the three members
declines to act or is unable to act as a result of death, disability,
resignation or termination of appointment. Then Institute for
Construction Industry Development Authority (CIDA) shall,
upon the request of either or both of the parties and after due
consultation with both Parties, appoint this member of the DAB.
This appointment shall be final and conclusive. Each Party shall
be responsible for paying one-half of the expenses /
disbursements incurred by (CIDA).
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10.2.3 Obtaining Dispute Adjudication Board’s Decision

If a dispute (of any kind whatsoever) arises between the Parties in
connection with, or arising out of, the Contract or the execution of
the Works, including any dispute as to any certificate,
determination, instruction, opinion or valuation of the Engineer,
either Party may refer the dispute in writing to the DAB for its
decision, with copies to the other Party and the Engineer. Such
reference shall state that it is given under this Sub-Clause.

The DAB shall be deemed to have received such reference on the
date when it is received by the chairman of the DAB.

Both Parties shall promptly make available to the DAB all such
additional information, further access to the Site, and appropriate
facilities, as the DAB may require for the purposes of making a
decision on such dispute. The DAB shall be deemed to be not
acting as arbitrators(s).

Within 84 Days after receiving such reference, or within such
other period as may be proposed by the DAB and approved by
both Parties, the DAB shall give its decision, which shall be
reasoned and shall state that it is given under this Sub-Clause.
The decision shall be binding on both Parties, who shall promptly
give effect to it unless and until it shall be revised in an amicable
settlement or an arbitral award as described below. Unless the
Contract has already been abandoned, repudiated or terminated,
the Contractor shall continue to proceed with the Works in
accordance with the Contract.

If either Party is dissatisfied with the DAB’s decision, then either
Party may, within 28 Days after receiving the decision, give
notice to the other Party of its dissatisfaction and intention to
commence arbitration. If the DAB fails to give its decision within
the period of 84 Days (or as otherwise approved) after receiving
such reference, then either Party may, within 28 Days after this
period has expired, give notice to the other Party of its
dissatisfaction and intention to commence arbitration.

In either event, this notice of dissatisfaction shall state that it is
given under this Sup-Clause, and shall set out the matter in
dispute and the reasons(s) for dissatisfaction. Except as stated in
Sub-Clause 10.2.4 [Failure to Comply with Dispute Adjudication
Board’s Decision] and Sub-Clause 10.2.5 [Expiry of Dispute
Adjudication Board’s Appointment], neither Party shall be
entitled to commence arbitration of a dispute unless a notice of
dissatisfaction has been given in accordance with this Sub-Clause.

If the DAB has given its decision as to a matter in dispute to both
Parties, and no notice of dissatisfaction has been given by either
Party within 28 Days after it received the DAB’s decision, then
the decision shall become final and binding upon both Parties.
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10.2.4 Failure to Comply with Dispute Adjudication Board’s
Decision

In the event that a Party fails to comply with a DAB decision
which has become final and binding, then the other Party may,
without prejudice to any other rights it may have, refer the failure
itself to arbitration under Sub-Clause 10.3 [Arbitration]. Sub-
Clause 10.2.3 [Obtaining Dispute Adjudication Board’s
Decision] shall not apply to this reference.

10.2.5 Expiry of Dispute Adjudication Board’s Appointment

If a dispute arises between the Parties in connection with, or
arising out of, the Contract or the execution of the Works and
there is no DAB in place, whether by reason of the expiry of the
DAB’s appointment or otherwise: Sub-Clause 10.2.3 [Obtaining
Dispute Adjudication Board’s Decision] shall not apply, and the
dispute may be referred directly to arbitration under Sub-Clause
10.3 [Arbitration]

10.3 Arbitration

Any dispute of whatever nature arising from, out of or in
connection with this agreement, on the interpretation thereof, or
the rights, duties, obligations or liabilities of any Party, or the
operation, breach, termination, abandonment, foreclosure or
invalidity thereof, shall be referred to by either Party to arbitration
for final settlement, in accordance with the Arbitration Act No. 11
of 1995, or any amendment thereof Venue of the arbitration shall
be Colombo, Sri Lanka.
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11. Scope of 11.1 The Goods to be supplied and Works and Related Services to be
Works performed shall be as specified in the Contract Data.

11.2  The Contract shall comprise.

(i) The supply, installation, testing, commissioning and
handing over, and maintenance of the plant and the
provision of all labour and equipment and everything
whether temporary or permanent nature required in and
for any such supply, installation and
maintenance so far as the necessity for providing the same
is specified in or reasonably to be inferred from the
Contract.

(if) The furnishing of outline drawings giving details of the
arrangement of buildings and other Civil Engineering
structures and the Plant to enable the Engineers to execute
the detailed structural design and prepare the working
drawings for the Civil Engineering Works.

Note: The Civil Engineering works for the plant shall be done
under a separate Contract. The Employer shall therefore denote
clearly on the outline drawings the lines and levels to which the
Civil Engineering Contractor shall complete this work. (Bases for
plant and other ancillary works to be done by the Contractor).

11.3 All costs, charges and expenses whatsoever that may be incurred
by the Contractor and all risks involved in giving effect to the
provisions of this contract shall be deemed to be included in and
covered by the Bill of Quantities and Schedule of Price.

11.4 The contractor shall supply, deliver at site and erect or install the
plant, test, commission and hand them over to the Engineer in all
respects in accordance with the Contract Documents within the
period stated in the Contract Data and save as herein provided.
No circumstances whatever shall extend or alter the date for the
completion of the said works.

12. Delivery and Subject to Sub-Clause 32.1 hereof, the Delivery of the Goods
Documents and completion of the Installation work, testing and
commissioning shall be strictly in accordance with the Work
Programme. Where applicable the details of shipping and other
documents to be furnished by the Contractor are specified in the

Contract Data.

13. Contractor’s 13.1 The Contractor shall supply all the Goods and perform works and

Responsibilities Related Services included in the Scope of Woks in accordance
with Clause 11 hereof, and the work Programme as per Clause
12 hereof.

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract
CAPC : MPC : DPC :- January 2024 — Version 1



13.2 The Contractor shall be deemed to have fully informed himself as
to the sites and local conditions, the quantities and nature of the
work and material necessary for the completion of the Works,
and the means of access to the sites, availability of labour and
materials, transportation facilities, uncertainties of weather,
nature of soil and rock to be encountered in excavations, facilities
of handling and storing of materials and of other circumstances
which may have influenced or affected his offer and he shall be
deemed to have made provision in his offer for all such
conditions, risks, contingencies and other circumstances. Any
neglect or failure in the part of the Contractor in obtaining
necessary and reliable information upon the foregoing or any
other matters affecting the Contract shall not relieve him from
any risks or liability or from the entire responsibility for the
completion of the Works at the Scheduled Rates in strict
accordance with the Contract Documents nor shall he be entitled
in any such event to demand or receive any extra payment in
consequence.

The contractor shall carefully study the environment of the
location of the pump house and any gases emitted which may
cause corrosion. Also contractor shall thoroughly study the
possible corrosive environment due to pumps and motor and
other equipment’s provide under the contract shall be suitable
for the durability and proper trouble free operation.

The analysis given in the Technical Specifications or any
other place in the bidding document, are for the general
guidance of the bidders. However, he shall carry out
independent analysis to satisfy himself fully as to the quality
of the raw water to be treated or pumped. Any serious
discrepancies or omissions in the analysis furnished shall be
brought to the notice of the Engineer.

13.3 The Contractor shall execute complete and maintain the Works in
strict accordance with the Contract and to the satisfaction of the
Engineer and shall comply with and adhere strictly to the
Engineer's instructions and directions on any matter (whether
mentioned in the Contract or not). The Contractor shall take
instructions and directions only from the Engineer or (subject to
the limitations referred to in Clause 1.2 or 1.3 hereof) from the
Engineer's nominated representative.
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13.4 As soon as practicable after the acceptance of his offer, the
Contractor shall deliver to the Engineer for his approval a program
showing the order of procedure and method in which he proposes
to carry out the works and shall whenever required by the Engineer
or engineer's Representative furnish for his information particulars
in writing of the Contractor's arrangements for the carrying out of
the works and of the Contractor's Equipment and Temporary
Works which the Contractor intends to supply, use or construct as
the case may be. The submission to the Engineer of such program
or the furnishing of such particulars shall not relieve the Contractor
of any of his duties and responsibilities under this Contract.

13.5 The Contractor shall give or execute and provide all necessary
superintendence during the execution of the works and as long
thereafter as the Engineer may consider necessary. The
Contractor or a competent and authorized agent or representative
approved of in writing by the Engineer (which approval may at
any time be withdrawn) is to be constantly on the works and shall
give his whole time to the superintendence of the same. Such
authorized agent or representative shall receive on behalf of the
Contractor directions and instructions from the Engineer or
(Subject to the limitations of Clause 1.3 thereof) the Engineer's
nominated Representative.

13.6 The Contractor shall make all arrangements for and pay all
tenants' compensation for any right of access to any land
temporarily acquired by him and shall repair and make good all
damage done to private roads, footways, pathways, banks, cart
ways, fields, gardens, fences and ditches on the site of the
temporary works or elsewhere, or to the land or things of
whatsoever description. The roadways, footways, streams and
ditches must be kept clear of materials etc.

13.7 The Contractor shall submit to the Engineer for approval within
the times named in the Bid such drawings and other documents as
are called for in the specification or as the Engineer may
reasonably require. Within a reasonable period after receiving
such drawings, the Engineer shall signify his approval or
otherwise. The Contractor shall make due allowance in his
program for time required by the Engineer for checking these
documents and for time to carry out any modifications required
by the Engineer.

Subsequent to final approval being given to the documents etc.,
the Contractor shall supply four clear prints of the documents to
the Engineer. Both parties shall sign all copies of the approved
documents. Two of the copies so signed shall be retained by the
Engineer and the other two copies by the contractor.
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13.8  The Contractor shall be responsible for any discrepancies, errors
or omissions in the drawings and other particulars supplied by
him, whether such drawings and particulars have been approved
by the Engineer or not.

13.9  The Contractor shall provide and employ Engineer/Technical
officer on the site in connection with the execution and
maintenance of the works. Only such Engineer/technical
assistance as are qualified, skilled and experienced in their
respective trades and such sub-agents, foremen and charge hands
as are competent to give proper supervision to the work they are
required to supervise. And Such skilled, semi-skilled and
unskilled labour as is necessary for the proper and timely
execution and maintenance of the works.

13.10 Delivery & Installation

The contractor shall bear the costs of transport from country of
origin up to the site of the works and shall further provide for and
bear the cost of storage.

The installation of the Plant can be commenced only after the
Civil Engineering Works, which would be constructed under a
separate contract, are substantially completed.

13.11 Setting Out

The Contractor shall be responsible for the true and proper
setting-out of the works and for the correctness of the position
levels, dimensions and alignment of all parts of the works and
for the provision of all necessary instruments, appliances and
labour in connection therewith. If at any time during the
progress of the works any error shall appear or arise in the
position, levels, dimensions or alignment of any part of the
works, the Contractor on being required so to do by the
Engineer or Engineer's Representative shall at his own expense
rectify such error to the satisfaction of the Engineer or
Engineer's Representative in which case the expense of
rectifying the same shall be borne by the Contractor. The
checking of any setting-out or of any line or level by the
Engineer or the Engineer's Representative shall not in any way
relieve the Contractor of his responsibility for the correctness
thereof and the Contractor shall carefully protect and preserve
all bench-marks, sight rails, pegs and other things used in
setting out the works.
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13.12 The Contractor shall in connection with the works provide and
maintain at his own expense all lights, guards, fencing, barriers,
watching and other precautions when and where necessary or
required by the Engineer or Engineer's Representative, or by any
statutory or other duly constituted authority for the protection of
the works, safety of life property and convenience of the public
or others and shall be entirely responsible for all accidents and
damage which may arise by and from or in consequence of
neglect of such precautions.

13.13 From the commencement to the completion and acceptance of
the works the Contractor shall take full responsibility for the care
thereof and of all Temporary works and all equipment and plant
brought to the Site for use on the execution of the works and in
case any damage, loss or injury shall happen to the works or to
any part thereof or to any Temporary Works and equipment as
aforesaid from any cause whatsoever (save and except the
accepted risks as defined in the sub-clause (ii) of this Clause)
shall at his own cost repair and make good the same so that at the
end of the maintenance period the works shall be in good order
and in conformity in every respect with the requirements of the
Contract and the Engineer's instructions. In the event of any such
damage or loss or injury happening from any of the expected
risks the Contractor shall if and to the extent required by the
Engineer repair and make good the same as aforesaid of the
Contract. The Contractor shall also be liable for any damage to
the works occasioned by him in the course of any operations
carried out by him for the purpose of complying with his
obligations under Clause 43.2 thereof.

13.14 Excepted Risks

The "excepted risks" are war, hostilities, invasion, acts of
foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war (otherwise than among the
Contractor's own employees), riot, Civil commotion or any
such operation of forces of nature as reasonable foresight and
ability on the part of the Contractor could not foresee or provide
against or a cause solely due to the Engineer's design of the
works.

13.15 All operations necessary for the execution of the Works and for
the construction of any Temporary and Works shall so far as
compliance with the requirement of the Contract permits be
carried out so as not to interfere unnecessarily or improperly with
the public convenience or the access to use and occupation of
public or private roads and footpaths or of properties whether in
the possession of the Board or of any other person, and the
Contractor shall indemnify the Board in respect of all claims,
demands, proceedings, damages, costs, charges and expenses
whatsoever arising out of or in relation to any such matter in so
far as the contractor is responsible thereof.
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13.16 Other Contractors
The Contractor shall in accordance with the requirements of the
Engineer, shall corporate, share the site and afford all reasonable
facilities for any other Contractors employed by the Board and
their Workmen, and for the workmen of the Board and of any
other properly authorized authorities on or near the Site of any
work not included in the Contract or of any Contract which the
Board may enter into in connection with or ancillary to the work.

13.17. Safety

The Contractor shall be responsible for the safety of all activities
on the site.

The Contractor shall take all possible precautions to secure the
efficient protection of all springs, streams and waterways against
pollution, which may be likely to cause injury to human, animal,
fish or plant life. He shall indemnify the Board against any claim
arising from such pollution during the continuance of this
Contract.

Contractor shall take all measures for the safety his workman and
supervising and other employer’s staff at site from any gases that
may be emitted which may be detrimental to the human. Oxygen
cylinders or ventilators, gas masks, life jackets etc. shall be
provided depending on the situation to workers or employer’s
supervising staff for their safety.

13.18. The area which shall be occupied by the Contractor is clearly
defined in the drawings and the Contractor must make all
allowances for carrying on his work within this area and forbid
his employees to extend their operations beyond it and shall be
held responsible for any trespass on other lands and for all
damage to property arising out of this Contract, and in the event
of accident to any person or persons, damage to property, injury
of any description to any person or thing, caused by the
operations under or purporting to be under the Contract, the
Contractor shall indemnify the Board from all claims on account
thereof.

13.19. On the completion of the Works the Contractor shall clear away
and remove from the Site all Contractor's Equipment surplus
materials, rubbish and Temporary Works of every kind and
leave the whole of the Site and Works clean and in a
workmanlike condition to the satisfaction of the Engineer.

13.20 All road surfaces directly damaged by excavations for trenches
shall be restored to the same condition as they were in before the
works were commenced.
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13.21.

13.22.

13.23

13.24

13.25

13.26

Except where otherwise specified, Contractor shall at his own
expense supply and provide all the Plant and Construction
Equipment both for the temporary and for the permanent works
and labour (including the supervision thereof) transport to or
from the Site and in and about the Works and other things of
every Kkind required for the execution, completion and
maintenance of the work.

The Contractor shall erect at the Site weather proof sheds of a
temporary nature for the protection and storage of the Plant and
equipment and he shall take every reasonable proper and
necessary precaution against theft, accident, and damage to the
same from any cause whatsoever.

Bidder shall have and have maintained workshop, stocks of
spare parts, equipment and Qualified Engineers / Technical
Officers and skilled personnel required for the Installation
works of similar nature.

Quality of Work

The works shall be executed in the most substantial, proper and
workmanlike manner with the best quality materials and
workmanship, all to the satisfaction of the Engineer.

Local Labour

As far as possible all employees both skilled unskilled (sanitary
squads excepted) employed on the work shall be Sri Lankans.
The Board shall have the right to object to the employment of
any person on the work and no person so objected to shall be
employed on the work thereafter whether local or foreign
personnel.

Spare Parts

The Supplier shall be required to provide the following
materials and notifications pertaining to spare parts
manufactured or distributed by the Supplier:

(@  Such spare parts as the Purchaser may select to purchase
from the Supplier, provided that this selection shall not
relieve the Supplier of any warranty obligations under
the Contract;

(b)  The Supplier shall carry sufficient inventories to assure
ex-stock supply of consumable spares such as Gaskets,
Plugs, Bolts, Nuts and Washers etc. Other spare parts
and components shall be supplied as promptly as
possible but in any case within six months of placement
of order and establishment of Letter of Credit.

(©) In the event of termination of production of the spare
parts:
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(1) Advance notification to the Purchaser of the
pending termination, in sufficient time to permit the
Purchaser to procure needed requirements; and

(if) Following such termination, furnishing at no
cost to the Purchaser, the blue-prints, drawings and
specifications of the spare parts, if and when
requested.

13.27 Operation & Maintenance Manuals

14. Contract Price 14.1
14.2
14.3
15. Payments 15.1

13.27.1 If “as built” Drawings and/or operating and
maintenance manuals are required, the Contractor shall
supply them by the dates stated in the Contract Data.

13.27.2 If the Contractor does not supply the Drawings
and/or manuals by the dates stated in the Contract Data,
or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the
Contract Data from payments due to the Contractor.

Prices charged by the Contractor for the Goods supplied
and Installation or the Works & Related Services
performed under the Contract shall not vary from the prices
quoted by the Contractor in its Bid.

Price Variations shall not be paid for this contract.

The Contractor shall be deemed to have satisfied himself
before making his offer as to the correctness and sufficiency
of the rates and prices stated in the Bill of Quantities and
Schedule of Prices presented by him, which rates and prices
shall (except in so far as it is hereinafter otherwise provided
in the Contract) cover all costs, including customs duties,
Import license fees, Port charges, any demurrages, etc. any
taxes, duties, license fees to be paid in abroad or
Manufacturer’s Country, any Royalties and any other
associated costs expenses and liabilities of every description
and all risks of every kind taken in executing, completing,
maintaining and handing over the works.

Letter of Credit

i The Supplier/Contractor shall establish an
irrevocable Letter of Credit for the foreign
component quoted in accordance with Clause 14
hereof in the name of the manufacturer.

il The successful Bidder shall submit the necessary
proforma invoice and obtain prior approval from
National Water Supply and Drainage Board before
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15.2

15.3

opening Letter of Credit in the name of the
supplier/contractor. These Documents shall be
submitted within 2 weeks of the award of the
contract.

iii The Supplier/ Contractor shall be responsible for
clearing the materials from port, transport delivery
and stacking of the materials at the location as
prescribed in the Delivery Schedule.

Advance payment

The Employer shall pay an advance payment to the

Contractor in an amount equivalent to 20% of the
Initial Contract Price excluding provisional sums
and contingencies, within 14 Days after signing of
the contract and furnishing of an unconditional
guarantee in the form given in the bidding document
and by a reputed bank operating in Sri Lanka
approved by the Central Bank of Sri Lanka and
acceptable to the Employer. The guarantee shall
remain effective until the advance payment has been
repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the
Contractor. Interest will not be charged on the
advance payment.

The Contractor is to use the advance payment only
to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for
execution of the Contract. The
Contractor shall demonstrate that advance payment
has been used in this way by supplying copies of
invoices or other documents to the Engineer.

Recovery of Advance Payment

The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed
percentages of the Works on a payment basis. The advance
payment shall be repaid in full when the total certified value
of work reaches 90% of the Initial Contract Price. No
account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations,
price adjustments, Compensation Events or Liquidated
Damages.
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Terms of Payment

Engineer’s Representative shall carefully go through these
documents and inspect all delivered goods at site prior to
approving payments and he shall be fully satisfied with the
quantity, quality, unloading stacking and etc. of goods at
site prior to approve the payments.

i) Foreign Component

Engineer’s Representative shall carefully go through the
documents requested for payments as per Clause 12 hereof
and inspect all documents at the initial payments for foreign
component and inspect all delivered goods at site prior to
approving for final payments and he shall be fully satisfied
with the quantity, quality, unloading, stacking and etc. of
goods at site prior to approving the final payment.

Subject to Clause 15.1 hereof payments with respect to the
foreign component shall be made in foreign currency or
currencies agreed under the contract under a Letter of Credit
which will be opened in favor of manufacturer through a
local bank as follows:

(@ In the case of Supplier’s written request for
advance payment, a maximum of percentage on
the Contract Price as stipulated in the Clause
15.2 hereof shall be made within 28 days of
signing the Contract.

(b) 55% of the foreign component shall be paid on
production of all the documents as detailed in
Clause 12 hereof. If the item shipped is only a
part of that in the Bill of Quantities 75% of the
foreign component of that portion only will be
payable.

(c) The balance 25% shall be paid within 28 (twenty
Eight) Days after satisfactory delivery to
Employer’s stores/site, on production of a
Taking over Certificate issued by the Engineer
on goods under the foreign currency component
and submission of unconditional on demand
Bank guarantee from a reputed bank of Sri
Lanka approved by the Central Bank of Sri
Lanka in favour of NWSDB for a value of 5 %
Contract price as a retention money as specified
in the Clause 15.6 hereof.
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15.6

15.7

16. Taxes and 16.1
Duties

)] Local Component

(@ 70% of the total Rupee Component of the supply bill
of the contract shall be paid on delivery, testing and
passed in test performed as specified in the
specification.

(b) The balance 10% of the total Rupees Component of
the supply bill shall be paid within 56 Days (fifty
six) after the goods have been accepted by the
Engineer.

(c) 80% of Installation bill of the Contract shall be paid
on  satisfactory installation,  testing  and
commissioning of the installation system.

Mode of Payment

The amounts due to the Supplier in terms of the contract
shall be paid to the Supplier by the Purchaser in the
following manner.

(@) In respect of payment due in Sri Lanka Rupees, by a
cheque in favour of the Supplier.

(b) In respect of payments due in foreign currency,
through an irrecoverable Letter of Credit
established by the Supplier/Contractor.

Payment shall be made by the Purchaser within 14 Days
after the certificate of an invoice/claim.

Retention

Employer shall retain 5% of the Contract Price as
retention money in the form of a unconditional on
demand Bank guarantee issued by a reputed commercial
Bank in Sri Lanka, acceptable to the Employer, in the
form included in the contract document and valid for 28
Days beyond the defects notification period.

Release of Retention

Retention Money Guarantee shall be released on
satisfactory completion of all defects and on submission
of final acceptance certificate issued by the Engineer.

The Contractor shall be entirely responsible for all taxes,
custom duties, Port charges, import license fees,
demurrages etc. incurred on the contractors goods
delivery/installation works and services.
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16.2

16.3

Payment of dues and Duties on disposed plant
Equipment etc.

The Contractor shall pay all the prescribed dues and
charges including Customs Duties on all their construction
plant equipment, tools, materials, appliances, personnel
and household effects and other things which he and his
personnel dispose of, with Government approval, in the
country of purchaser after the receives the dues and
charges payable shall be assessed in the manner and at the
rates applicable at the time of disposal. The Contractor and
his personnel shall comply with the regulations of the
Government of Sri Lanka which may be issued from time
to time relating to the disposal of items the import of
which is under Restriction of Government of Sri Lanka.

Local Taxation

The prices bid by the Contractor shall show separately
Value Added Tax (VAT) with the VAT Registration
Number. All other taxes that may be levied according to
the laws and regulations in being as of the date 28 Days
prior to the closing date for submission of bids in Sri
Lanka on the Constructional Plant, materials and supplies
(both permanent, temporary and consumable) acquired for
the purpose of the Contract and on the services performed
under the Contract. Nothing in the Contract shall relieve
the Contractor from his responsibility to pay the tax that
may be levied in Sri Lanka on profits made by him in
respect of the Contract.

National Water Supply & Drainage Board is a VAT
registered institution. The VAT registration number of
NWSDB is 4090 31820 7000. The contractors who are
VAT liable shall issue VAT invoices specifically stated as
‘TAX INVOICES’ to NWSDB including their VAT
numbers and showing bill amount
and applicable VAT separately along with the requests for
payments. The date of TAX INVOICE shall be within 28
Days of work done.
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16.4

17. Performance 17.1
Security

Income Taxes on Staff.

The Contractor's staff, personnel and labour will be liable
to pay personal income taxes in the Employer's country in
respect of such of their salaries and wages as are
chargeable under the laws and regulations for the time
being in force, and the Contractor shall perform such duties
in regard to such deductions thereof as may be imposed on
him by such laws and regulations.

Within 14 Days of the receipt of the notification of
acceptance of the Contract by the Board, the Successful
Bidder shall furnish Performance Bank Guarantee
(unconditional) encashable on demand to the Purchaser in
the amount of 10% of the Contract Price in the format of
performance guarantee included in the Bidding document
and shall be issued from any one of the following forms as
stated below.

a) A Bank Guarantee issued by a Bank operating in Sri

Lanka, approved by the Central Bank of Sri Lanka.

b) A Sri Lanka Rupee cash deposit to the National
Water Supply and Drainage Board, Sri Lanka. (The
original receipt for such deposit shall be attached to the
original bidding document)

c) A certified cheque or a bank draft issued by a Bank
operating in Sri Lanka approved by the Central Bank of
Sri Lanka in favour of the National Water Supply and
Drainage Board, Sri Lanka.

d) A Bank guarantee by a bank based in another
country but the security or guarantee “confirmed” by a
Bank operating in Sri Lanka, approved by the Central
Bank of Sri Lanka.

Note: However, the requirement of confirmation of
performance guarantees issued by a bank based in another
country, by a bank operating in Sri Lanka is not necessary,
if the entity that issues the guarantee is an Export Credit
Agency of any foreign government or a reputed
International Financier acceptable to the Central Bank of
Sri Lanka.

The term “confirmed” in relation to bank guarantee
issued by a bank based in another country means that
the “confirmed” bank held liable for paying the
respective guaranteed amount at the request of first
demand by the beneficiary.
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17.2
17.3
174
18. Copyright 18.1
19. Confidential 19.1
Information
19.2
19.3
20. Subcontracting 20.1

The proceeds of the Performance Security shall be payable to
the Purchaser as compensation for any loss resulting from
the Supplier's failure to complete his obligations under the
Contract.

The Performance Security shall be denominated in the
currency of the Contract and shall be submitted in the format
provided in the Bid document.

The Performance Security shall be discharged by the
Purchaser and returned to the Supplier not later than 28 Days
beyond the Defects Liability Period after issuing of Final
Acceptance Certificate by the Engineer.

Any document/ drawing furnished to the Contractor by the
Engineer shall remain vested in the Engineer. Copy right in
such document/drawing and other materials containing data
and information shall remain vested in the Engineer.

The Employer and the Contractor shall keep confidential

and shall not, without the written consent of the other party
hereto, divulge to any third party any documents, data, or
other information furnished directly or indirectly by the other
party hereto in connection with the Contract, whether such
information has been furnished prior to, during or following
completion or termination of the Contract. Notwithstanding
the above, the Contractor may furnish to its Subcontractor
such documents, data, and other information it receives from
the Employer to the extent required for the Subcontractor to
perform its work under the Contract, in which event the
Contractor shall obtain from such Subcontractor an
undertaking of confidentiality similar to that imposed on the
Contractor under this Clause.

The above provisions of Clause 19 hereof shall not in any
way modify any undertaking of confidentiality given by
either of the parties hereto prior to the date of the Contract in
respect of the Supply or any part thereof.

The provisions of Clause 19 hereof shall survive completion
or termination, for whatever reason, of the Contract.

The contractor may subcontract with the approval of the
Engineer. But shall not assign the contract without the
approval of the Engineer in writing. Subcontracting shall not
alter the Contractor’s obligations. If any part of his
obligations has been so assigned or sublet by the Contractor,
he shall be held responsible for the due
performance of the part so assigned or sublet and he shall be
held responsible for the acts, defaults and neglects of any
sub-contractor, his agents, servants or workmen as fully as if
they were the acts, defaults or neglects of the Contractor, his
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21. Specifications 21.1
And Standards

22. Packing 22.1

22.2.

agents, servants or workmen. Provided always that the
provision of labour on a piecework basis shall not be deemed
to be a sub-letting under this Clause.

Technical Specifications and Drawings

(a) The Goods, works and Related Services performed
under this Contract shall conform to the technical
specifications and standards mentioned in the
Specifications and, when no applicable standard is
mentioned, the standard shall be
equivalent or superior to the official standards whose
application is appropriate to the Goods’ country of
origin.

(b) The Contractor shall be entitled to disclaim
responsibility for any design, data, drawing,
specification or other document, or any modification
thereof provided or designed by or on behalf of the
Employer, by giving a notice of such disclaimer to the
Employer.

(c) Wherever references are made in the Contract to codes
and standards in accordance with which it shall be
executed, the edition or the revised version of such
codes and standards shall be those specified in the
Specifications. During Contract execution, any changes
in any such codes and standards shall be applied only
after approval by the Engineer and shall be treated in
accordance with Clause 32 hereof.

The Contractor shall pack the Goods as is required to prevent
their damage or deterioration during transit to their final
destination, as indicated in the Contract. Contractor is held
responsibility to provide suitable packing, which protect
goods in delivery or transit.

The Supplier shall be required to make separate packages for
each consignee. Each package shall be marked on three sides
with proper indelible paint as follows.

i). National Water Supply & Drainage Board, Sri Lanka.

ii). Contract No.

iii). Description of Goods

iv). Country of Manufacture of goods

V). Suppliers Name

vi). Packing list Reference No.
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23. Insurance

23.1

23.2

23.3

23.4

All insurance shall be as specified in the Contract Data.

The Goods supplied under the Contract shall be fully insured
against loss or damage incidental to manufacture or
acquisition, transportation, storage, delivery and installation.

Without limiting his obligations and responsibilities under
this Agreement the Contractor shall keep insured until issue
of Final Acceptance Certificate in the joint names of the
National Water Supply and Drainage Board and the all plant
and equipment constituting the works to its full value against
all loss or damage from whatever cause arising in such
manner that the National Water Supply and Drainage Board
and Contractor may approve. Shall the Contractor fail to
obtain such insurance the Board may affect such insurance
and recover all premium paid thereon from and out of any
sums payable to the Contractor.

Such insurance shall be effected with a recognized Insurance
Company/Corporation registered under Insurance Board of
Sri Lanka and the Contractor shall require to produce to the
Employer the policy or policies of insurance and the receipts
for payment of the current premium.

The Contractor shall keep all personnel covered in
accordance with Workmen's Compensation Ordinance
throughout the period of the Contract and shall effect such
insurance with a recognized Insurance Company/Corporation
registered under Insurance Board of Sri Lanka. Provided
always that in respect of any persons employed by any sub-
contractor the Contractor's obligations to insure as aforesaid
under this sub-clause shall be satisfied if the sub-contractor
shall have insured against the liability in respect of such
persons in such manner that the Board is indemnified under
the policy but the Contractor shall require such sub-contractor
to produce to the Engineer when required such policy of
insurance and the receipt for payment of the current premium.
The Contractor shall be absolutely and solely and
responsible for accidents and injuries (whether fatal or
otherwise) damage or losses occurring to any person,
property, or thing which may result from or in the opinion of
the Engineer, be traceable to the operations of the Contractor
or his sub-contractors or their respective agents or employees
or in any way to the execution of the Works or any failure on
the part of the Contractor to observe and perform any of their
obligations under this Contract Documents. The
responsibility of the injuries, damages and losses which may
occur to persons, property and things including but not
limited to (1) the public, (2) persons employed upon or about
the works by the Board, the Contractor and his sub-
contractor, (3) any person being for any lawful purpose upon
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23.5

23.6

23.7

23.8

or about the works, (4) the lands, buildings railways, roads,
bridges, culverts, property, interests and rights of the
Government, of the public and of parties affected or
interfered with by the works; (5) the works themselves
(whether permanent or temporary), (6) all buildings on the
site, (7) all construction plant, (8) all work yards and
materials.

Third Party Insurance

Before commencing the execution of the works the
Contractor (but without limiting his obligations and
responsibilities under Clause 23.2 hereof) shall insure against
such damage, loss or injury which may occur to any property
(including that of the Board) or to any person (including any
employees of the Board) by or arising out of the execution of
the works or Temporary Works or in the carrying out of the
Contract otherwise than due to matters referred to in the
provision to  Clause 49 hereof. Such insurance shall be
effected with a recognized Insurance Company/Corporation
operating in Sri Lanka and the Contractor shall whenever
required produce to the Engineer the policy or policies of
Insurance and the receipts of the premium and other
payments in respect thereof.

If the Contractor shall fail to effect and keep in force the
insurance referred to in Clause 23 and hereof or any other
insurance which he may be required to effect under the
terms of the Contract, then and in any such case the Board
may effect and keep in force any such insurance and pay
such premium or premium as may be necessary for that
purpose and from time to time deduct the amount so paid by
the Engineer as aforesaid from any monies due or which
may become due to the Contractor or recover the sum as a
debit due from the Contractor.

All payment under the aforesaid Insurance required shall be
paid to the Board and such sums of money shall than be
paid over to the Contractor by the Board in such amounts
and at such times as shall be certified by the Engineer as
being fair and reasonable in view of the progress made by
the Contractor in making good the aforesaid damage or loss.
If and so far as the said monies shall not be required for the
purpose aforesaid they shall be paid to the Contractor upon
the directions of the Engineer. If and so far as such monies
shall be insufficient for the purposes aforesaid the
deficiency shall be borne by the Contractor.

The Marine Insurance shall be in an amount equal to the
amount specified in the Contract Data.
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23.9

24. Transportation 24.1

24.2

25.1
25. Inspections and
Testing of Goods

25.2

Damage to persons Property

The Contractor shall indemnify the Board against all losses
and claims for injuries or damage to persons (whether they
are employed by the Contractor, Board or otherwise) or any
property whatsoever which may arise out of or in
consequence of the execution and maintenance of the works
and against all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever in respect of or in
relation thereto.

Provided always that nothing herein contained shall be
deemed to render the Contractor liable for or in respect of or
to indemnify the Board against any compensation or damage
for or with respect to injuries or damage to persons or
property resulting from any act or neglect done or committed
during the currency of the Contract by the Board, its agents,
or servants or other contractors (not being employed by the
Contractor) or for in respect of any claims, demands,
proceedings, damages, costs, charges and expenses in respect
thereof or in relation thereto.

The Contractor shall transport all goods & materials for the
satisfactory completion of the works.

The Contractor shall be required to arrange his temporary
transport entrance to the sites and to provide suitable
temporary culverts over drains and to make openings
through existing wells so required and to secure the same
with temporary gates to remove the same on completion of
the work and to make goods any damage caused by the
contractor to compound, walls or other features, to the
satisfaction of the Engineer.

The Purchaser or his representative shall have the right to
inspect and/or to test the Goods for their conformity to the
Contract. The Contract Data of Contract and/or the
Technical Specifications shall specify what inspections and
tests the Purchaser requires and where they are to be
conducted. The Purchaser shall notify the Supplier in
writing of the identity of any representatives retained for
these purposes.

The inspections and tests may be conducted on the
premises of the Supplier or his subcontractor(s), at point
of delivery and/or at the Good's final destination. Where
conducted on the premises of the Supplier or its
subcontractor(s), all reasonable facilities and assistance
including access to drawings, documents and production
data shall be furnished to the inspectors at no charge to the
Purchaser.
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25.3

25.4

25.5

Quality of Work, Plant and Materials.

Shall the Engineer consider it necessary, in order to satisfy
himself as to the quality of the work done of plant
supplied, or materials used (including work or materials
previously passed by him as being in accordance with the
Bidding Documents) the Contractor shall, at any time
during the continuance of the Contract, as and when
required by the Engineer in writing, pull down or cut into
any part of the permanent works and make such openings
into, and to such an extent through the same, as the
Engineer may direct, and the Contractor shall make good
the whole to the satisfaction of the Engineer.

Where plant in the process of manufacture or at site is
required to be tested, the Contractor shall provide all
necessary personnel and test equipment required for the
purpose. Shall the work, in the opinion of the Engineer, be
faulty as regards workmanship or materials, or not in
accordance with the Bidding Documents, the Engineer
shall be liberty to order such further removal as he may
consider necessary and the whole of the expense incurred
in such removal and making goods shall be borne by the
Contractor. Shall however, the work proves to be sound
and in accordance with the Contract Document, the
Engineer shall be at liberty to order such further removal as
he may consider necessary and the whole of the expense
incurred in such removal and making good shall be borne
by the Contractor. Shall however, the work proves to be
sound and in accordance with the Contract Document in
pulling down, cutting into or opening up and making good
the permanent works, as properly vouched for by him and
approved by the Engineer will be paid to the Contractor by
the Board and extension of time for completion may be
granted in accordance with Clause 33 hereof.

Nothing contained in this Clause shall effect any claim by
the Employer under Clause 26 (Liquidated damages).

Shall any inspected or tested Goods fail to conform to the
specifications, the Purchaser may reject them and the
Supplier shall either replace the rejected Goods or make
all  alterations necessary to meet specification
requirements free of charge to the Purchaser.

The Purchaser's right to inspect, test and, where
necessary, reject the Goods after the Goods' arrival in the
Purchaser's stores shall in no way be limited or waived by
reason of the Goods having previously been inspected,
tested and passed by the Purchaser or its representative
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25.6

25.7

25.8

25.9

25.10

prior to the delivery of Goods or Goods' shipment from
the country of origin, in case of importing.

The Purchaser requires the goods to be supplied under
this contract shall conform to the requirements. The
Supplier shall obtain the Certificates of Inspection for the
specific requirement of this contract document carried out
by an Authorized Accredited Agency which is a member
of International Accreditation Forum (IAF) acceptable to
the Employer. The Authorized Accredited Agency shall
have the authority for the accreditation of mentioned
goods in their scope of accreditation.

The selected Authorized Accredited Agency’s name and
cost to same has to be given in summary of Bill of
Quantity. On the acceptance of the bid, the Purchaser shall
inform directly to the inspection authority with a copy to
Supplier, the specific requirements for testing including
deviations accepted by the purchaser, if any, to be tested.
However, the payment to the Inspection Authority has to
be made directly by the Supplier on production of test
reports.

Nothing in Clause 25.6 shall in any way release the
Supplier from any warranty or other obligations under this
Contract.

The Supplier shall obtain the consent of the Engineer to
ship the goods to be imported for the Works or to deliver
such materials and plant to the site. Applications for such
consent to ship shall be accompanied by manufacturer’s
test certificates/ and certificates of inspection prescribed in
the Contract or agreed with the Engineer. Application shall
be made so as to give the Engineer a reasonable time to
deal with such applications.

Nominated Inspection Agency shall carryout inspection
and testing during Manufacturing process, after
Manufacturing and at any time prior to shipping and shall
confirm that goods are in conformity with specifications
included in the contract document. He shall submit his
inspection report to the Employer including all items given
in the Terms of Reference (TOR) for the Nominated
Inspection Agency which is included in the contract
document as Appendix — 8.

Pre-Shipment Inspection

Where a device forming part of the equipment is a
composite unit of several individual pieces manufactured
in different places, it must be assembled and tested as one
complete working unit. Testing shall be carried out
according to BSEN/ 1SO 9906:2000. Such work tests
carried out before shipment shall not in any way relieve the
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Contractor of completing satisfactory site tests after
erection. The Contractor shall give the Board one months’
notice of readiness for testing of the equipment. Such
notice shall specify the location of such equipment.

The Contractor shall in his bid provide detailed proposals
for pre-shipment inspection visit he offers to provide under
this clause. The following guidelines shall be used by the
Contractor to formulate his proposals.

(@) The duration of inspection for Pre-Shipment
Inspection by NWSDB Engineers shall be worked
out based on the following guidelines;

The maximum duration shall be limited to 10 Days for one
inspection

Scope Duration for Pre-Shipment
Inspection
For number of pumps not 8 Days
exceeding 8
Additional 02 pumps 1 Day

Additional 01 Generator
Additional 02 Generator

1 Day + Travelling to factory
2 Days + Travelling to factory

Additional 01 Chlorinator
Additional 02 Chlorinator

1 Day + Travelling to factory
2 Days + Travelling to factory

Additional 01 Air blower
Additional 02 Air blower

1 Day + Travelling to factory
2 Days + Travelling to factory

Additional De-oderization
system

1 Day + Travelling to factory
01 unit 2 Days + Travelling to factory

02 unit

Additional Chemical mixers

1 Day + Travelling to factory

Additional Electrical Panel

1 Day + Travelling to factory

Additional Chemical feeding
pumps

1 Day + Travelling to factory

For SCADA system

10 Days

(b) Most time shall be centered round the manufacturer’s goods

which the Contractor proposes to use in the work.

()  The inspection at the specific manufacturer shall include;

- A general introduction to the manufacturer’s
country, area, town & source of materials.

- introduction to design standards and procedures
adopted.

- introduction to relevant production procedures and
quality control standards.

- manufacturing process, and Quality Assurance
procedure.

- testing procedures, mill
conformity  certificate,

certificates, product
Quality Management
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System Certificate regarding the products.
- packing & dispatching procedure

- Site visits to inspect installed or application of
similar products/materials.

(d) The NWSDB Engineers shall be guided by experienced
Engineers and quality controllers who are also competent in
English language.

() Each NWSDB Engineer shall be paid a per diem to include
combined allowances, the amount specified in the Appendix-
15 prior to departure.

(F) All visas, Insurance (Life, Health and Travel), air fares,
permits, taxes, travelling expenses, transfer fees,
travelling within the manufactures country and all other
facilities required to carry out pre-shipment inspections at the
manufacture’s factory / premise shall be arranged by the
Contractor and shall be included in the rates and prices of the
contract. Contractor is not liable for providing food and
accommodation.

(). The NWSDB Engineers shall be provided with printed
catalogues, manuals, illustrative videos etc., relevant to the
manufacturing process and also obtain extra information
requested by them, and shall arrange to dispatch these to
NWSDB Engineers, by the Contractor at his own cost.

(h) Contractor shall provide Terms of Reference (TOR) for the
inspection jointly agreed by the Contractor and the Engineer
and a detailed programme (itinerary) showing Inspection,
travelling, and all other arrangement etc. hotel locations etc.
for the pre-shipment Inspection and submit to the Inspection
team prior to departure. The inspection programme shall be
agreed with the Pre-Shipment Inspection team.

(i) Nominated inspection agency shall be present during pre-
shipment inspection by the NWSDB Engineers and shall assist
the NWSDB Engineers for the inspection.

(3)) Any inspections carried out by Authorized Accredited
Agencies or NWSDB shall not relieve the Contractor of his
obligations under the Contract.

(k) Contractor/Manufacturer shall not ship/deliver by plane
materials from the Factory or Stores without approval of the
Engineer.

25.11 Certificate of Testing

When the tests have been satisfactorily completed at the
Contractor's premises, the Engineer or his duly authorized
representative shall issue a certificate to that effect.
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26. Liquidated
Damages

25.12

25.13

25.14

Certificate of Conformity

Where any item of plant has been dispatched, signed certificate
of conformity from the Employer’s duly accredited representative
(Authorized Accredited Agency) must be sent to the Engineer by
registered post and obtain the approval of the Engineer before
shipment.

Shipping document

The Contractor shall at the time of consigning the plant or any
part thereof notify the Engineer by air mail or courier service the
reference description, quantity, weight, expected date of arrival
of | at the port of destination and shall provide at the same time
the following documents so as to enable the Engineer to arrange
for payment.

Tests on Completion

25.14.1 The Contractor shall give to the Engineer in writing 21
Days notice of the date after which he will be ready to
make the tests of completion. Unless otherwise agreed,
the tests shall commence within 14 Days after the expiry
of such period on such day or days, as the Engineer shall
in writing notify the Contractor.

25.14.2 The Contractor except where otherwise specified, shall
provide free of charge, such labour, materials, electricity,
fuel, water, stores, and apparatus, as may be requisite and
as may be reasonably demanded to carry out such tests
efficiently.

25.14.3 If any portion of the works fail to pass the tests, tests of
the said portion at contractor’s cost shall be repeated
within a reasonable time upon the same terms and
conditions, save that all reasonable expenses to which the
Board may be put by the repetition of the tests shall be
deducted from the Contract price.

Except as provided under Clause 31 hereof, if the contractor fails
to perform the contract by the Date of completion as specified in
the Contract, the Employer may without prejudice to all its other
remedies under the Contract, deduct from the Contract Price, as
liquidated damages, a sum specified in the Contract Data for
each day or part thereof of delay until actual delivery or
performance, up to maximum deduction of the percentage
specified in the Contract Data. Once the maximum is reached,
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27. Warranty

27.1

27.2

27.3

27.4

27.5

27.6

the Employer may terminate the Contract pursuant to Conditions
of Contract Clause 34.

The Contractor warrants that all the Goods are new, unused, and
of the most recent or current models, and that they incorporate
all recent improvements in design and materials, unless provided
otherwise in the Contract.

Subject to Conditions of Contract Sub-Clause 21.1(b), the
Contractor further warrants that the Goods shall be free from
defects arising from any act or omission of the Contractor or
arising from design, materials, and workmanship, under normal
use in the conditions prevailing in the country of final
destination.

The Contractor shall provide a comprehensive warranty for the
pumps and motors, panel boards and other equipment specified in
the Bill of Quantities provided by him under the contract for the
period as specified in the Contract Data from the date of
commissioning for trouble free operation. The Contractor shall
provide required material/part to be replaced during the period of
warranty without any cost to the Employer. The contractor shall
assure that he is equipped with sufficient resources to provide
maintenance support services and handle major breakdowns.
Maintenance support services shall be provided in free of charge
within the warranty period.

The Engineer shall give notice to the Contractor stating the nature
of any such defects together with all available evidence thereof,
promptly following the discovery thereof. The Engineer shall
afford all reasonable opportunity for the Contractor to inspect
such defects.

Upon receipt of such notice, the Contractor shall, within the
period specified in the Contract Data, expeditiously repair or
replace the defective Goods or parts thereof, at no cost to the
Employer.

If having been notified, the Contractor fails to remedy the defect
within the period specified in the Clause 27.5, the Employer may
proceed to take within a reasonable period such remedial action
as may be necessary, at the Contractor’s risk and expense and
without prejudice to any other rights which the Employer may
have against the Contractor under the Contract.

The manufacturer shall submit the warranty for pumps, motors,
panel boards and other equipment specified in the Bill of
Quantities supplied by him for 3 years in the form given in
Appendix 10.
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28. Patent
Indemnity

29. Limitation of
Liability

28.1

28.2

28.3

28.4

The Contractor shall subject to the Employer’s
compliance with Sub-Clause 28.2 hereof, indemnify and hold
harmless the Employer and its employees and officers from and
against any and all suits, actions or administrative proceedings,
claims, demands, losses, damages, costs, and expenses of any
nature, including attorney’s fees and expenses, which the
Employer may suffer as a result of any infringement or alleged
infringement of any patent, utility model, registered design,
trademark, copyright, or other intellectual property right
registered or otherwise existing at the date of the Contract by
reason of:

(@) The supply and installation of the Goods by the Contractor
or the use of the Goods in the country where the Site is
located, and

(b) The sale in any country of the products produced by the
Goods.

Such indemnity shall not cover any use of the Goods or any part
thereof other than for the purpose indicated by or to be
reasonably inferred from the Contract, neither any infringement
resulting from the use of the Goods or any part thereof, or any
products produced thereby in association or combination with
any other equipment, plant, or materials not supplied by the
Contractor, pursuant to the Contract.

If any proceedings are brought or any claim is made against the
Employer arising out of the matters referred to in Conditions of
Contract Sub-Clause 28.1, the Employer shall promptly give the
Contractor a notice thereof, and the Contractor may at its own
expense and in the Employer’s name conduct such proceedings
or claim and any negotiations for the settlement of any such
proceedings or claim.

If the Contractor fails to notify the Employer within twenty eight
(28) Days after receipt of such notice that it intends to conduct
any such proceedings or claim, then the Employer shall be free to
conduct the same on its own behalf.

The Employer shall, at the Contractor’s request, afford all
available assistance to the Contractor in conducting such
proceedings or claim, and shall be reimbursed by the Contractor
for all reasonable expenses incurred in so doing.

Not used.
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30. Change in
Laws and
Regulations

31. Force Majeure

30.1

31.1

31.2

31.3

Unless otherwise specified in the Contract, if after the
date of 28 Days prior to date of Bid submission, any law,

regulation, ordinance, order or bylaw having the force of law is
enacted, promulgated, abrogated, or changed in Sri Lanka that
subsequently affects the Delivery Date and/or the Contract Price,
then such Delivery Date and/or Contract Price shall be
correspondingly increased or decreased, to the extent that the
Contractor has thereby been affected in the performance of any of
its obligations under the Contract. Notwithstanding the foregoing,
such additional or reduced cost shall not be separately paid or
credited if the same has already been accounted for in the price
adjustment provisions where applicable, in accordance with
Conditions of Contract Clause 14.

The Contractor shall not be liable for forfeiture of its
Performance Security, liquidated damages, or termination for
default if and to the extent that its delay in performance or other
failure to perform its obligations under the Contract is the result
of an event of Force Majeure.

For purposes of this Clause, “Force Majeure” means an event or
situation beyond the control of the Contractor that is not
foreseeable, is unavoidable, and its origin is not due to negligence
or lack of care on the part of the Contractor. Such events may
include, but not be limited to, acts of the Employer in its, wars or
revolutions, sovereign capacity fires, floods, epidemics,
quarantine restrictions, and freight embargoes.

If a Force Majeure situation arises, the Contractor shall promptly
notify the Employer in writing of such condition and the cause
thereof. Unless otherwise directed by the Employer in writing,
the Contractor shall continue to perform its obligations under the
Contract as far as is reasonably practical, and shall seek all
reasonable alternative means for performance not prevented by
the Force Majeure event.
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32. Change Orders
and Contract
Amendments

32.1

32.2

32.3

32.4

The Employer shall at any time order the Contractor through
notice in accordance to the Conditions of Contract Clause 8, to
make changes within the general scope of the Contract in any one
or more of the following:

(a) Drawings, designs, or specifications, where Goods to be
furnished under the Contract are to be specifically
manufactured for the Employer.

(b) The method of shipment or packing.

(c) The place of delivery, and

(d) The Related Works, Services to be provided by the
Contractor.

(e) Increase or decrease the quantity of any work included in
the Contract.

(f) Add, vary or delete any component of the plant.

(9) Omit any such work.

(h) Change the character or quality or kind of any such work.

(i) Change the levels, lines, position and dimensions of any
part of the works, and

(j) Execute additional work of any kind necessary for the
completion of the works and no such variation shall in
any way vitiate or invalidate the contract but the value (if
any) of all such variations shall be taken into account in
ascertaining the amount of the Contract Price.

If any such change causes an increase or decrease in the cost of,
or the time required for, the Contractor’s performance of any
provisions under the Contract, an equitable adjustment shall be
made in the Contract Price or in the Delivery/Completion
Schedule, or both, and the Contract shall accordingly be
amended. Any claims by the Contractor for adjustment under this
Clause must be asserted within Fourteen (14) Days from the date
of the Contractor’s receipt of the Engineer’s change order.

Prices to be charged by the Contractor for any Related Services
that might be needed but which were not included in the Contract
shall be agreed upon in advance by the parties and shall not
exceed the prevailing rates charged to other parties by the
Contractor for similar services.

Subject to the above, no variation in or modification of the terms
of the Contract shall be made except by written  amendment
signed by the parties.
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32.5  Orders for variations to be in writing

The Contractor shall make no such variation without an order in
writing of the Engineer. Provided that no order in writing shall be
required for increase or decrease in the quantity of any work where
such increase or decrease is not the result of an order given under
this Clause but is the result of the quantities exceeding or being
less than those stated in the Bill of Quantities. Provided also that if
for any reason the Engineer shall consider it desirable to give any
such order verbally the Contractor shall comply with such order
and any confirmation in writing of such verbal order given by the
Engineer whether before or after the carrying out of the order shall
be deemed to be an order in writing within the meaning of this
Clause. Provided further that if the Contractor shall confirm in
writing to the Engineer , any verbal order to the Engineer and such
shall not be in writing by the Engineer it shall be deemed to be an
order in writing by the Engineer.

32.6. Valuation of VVariations

32.6.1 Al altered or additional works ordered variations shall be deemed
to be part of the works for all purposes thereof and shall be paid at
the Scheduled Rates where applicable.

3262 Any extra work the rates for which are not set out in the Contract
and to which the same cannot be made to apply may be made the
subject of a special schedule of rates to be agreed by the Engineer
and the Contractor before the work in question is put in hand or a
special lump sum may be agreed before any special piece of work
is commenced. Provided that in no circumstances shall any extra
work or altered or modified work be postponed or delayed on
account of any dispute or difference as to the price to be paid for
such work ordered, and in the event of no such agreement being
made, such work shall be carried out at such rates as the Engineer
shall decide.

32.6.3 Any special schedules of prices shall be deemed to be inclusive of,
and cover all costs, expenses and liabilities of every description
and all risks of every kind to be taken in executing, completing,
maintaining and handing over the said works to the Board by the
Contractor.

32.6.4 Shall no agreement be arrived at between the Engineer and the
Contractor as the rates to be applied to or lump sum to be paid for
any extra work before such work is commenced, the Contractor
shall keep up detailed accounts of all costs and charges incurred by
him in connection with any such work so executed in order that the
facts may be established and agreed for consideration in
Avrbitration.
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32.7

33. Extensions of 33.1
Time

33.2

34. Termination 34.1

Claims

The Contractor shall submit to the Engineer once in every month
an account giving full and detailed particulars of all claims for any
additional, expenses to which the Contractor may consider himself
entitled and of all extra or additional work ordered by the Engineer
which he has executed during the preceding month and no claim
for payment for any such work will be considered which has not
been included in such particulars. No omission by the Engineer to
reject such claims and no delay in dealing therewith shall operate
as an admission of liability on the part of the Board.

If at any time during performance of the Contract, the Contractor
or its subcontractors shall encounter conditions impeding timely
completion of the Works in the Contract pursuant to Conditions
of Contract Clause 12, the Contractor shall promptly notify the
Engineer in writing of the delay, its likely duration, and its cause.
As soon as practicable after receipt
of the Contractor’s notice, the Engineer shall evaluate the
situation and may at its discretion extend the Contractor’s time
for performance, in which case the extension shall be notified in
writing to the contractor.

Except in case of Force Majeure, as provided under Conditions of
Contract Clause 31, a delay by the Contractor in the performance
of the contract obligations shall render the Contractor liable to the
imposition of liquidated damages pursuant to Conditions of
Contract Clause 26, unless an extension of time is agreed upon,
pursuant to Clause 33.1 hereof.

Termination for Default

(@) The Engineer, without prejudice to any other remedy for
breach of Contract, by written notice of default sent to the
Contractor, may terminate the Contract in whole or in part:

(i) If the Contractor fails to complete all of the Works
within the period specified in the Contract, or within
any extension thereof granted by the Employer
pursuant to Conditions of Contract Clause 33.

(i) If the Contractor fails to perform any other
obligation under the Contract, or

(iii) If the Contractor, in the judgment of the Engineer
has engaged in fraud and corruption, as defined in
Conditions of Contract Clause 3, in competing for or
in executing the Contract.
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35. Assignment

36. Rates of Wages
And hours of Work

34.2

34.3

351

36.1

(b) In the event the Engineer terminates the Contract in whole or
in part, pursuant to Conditions of Contract Clause 34.1(a),
the Engineer may procure, upon such terms and in such
manner as it deems appropriate, Goods, Works or Related
Services similar to those undelivered or not performed, and
the Contractor shall be liable to the Employer for any
additional costs for such similar Goods, Works or Related
Services. However, the Contractor shall continue
performance of the Contract to the extent not terminated.

Termination for Insolvency.

(@) The Engineer may at any time terminate the Contract by
giving notice to the Contractor if the Contractor becomes
bankrupt or otherwise insolvent. In such event, termination will
be without compensation to the Contractor, provided that such
termination will not prejudice or affect any right of action or
remedy that has accrued or will accrue thereafter to the
Employer.

Termination for Convenience.

(@) The Employer, by notice sent to the Contractor, may
terminate the Contract, in whole or in part, at any time for its
convenience. The notice of termination shall specify that
termination is for the Employer’s convenience, the extent to
which performance of the Contractor under the Contract is
terminated, and the date upon which such termination becomes
effective.

(b) The Goods that are complete and ready for shipment within
twenty-eight (28) Days after the Contractor’s receipt of notice of
termination shall be accepted by the Employer at the Contract
terms and prices. For the remaining Goods, the Employer may
elect:

(i) to have any portion completed and delivered at the
Contract terms and prices, and/or

(it) to cancel the remainder and pay to the Contractor an
agreed amount for partially completed Goods and Related
Services and for materials and parts previously procured
by the Contractor.

The Contractor shall not assign, in whole or in part, their
obligations under this Contract, except with prior written consent
from the Engineer.

The Contractor shall pay the rates of Wages and any necessary
allowances and observe hour’s conditions of work not less
favorable than those established in the trade. Where there are no
such established rates etc. the rates and conditions which are fair
and reasonable in respect of such worker or workers employed in a
similar capacity and similar general circumstances as determined
by the Commissioner of Labour.
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37.Festivals

38. No night Works
and Sunday Works

39.Lighting
For night work

40. Rate of
Progress

36.2

36. 3

The Contractor shall keep proper wage books and time sheets and
other proper books of account and shall on the request of the
Engineer, produce for his inspection the above mentioned
documents and books showing the wages paid and the hours
worked by the Contractor's employees.

The Board or any of its authorized officers shall have the right to
have access to and to inspect books, check rolls, aster rolls and
other documents relating to labour employment on the work.

The Contractor, the Agent, his sub-contractors and his staff shall
in all their dealings with their workmen and labourers employed
from time to time on or in connection with the works have due
regard to all recognized festivals and religious or other customs.

No work shall be carried on during the night or on Sundays or on
days declared public holidays or rest days by the Government or
Board without the permission in writing of the Engineer except
when the work is unavoidable or absolutely necessary for the
saving of life or property or for the safety of the works in which
case the Contractor shall immediately advise the Engineer or the
Engineer's representative. Provided work is always that the
provisions of this paragraph shall not be applicable in the case of
any work, which it is customary to carry out by rotary or multiple
shifts.

In the event of night work being carried out, Contractor shall
provide and maintain at night such good and sufficient lights as
will enable the work to proceed satisfactorily and without danger.

The Contractor shall strictly conform to the program of work
provided in accordance with Clause 13. Shall the rate of progress
of the works or any part thereof be at any time in the opinion of the
Engineer too slow to ensure the completion of the works by the
prescribed time and in accordance with the programme of work or
extended time for completion, the Engineer shall so notify the
Contractor in writing and the Contractor shall thereupon take such
steps as the Contractor may think necessary and the Engineer may
approve to expedite progress so as to complete the works by the
prescribed time or extended time for completion. If the work is not
being carried on by day and by night and the Contractor shall
request permission to work by night as well as by day, then if the
Engineer shall grant such permission the Contractor shall not be
entitled to any additional payment for so doing. If such permission
shall be refused and there shall be no equivalent practicable time

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract
CAPC : MPC : DPC :- January 2024 — Version 1

2-43



41. Suspension
Work

42. All risks

method of expediting the progress of the work, the time for
completion of the works shall be extended by the Engineer by such
period as is solely attributable to such refusal. All work at night
shall be carried out without unreasonable noise and disturbance.
The Contractor shall indemnify the Board from and against any
liability for damages on account of noise or other disturbance
created while or in carrying out the work and from or against all
claims, demands, proceedings, damages costs, charges and
expenses whatsoever in regard or in relation to such liability.

The Contractor, shall if ordered in writing by the Board of
through the Engineer, suspend the works Revised on 25-11-2021
such periods and at such times as so ordered and shall not, after
receiving such written order, proceed with the work therein
ordered to be suspended until he receives written authority from
the Board through the Engineer to proceed therewith. The
Contractor shall not be entitled to claim compensation for any loss
or damage sustained by him by reason of the suspension of the
works, as aforesaid, provided, however, that in the event of the
works being suspended through no fault of the Contractor, the
Board shall be liable to pay the Contractor any cost incurred by
him on the Site by way of reasonable additional expenditure
resulting from the suspension of the works on the order of the
Engineer as aforesaid. The Engineer shall decide as to what is
reasonable additional expenditure and the amount of such
expenditure. An extension of time for completion corresponding
with the delay caused by any suspension of the works as
aforesaid will be granted to the Contractor shall he apply for the
same. However, if the Contractor considers such suspension
unreasonable, he may appeal to the Board for reconsideration of
such order.

All risks except that such as may be caused by war, civil
disturbance, storms, floods, earthquakes and any acts of God,
shall be borne by the Contractor. The Contractor shall be entitled
to an extension of time equivalent to the time that in consequence
of such event provided the Contractor immediately upon the
occurrence of such event notifies the Board and furnishes
documentary evidence from the appropriate authorities in support
thereof.

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract
CAPC : MPC : DPC :- January 2024 — Version 1

2-44



43.Taking Over

44. Defects after
Taking Over

43.1

43.2

44.1

44.2

44.3

44.4

Upon satisfactory of delivery, installation and tests provided for
under this specification, the Engineer shall issue a certificate
(hereinafter called a "taking-over certificate’) in which he shall
certify the date on which the works have been so completed and
have passed the said tests and the Engineer shall be deemed to
have taken over the works on the date so certified but the issue of
a taking over certificate shall not operate as an admission that the
works have been completed in every respect. In the event of the
works being divided by the contract into two or more sections, the
Engineer shall be entitled to take over any section or sections
before the other or others and thereupon the Engineer shall issue a
taking over certificate in respect thereof.

In the event of the Engineer failing to commence such tests within
the said period, the Contractor shall be entitled to (provide the
works have been substantially completed other than in minor
details) obtain a certificate of due compliance with the
specification upon the required tests from an International
authority. Upon such certificate being issued the works will be
deemed to have been completed in as though a certificate has been
issued under Clause 13.7 hereof.

The Contractor shall be responsible for making good with all

possible speed any defects arising from defective design (other
than a design made, furnished or specified by the Board and for
which the Contractor has disclaimed responsibility in witting upon
the receipt of the Engineer's instructions), materials, or
workmanship or from any act or omission of the Contractor that
may arise within 24 months (Defect Liability Period) after the
works or that portion thereof, as the case may be, have or has been
taken over, other than such as are solely attributable to the
negligence of the Board or its employees.

If any such defect shall occur the Engineer shall inform the
Contractor thereof stating in writing the nature of the defect.

If any defects be not remedied within a reasonable time, the
Engineer may proceed to do the work at the Contractor's risk and
expense, but without prejudice to any other rights which the Board
may have against the Contractor in respect of the failure of the
Contractor to remedy such defects and may recover any such costs
from and out of any sums payable to the Contractor.

If the replacements of repair are of such a character as is capable of
affecting the efficiency of the works or any portion thereof, the
Engineer may within one month of such replacement of repair give
the Contractor notice in writing requiring that Tests on Completion
be made, in which case such tests shall be carried out as provided
in Clause 25.14 (Tests on Completion).

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract
CAPC : MPC : DPC :- January 2024 — Version 1

2-45



44.5

45, Contractor to
Search

46. Final Acceptance
Certificate

45.1

46.1

46.2

46.3

46.4

Until the final acceptance certificate shall have been issued, the
Contractor shall have the right of access at all responsible working
hours, at his own risk and expense, by himself or his duly
authorized representative whose names shall have previously been
communicated in writing to the Engineer, to all parts of the works
for the purpose of inspecting the working thereof and to the
records of the working and performance thereof for the purpose of
inspecting the same and taking notes there from. Subject to the
Engineer's approval, this shall not be unreasonably withheld.

If required by the Engineer, contractor shall search for the cause
of any defect, imperfection or fault under the directions of the
Engineer. Unless such defect, imperfection or fault shall be one
for which the Contractor is liable under the Contract the cost of
the work carried out by the Contractor in searching as aforesaid
shall be born by the Board. But if such defect, imperfection or
default shall be one for which the Contractor is liable as
aforesaid, the cost of the work carried out in searching as
aforesaid shall be born by the Contractor and he shall in such
case repair, rectify and make good such defect, imperfection or
default at his own expense in accordance with the provisions of
Clause 44.1 hereof.

On application of the Contractor upon the due completion of the
Contractor's obligations under this agreement and after
compliance with the provisions of Clause 44.1 hereof the
Engineer shall issue Final Acceptance Certificate provided that,
if a taking over certificate has been issued in respect of any
portion of the works, the Contractor may apply for a separate
final acceptance certificate in respect of each such portion at any
time, after the said obligation has ceased in relation to such
portion.

A final acceptance certificate shall certify the total of all
amounts comprised in interim certificates previously issued in
respect of the works or the portion thereof to which the final
acceptance certificate relates, subject to such additions thereto
or deductions there from as may be authorized in Clause 46.4
hereof.

A final acceptance certificate shall, save in the case of fraud or
dishonesty relating to or affecting any matter dealt with in the
certificate, be conclusive evidence as to the sufficiency of the
works and of the value thereof.

Any sum payable under the Contract by or to the Contractor
otherwise than for work executed or plant delivered shall be
included or deducted in the next certificate (interim or final)
issued by the Engineer.
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46.5
47. Removal of 471
Workman
48. Accident or 48.1
Injury to Workman
49. Payment or 49.1

claims and Demands

50. Sufficiency of 50.1
Means Employed

The Engineer may in any certificate give effect to any correction
or modification that shall properly be made in respect of any
previous certificate.

The Engineer shall be at liberty to object to and require the
Contractor to remove forthwith from the works any person
employed by the Contractor in or about the execution or
maintenance of the works who in the opinion of the Engineer
misconducts himself or is incompetent or negligent in the proper
performance of his duties or whose employment is otherwise
considered by the Engineer to be undesirable. Upon such notice
the Contractor shall forthwith remove such person and shall not
be again employed upon the works without the written
permission of the Engineer. Any person so removed from the
works shall be replaced without delay by a competent substitute
approved by the Engineer.

The contractor shall if required by the Engineer deliver to
Engineer or the Engineer's Representative returns in such forms
and at such intervals as the Engineer may prescribe showing in
detail the supervisory staff and the numbers of the several
classes of labour from time to time employed by the Contractor
on the Site.

The National Water Supply and Drainage Board shall not be

liable for or in respect of any damage or compensation payable
in respect of or in consequence of any accident or injury to any
workman or other person in the employment of the Contractor
or any sub-contractor. The Contractor shall indemnify the Board
against all such damage and compensation and against all
claims, demands, proceedings costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

Shall the Board have to pay any money in respect of any
claims or demands as referred to Clause 18, 20 and 23, the
amount so paid and the costs incurred by the Board shall be
charged to and paid by the Contractor and the Contractor shall
not be at liberty to dispute or question the right of the Board to
make such payments notwithstanding the same may have been
made without his consent or authority.

The Contractor shall take upon himself the entire responsibility
for the sufficiency of all the means used for the fulfillment of
this Contract, whether such may or may not be approved or
recommended by the Engineer or his representative and the
Contractor must accept all risks of accident of damage from
whatever cause they arise until the completion of the Contract.
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51. Riots and 51.1  The Contractor shall at all times during the progress of the

unlawful works take all requisites precautions and use his best

behavior endeavors to prevent and be responsible for any riotous or
unlawful behavior by or amongst his workmen, labourers and
others employed on or in connection with the works and for
the preservation of peace, protection of inhabitants and the
security of property on or in the neighborhood of the Site, but
the Contractor shall not be entitled to institute his own police
force nor shall he interfere with the Government police, who
shall have free and undisputed access at all times to any part
of the Site in the execution of their duties.

52. Repatriation 52.1  The Contractor shall be responsible for the repatriation of all
foreign personnel employed in connection with the works and
shall maintain such persons as are being repatriated in a
suitable manner until such time as they shall have left the
island; in default the Board may maintain and repatriate such
persons and recover the cost from the Contractor.

53. Day Work 53.1 The Engineer’s Representative may, if in his opinion it is
necessary or desirable, order in writing that any additional or
substituted work shall be executed on a day work basis. The
actual expenses corresponding to the work or works executed
on a day work basis will be refunded to the Contractor based
on the day work schedules included in the Contract Document.

The Contractor shall furnish to the Engineer's Representative
such invoices, receipts or other vouchers as may be necessary
to prove the amount claimed.
Before any work, which is to be paid for at day work rates are
put in hand, an order in writing must be obtained by the
Contractor from the Engineer.

54. Day work 54.1 The Contractor shall deliver weekly to the Engineer's
Returns Representativea detailed statement, including time sheets of
all labour employed, materials used and plant utilized on any
portion of the work ordered to be executed at day work rates.
This statement shall cover the work done during the preceding
week. One copy of this statement, if found correct will be
signed by the Engineer’s Representative and returned to the
Contractor and will have to be produced by him if required
before payment can be made, the value thereof being included
in the next monthly bill. The Contractor shall afford every
facility for checking on the ground the time, materials and
plant for which he has charged.
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55. Sole use of plant 55.1
and Equipment
Irrevocability of

plant etc.
55.2
55.3
56 Contractor’s 56.1
Default

All Contractors’ plant equipment brought to site for the
purpose of the works shall be used solely for the purpose of the
work.

No plant or Contractor's equipment or any part thereof (except
Hired Plant) shall be removed from the Site without the
written consent of the Engineer which consent shall not be
unreasonably withheld where the same is no longer
immediately required for the purpose of completion of the
works. But the Engineer will permit the Contractor the
exclusive use of all such plant and equipment in and for the
completion of the works until the occurrence of any event
which gives the Engineer the right to exclude the Contractor
from the site and proceed with the completions of the works.
If there shall be due, owing, or accruing to the Board from the
Contractor any moneys under or in respect of the Contract, of
which the Engineer shall be unable to obtain payment, the
Engineer shall be at liberty at the cost of the Contractor to sell
and dispose of any Contractors equipment as he shall think fit,
and to apply the proceeds in or towards the satisfaction of
such moneys as aforesaid. Upon due completion of the
Contractor's obligations under this agreement the Contractor
will in any event be entitled to receive all such Contractor's
plant and equipment brought in for the execution of the
contract.

No approval by vesting

All plant and equipment and materials forming part-of the
Contract shall on delivery at site vest in the Board. Such vesting
shall not constitute approval by the Engineer of the said plant
equipment, materials nor shall it prevent the rejection of any
such items at any time by the Engineer.

If the Contractor shall,

(i) Without reasonable excuse fail to commence the works,
or

(if) Neglect to execute the works with due diligence or
expedition, or

(iii) Fail to remove materials from the site or to pull down
and replace work after receiving from the Engineer's
written notice that the said materials or work have been
condemned and rejected by the Engineer under these
conditions, or

(iv) Refuse or neglect to comply with any reasonable orders
given to him in writing by the Engineer in connection
with the works, or
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57. Engineer’s
option To purchase
any item of
Equipment, plant,
etc.

58. Remittances
Abroad

59. Members of the

Government, or
Officers etc.. not

personally Liable

57.1

58.1

59.1

(v) Persistently or flagrantly neglect to carry out his
obligations under the Contract, or

(vi) To the detriment of good workmanship or in defiance of
the Engineer's instructions sublet any part of the
Contract, or Abandon the Contract.

If the Contractor is permitted to import any plant,
equipment or vehicles solely for use on the Contract or for
the use of the personnel engaged in the works the Board
reserves the option of purchasing any or all of them on the
completion of plant etc the work. The prices to be paid for such
purchases will be subject to negotiation between the Contractor
and the Board but will in general be on the basis of the prices
paid for the same by the Contractor including Customs' duty
etc., less depreciation under to circumstance shall the prices paid
be in excess of the prices paid for same by the Contractor even
if the market values of such plant equipment or vehicles are
higher at the time of completion.

If the Contractor wishes to remit out of the Island any of his
earnings, in Sri Lanka Rupees representing profit, foreign
overheads, home allowances and salaries of foreign personnel,
he undertakes to comply with the regulations of the
Department of Exchange Control.

Neither the members for the time being of the Government
nor any member or officer of the Government or any of
its Departments and National Water Supply and Drainage
Board shall be in any way personally bound or liable for the
acts or obligations of the Board under the Contract, or
answerable for any default or omission in the observance or
performance of any of the acts, matters, or things which are
herein contained.
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