1. -INSTRUCTIONS TO BIDDERS



Table of Clauses

Instructions to Bidders

ITB Clause Number Page Number
A - General

1 Scope of Bid 1-4

2. Source of Funds 1-4

3. Ethics, Fraud and Corruption 1-5

4. Eligibility & Qualification Bidders 1-5

5. Eligible Goods and Related Services 1-8

B-  Contents of Bidding Documents

6. Sections of Bidding Documents 1-8
7. Clarification of Bidding Documents 1-9
8. Amendment of Bidding Documents 1-9

C-  Preparation of Bids

9. Cost of Bidding 1-9
10.  Language of Bid 1-9
11. Documents Comprising the Bid 1-9
12. Form of Bid and Price Schedules 1-11
13. Alternative Bids 1-11
14. Bid Prices and Discounts 1-11
15.  Currencies of Bid 1-13
16.  Documents Establishing the Eligibility 1-14

of the Bidder

17. Document Establishing the Conformity of 1-14
the Goods and Related Services

18. Documents Establishing the Qualifications 1-15
of the Bidder

NWSDB/SBD/S&I/Water Pump /FC: Instructions to Bidders

CAPC:MPC:DPC: October 2017 — Version 3 1-1 .
clober ersion Revised on 25-11-2021



ITB Clause Number

19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

Period of Validity of Bids
Bid Security
Format and Signing of Bid
D-  Submission and Opening of Bids

Submission, Sealing and
Marking of Bids

Deadline for submission of Bids
Late Bids
Withdrawal, and Modification of Bids
Bid Opening
E-  Evaluation and Comparison of Bids
Confidentiality
Clarification of Bids
Responsiveness of Bids.
Errors, Omissions and Arithmetic Corrections
Preliminary Examination of Bids

Examination of Terms and Conditions
Technical Evaluation

Conversion to Single Currency
Domestic Preference
Evaluation of Bids

Comparison of Bids

Page Number

NWSDB/SBD/S&I/Water Pump /FC: Instructions to Bidders
CAPC:MPC:DPC: October 2017 — Version 3 1-2

Revised on 25-11-2021



Clause Number

37.

38.

39.

40.

41.

42.

43.

44,

45.

46.

47.

48.

Post qualification of the Bidder

Employer’s Right to Accept
any Bid, and to reject any or
all bids.

F- Award of Contract
Award of Contract

Employer’s Right to vary Quantities
at time of award

Notification of Award

Signing of Contract

Performance Security

Taxes and Duties

Advance Payment

Vessels of Sri Lanka Shipping Corporation
Compliance with Contract Act No. 3 of 1987

Environmental Condition

Page Number

NWSDB/SBD/S&I/Water Pump /FC: Instructions to Bidders
CAPC:MPC:DPC: October 2017 — Version 3 1-3

Revised on 25-11-2021



NATIONAL WATER SUPPLY AND DRAINAGE BOARD

SUPPLY AND INSTALLATION OF WATER PUMPING SETS
AND ACCESSORIES
(above 30kW)

INSTRUCTIONS TO BIDDERS

ITB shall be read in conjunction with the Section 4, Bidding Data (BIDDING DATA), which
shall take precedence over ITB.

A- GENERAL

1. Scope of Bid 1.1 The Employer indicated in the Bidding Data, issues these
Bidding Documents for the supply & installation of Goods
and Related Services incidental thereto as specified in

Bidding Data.

The successful bidder shall be expected to complete the
supply of goods, Installation of these goods and related
services by the Intended Completion Date specified in

Bidding Data.

The name and identification number of this procurement are
specified in the Bidding Data.

Bids shall be submitted in the forms available from the
office given in the Bidding Data on a payment of a non-
refundable fee stated in the Bidding Data. Bidding Forms
can be collected until the date specified in the Bidding Data.

1.2 Throughout these Bidding Documents:
(i) the term “in writing” means communicated in written
form by mail (other than electronic mail) or hand

delivered with proof of receipt;

(if) if the context so requires, “singular” means “plural”
and vice versa; and

(iii) “Day” means calendar day.

2. Source of 2.1  Payments under this contract shall be financed by the source
Funds specified in the Bidding Data.
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3. Ethics, Fraud
and Corruption

4. Eligibility &
Qualification
of Bidders

3.1

3.2

3.3

4.1

Parties associated with Procurement Actions, namely,
Contractors/Consultants and officials shall ensure that
they maintain strict confidentiality throughout the process;

Officials shall refrain from receiving any personal gain from
any Procurement Action. No gifts or inducement shall be
accepted. Contractors/Consultants are liable to be
disqualified from the bidding process if found offering any
gift or inducement which may have an effect of influencing
a decision or impairing the objectivity of an official.

The Employer requires the bidders, Contractors, and
consultants to observe the highest standard of ethics during
the procurement and execution of such contracts. In pursuit
of this policy:

(i)  “corrupt practice” means the offering, giving,
receiving, or soliciting, directly or indirectly, of anything
of value to influence the action of a public official in the
procurement process or in contract execution;

(i) “fraudulent practice” means a misrepresentation or
omission of facts in order to influence a procurement
process or the execution of a contract;

(iii) “collusive practice” means a scheme or arrangement
between two or more bidders, with or without the
knowledge of the Employer to establish bid prices at
artificial, noncompetitive levels; and

(iv) “coercive practice” means harming or threatening to
harm, directly or indirectly, persons or their property to
influence their participation in the procurement process or
affect the execution of a contract.

If the Employer found any unethical practices as stipulated
under ITB Clause 3.2, the Employer will reject a bid, if it
is found that a Bidder directly or through an agent, engaged
in corrupt, fraudulent, collusive or coercive practices in
competing for the Contract in question.

Eligibility of Bidders

Eligible bidder is one who satisfies all the following
requirements listed under this clause;

(i)  All bidders shall possess legal rights to supply the
Goods under this contract.
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(i) The Bidder shall be a manufacturer or their local
Accredited Agent.

(iii) A Bidder shall not have a conflict of interest. All
bidders found to have conflict of interest shall be
disqualified. Bidders may be considered to have a conflict
of interest with one or more parties in this bidding
process, if they are or have been associated in the past,
with a firm or any of its affiliates which have been
engaged by the Employer to provide consulting services
for the preparation of the design, specifications, and other
documents to be used for the procurement of the goods to
be purchased under these Bidding Documents.

(iv) A Bidder that is under a declaration of ineligibility
by the National Procurement Agency (NPA), at the date of
submission of Bids or at the date of contract award, shall
be disqualified. The list of debarred firms is available at the
website of NWSDB/ NPA.

(v)  The bidder who is blacklisted by the NWSDB at the
date of submission of Bids, shall be disqualified for
contract award.

(vi) Posses ISO 9001:2015 Quality Management System
certificate for the factory for the current year from an
Accredited Agency. Manufacturer shall maintain the
validity of this certificate during the contract period.

(vii)  The bidder shall furnish documentary evidence, as
apart of the bidding documents establishing the Bidder's
eligibility to Bid and qualifications to perform the Contract
with certified copy of business registration with the name of
Registrar of Companies.

(viii)  Compliance with contact Act No. 03 of 1987 as per
the Clause 47 hereof.

(ixX)  Bidder shall have the authorization from the
manufacturer to sign and negotiate in the bidding on behalf
of the manufacturer.

NWSDB/SBD/S&I/Water Pump /FC : Instructions to Bidders )
CAPC : MPC : DPC :- October 2017 — Version 3 1-6 Revised on 25-11-2021



4.2 Quialification of Bidders.

().  The Bidder shall have the Minimum Qualifications
and experience in works of at least one contract of a similar
nature pump installation & Complexity incorporating a
pump of Kw capacity not less than 65% of the Kw capacity
of this Bid within last 5 years as specified in Bidding
Data. List of such supplies and installation and certified
copies of award letters and completion certificates of such
contracts shall be submitted with the Bid in the form given
in Appendix 1A & 1B. Total monetary value of the
Supply/ Supply & Installation Works perform for the last
five years shall be as specify in Bidding Data.

(i)  Bidder shall have and have maintained workshop,
stocks of spare parts, equipment and Qualified
Engineers/Technical Officers and skilled personnel
required as specified in Appendix 2.

(ili) That the bidder has the financial and technical
capability necessary to perform the Contract. The bidder
shall submit the financial details requested in Appendix 3
including audited financial statements for the last three
years. If the business has not been in operation for three
years then audited financial statements together with the
financial details requested in Appendix 3 for the period
that the business has been in operation to ascertain the
financial stability of the bidder shall be submitted with the
offer. The bidder shall provide authority to the Board
(Employer) to seek reference from the Bidder's bankers
about the financial capability and credit facilities to the
bidder exclusively for this contract, in the Appendix 3A.

(iv)  The bidder shall have minimum amount of working
capital as given in Bidding Data.

(v)  That the agreement of the manufacturer or producer
to confirm that the supply will be made in accordance with
“Delivery Schedule” and that the manufacturer of goods
has the production capacity necessary to perform the
contract. This confirmation shall be submitted with the bid
in the form given in Appendix 4.

(vi) That, in the case of a bidder offering to supply goods
under the Contract which the bidder does not manufacture
or otherwise produce, the bidder has been duly authorized
by the goods' manufacturer or producer to sign & negotiate
in the bidding on behalf of the manufacturer. This
authorization shall be submitted with the Bid in the form
given in Appendix 5.
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5. Eligible Goods 5.1 All goods supplied under this contract shall be complied to
and Related the standards Specified in Section 6 Specifications and the
Services bidder shall provide certificates for the conformity of goods

/ materials to the standards and the Quality Management
System ISO 9001 : 2015 from an Accredited Agency, valid
for the contract period.

5.2 All goods and related services to be supplied under the
contract and Installation of goods shall be from
manufacturer or their local Accredited Agent.

5.3 Pump, motor and accessories to be supplied under this
contract shall only be from the approved factory location.

B- BIDDING DOCUMENTS

Contents of Bidding Documents

6. Sections of 6.1 The Bidding Documents comprises the following sections of
Bidding the documents and any addenda that will be issued in
Documents accordance with ITB Clause 8.

Page VI Invitation for Bids

Section 1. Instructions to Bidders (ITB)
Section 2. General Conditions of Contract (CC)
Section 3 Form of Bid

Section 4 Bidding Data

Section 5 Contract Data

Section 6 Specifications.

Section 7 Schedule of Particulars
Section 8 Deviations from specification.
Section 9 List of drawings

Section 10 Bill of Quantities
Section 11 Specimen Forms

Section 12 Appendices

6.2 The Bidder is expected to examine all instructions, forms,
terms, and specifications, General Conditions of Contract,
Contract Data, Bidding Data, drawings, BOQ, Standard
forms, appendices and etc. in the Bidding Documents. Failure
to furnish all information or documentation required by the
Bidding Documents may result in the rejection of the bid.
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7. Clarification 7.1 A prospective Bidder requiring any clarification of the
of Bidding Bidding Documents including the restrictiveness of
Documents specifications shall contact the Employer in writing at the

Employer’s address specified in the Bidding Data. The
Employer will respond in writing to any request for
clarification, provided that such request is received no later
than ten (10) Days prior to the deadline for submission of
Bids. The Employer shall forward copies of its response to
all those who have purchased the Bidding Documents,
including a description of the inquiry but without identifying
its source. Shall the Employer deem it necessary to amend
the Bidding Documents as a result of a clarification, he shall
do so following the procedure under ITB Clause 8.

8. Amendment of 8.1 Any addendum issued shall be part of the Bidding

Bidding Documents and shall be communicated in writing to all who
Documents have purchased the Bidding Documents.
8.2 Employer may, at his own discretion, extend the deadline for

the submission of Bids if reasonable, to take an addendum
into account in preparation of their Bids, pursuant to ITB
Sub-Clause 23.2.

8.3 Such Addendum/addenda shall be submitted along with the
bids as per clause 11.1 hereof.

C- Preparation of Bids

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation
and submission of its Bid, and the Employer shall not be
responsible or liable for those costs, regardless of the conduct
or outcome of the bidding process.

10. Language of 10.1 The Bid, as well as all correspondence and documents
Bid relating to the Bid (including supporting documents and printed
literature) exchanged by the Bidder and the Employer, shall be

written in the English language.

11. Documents 11.1 The Bid shall comprise the following:
Comprising the Bid
(@) Duly perfected set of Bidding Document which include
section 1 to 12;

(b) Bid Security accordance with ITB Clause 20;

(c) All drawings, letters, programs, descriptive literature,
calculations and any other particulars prepared by the
bidder to accompany his Bid in the language stated in the
Clause 10.1.
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(d)

)

()

Descriptive literature relating to all items offered in the
language stated in the Clause 10.1.

The manufacturer's technical report containing general
description of the materials offered in the language stated in
the Clause 10.1.

Availability of after sale service and workshop facilities.

(9) Reference to similar works already installed or being installed

and information covering the financial stability of the bidder
in sufficient detail as to permit assessing the ability of the
bidder to meet the requirements of this contract.

(h) The subsequent addendum /addenda if any.

(i)

@)

Documentary evidence established in accordance with
Clause 4 hereof, to prove that the bidder is eligible to Bid and
is qualified to perform the contract if his bid is accepted.

Documentary evidence established in accordance with
Clause 5 hereof, to prove that the goods and ancillary
services and works to be supplied by the bidder are eligible
goods and services and conform to the specifications and
other requirements in the bidding document.

(k) Product conformity certificates to prove that the products

()

offered conform to the relevant standards specified in the
bidding document, from an accredited agency acceptable to
the Employer. The certificate shall be valid for the entire
contract period.

All details requested in Appendices.

(m) In the case of a local agent bidding on behalf of a

Manufacturer, he shall submit the following with his Bid:
(i) Company registration in accordance with ITB Clause 47.

(i) A letter from Manufacturer certifying the name and
address of the local accredited agent together with a duly
executed Power of Attorney authorizing such local
accredited agent to act on behalf of the foreign principal;
in the form given as Appendix 5 and

(iii) A letter from the Manufacturer stating that he guarantees
to supply the Goods as specified in the Bid and according
to the Schedule of delivery specified in the form given as
Appendix 4.
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12. Form of Bid 12.1
and Price
Schedules

13. Alternative Bids  13.1

14. Bid Prices and 14.1
Discounts

14.2

14.3

(n)  The Photostat copies of documentary evidence shall be
one sided clear copies to the original size which bear both the
initials and the seal of the bidder. The bidder shall certify these
copies referred to as follows.

I/we hereby certify that this is a true Photostat copy of the
certificate which has ......... (Page (s), issued by ........ (name of
the institution which issued the certificate).

Authorized Signature /date ...........................

Seal of the Company ..........................
(0) Any other document required in the Bidding Data.

(p) Any other document that bidder may think useful in the
evaluation of Bids.

The Form of Bid must be completed without any alterations to
its format, and no substitutes shall be accepted. All blank
spaces shall be filled in with the information requested. The
original and the copy of the Form of Bid shall be signed by a
person or persons duly authorized. Proof of authorization shall
be furnished in the form of a written power of attorney which
shall accompany the bid.

Each set of bidding documents shall contain only one offer.
All alternative offers will be rejected without assigning
reasons. If offers marked as offer 1,2 etc, offer 1 will be
treated as original offer and the others as alternative offers.
Bidders may purchase bidding documents in required number
and may submit one or more independent offers. The
independent offers shall be in separate set of Bidding
Documents together with separate bid securities.

The Bidder shall indicate on the Bills of Quantities the unit
prices and total bid prices of the goods, services and
installation it proposes to supply and Install under the
Contract.

Prices quoted shall correspond to 100 % of the items specified
in the contract and to 100% of the quantities specified for each
item of the contract.

In pricing the items of the Bills of Quantities, the bidder shall
cover himself and will be deemed to have covered himself for:

i)  All services and goods which according to the true
intent and meaning of the contract may be reasonably
inferred as necessary for completion of delivery of the
goods in sound condition to the Stores which is specified
in Contract Data.
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i) All the duties, obligations, liabilities and
responsibilities which the Contract documents place upon
the bidders in connection with or in relation to the
Contract.

iii) All costs arising out of inspection including testing
and inspection by the one of the Independent Inspection
Agencies listed in the Clause 25 of the General conditions
of Contract, testing, packing, transportation, clearing,
loading, unloading, stacking, shipping line charges,
warehouse rent, port charges, any demurrages, cost of
insurance from the manufacturer’s plant to the purchaser’s
stores, Agents Commission if any and other minor
expenses and charges.

iv) Cost of accessories not specifically listed, but
necessary for proper completion.

v) Prices charged by the Supplier for the preceding
incidental services, shall be included in the Contract Price
for the Goods.

vi) Any taxes as stated in the ITB Clause 44 hereof.

14.4  If Bidders are registered for the purpose of VAT, they shall

indicate the amount of VAT claimed separately in the Bidding
Documents, in addition to the value of the Bidding, along with
the VAT registration number. Declaration of VAT registration
number is a mandatory requirement to pay the VAT amount.
If any Bidder is not registered for VAT, he shall indicate the
value of the Bid in Bidding Documents. Under this category,
Bidder shall obtain a letter from the Commissioner of Inland
Revenue Department certifying that his Company has not been
registered for VAT and that letter shall be attached to the
Bidding Document.

VAT component shall not be included in the rates. The amount
written in the Form of Bid shall be without VAT. However,
VAT component shall be shown separately at the summary of
the Bills.

145 The Prices quoted by the Bidder shall be fixed during the
Bidder's performance of the Contract and not subject to
variation on any account. A Bid submitted with an adjustable
price quotation shall be treated as non-responsive and rejected.

14.6  All items shall be listed and priced separately in the Bills of
Quantities. If a Bill of Quantity shows items listed but not
priced, their prices shall be deemed to be included in the prices
of other items.

14.7  Bidder shall indicate any discount offered or differed in the
Summary of Bills. Discounts stated anywhere else shall not be
considered.
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15. Currencies of
Bid

14.8

14.9

14.10

14.11

14.12

151

15.2
15.3

The bidder all carefully studies the design data provided by the
Employer and carry out necessary calculations to find out the
accuracy of those data. If the bidder found that the design data
provided by the Employer is inaccurate, the bidder shall
provide the goods to meet the correct design requirement. The
bidder informs this situation to the Employer 14 Days prior to
the deadline of submission of Bids.

Bidder shall quote in FOB price including all cost which are to
be incurred outside Sri Lanka in foreign cost column of BOQ
and all local cost including Agency Commission cleaning,
inland transportation, loading and unloading, staking shipping
line charges and other minor expenses, etc. Which are to be
incurred locally in the local cost column of the BOQ. Freight
charges and inspection charges shall be included in the
Summary of each Bills in BOQ. Summary of each bill shall be
carried forwarded to the “Summary of Bills” in the BOQ and
that will be carried forwarded to the Form of Bid.

Insurance shall be carried out by the Purchaser with a reputed
insurance Company/Corporation registered under Insurance
Board of Sri Lanka as per Clause 11 of the General
Conditions.

Shipping of water pumps shall be done as described in
Clause 37 hereof.

If a Bidder has given a discount of his bid price, the discount
shall be distributed to each and every item excluding
Provisional Sum in the Bills of Quantities by adjusting the
rates in the Bills of Quantities by the percentage of discount
offered. This rate is applicable for all extra works to complete
the works in the Contract.

The Contract Price shall be paid in the currencies in which the
price has been quoted in the successful Bid. The foreign
component will be paid as per the payment schedule given in
Contract Data and Clause 15 of General Conditions of
Contract.

Local charges shall be paid in Sri Lanka Rupees.

Charges for clearing from port, Local transport, and all other
local costs shall be included in the Bid price and quoted in Sri
Lanka Rupees. Agency commission shall be separately
indicated as a percentage of in relation to the FOB price. If no
local agency commission is payable, it shall be clearly stated in
the summary of Bills.

NWSDB/SBD/S&I/Water Pump /FC : Instructions to Bidders
CAPC : MPC : DPC :- October 2017 — Version 3 1-13

Revised on 25-11-2021



16.Documents
Establishing
the Eligibility
of the Bidder

17. Document
Establishing
the Conformity
of the Goods
and Related
works and
Services

16.1

To establish their eligibility in accordance with ITB

Clause 4 Bidders shall
(1) Be manufacturer or their local Accredited Agent.
Authorization letter from the manufacturer in case of
Accredited Agent participate in the bidding.

(if) Shall possess 1SO 9001:2015, Quality Management
System Certificate. Manufacturer shall maintain validity of
this certificate during the contract period.

(iii) Shall possess product conformity to required standards
specified in the specifications.

(iv) Shall not be disqualified / black listed by the
NPA/NWSDB.

(v) Shall submit certified copies of Business Registration
with the Registrar of companies.

(vi) Company Registration in accordance with ITB
Clause 47.

17.1 To establish the conformity of the Goods , Installation works

17.2

17.3

and Related Services to the Bidding Documents, the Bidder
shall furnish as part of its Bid the documentary evidence that
the Goods conform to the technical specifications included in
the Bidding Document.

The documentary evidence may be in the form of literature
performance curves, drawings or data, and shall consist of a
detailed item by item description (given in Section 7, Schedule
of Particulars) of the essential technical and performance
characteristics of the Goods, Installation works and Related
Services, demonstrating substantial responsiveness of the Goods,
works and Related Services to the technical specification, and if
applicable, a statement of deviations and exceptions to the
provisions of the specifications.

The Bidder shall also furnish a list giving full particulars,
including quantities, available sources and current prices of spare
parts, (Itemized price list) special tools, etc., necessary for the
proper and continuing functioning of the Goods during the
period if specified in the Bidding Data or following
commencement of the use of the goods by the Employer.

NWSDB/SBD/S&I/Water Pump /FC : Instructions to Bidders
CAPC : MPC : DPC :- October 2017 — Version 3 1-14 Revised on 25-11-2021



18.Documents
Establishing
Quialifications
the Bidder

19. Period of
Validity of
Bids

20. Bid Security

18.1

the

of

19.1

19.2

19.3
20.1

20.2

The documentary evidence of the Bidder’s qualifications to
perform the contract if its Bid is accepted shall establish to the
Employer’s satisfaction:

(i) A Bidder that does not manufacture or produce the Goods
that he offers to supply shall submit the Manufacturer’s
Authorization using the form included in Appendix 5
to demonstrate that it has been duly authorized by the
manufacturer or producer of the Goods to Bid on behalf
of the manufacturer and supply these Goods;

(i) That, in case of a Bidder not doing business within Sri
Lanka, the Bidder is or shall be (if awarded the
contract) represented by an Accredited Agent in Sri
Lanka equipped and able to carry out the Contractor’s
maintenance, repair and spare parts stocking
obligations prescribed in the Conditions of Contract
and/or Technical Specifications; and

(iii) That the Bidder meets each of the qualification criterion
specified in Clause 4 of ITB.

Bids shall remain valid until the date specified in the Bidding
Data A Bid valid for a shorter period shall be considered non
responsive and rejected by the Employer.

In exceptional circumstances, prior to the expiration of the Bid
validity date, the Employer may request bidders to extend the
period of validity of their Bids. The request and the responses
shall be made in writing. If a Bid Security is requested in
accordance with ITB Clause 20, it shall also be extended for a
corresponding period. If a bidder does not agree for an
unconditional extension of the validity of his bid, his Bid shall
be rejected without forfeiting the Bid Security.

In any case bidder shall not be permitted to modify his Bid.

The Bidder shall furnish as part of its Bid, a Bid Security as
specified in the Bidding Data.

A Bid Security which is encashable on demand equivalent to
the sum as stated in the Bidding Data shall be furnished in one
of the following forms. The Bid security shall be as per the
format in the Bidding Document to indicate the requirement
and payable to the national Water Supply and Drainage Board,
Sri Lanka.

a) A Bank Guarantee issued by a Bank operating in Sri
Lanka, approved by the Central Bank of Sri Lanka.

b) A Sri Lanka Rupee cash deposit to the National Water
Supply and Drainage Board, Sri Lanka (The original
receipt for such deposit shall be attached to the
original bidding document).
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20.3

20.4

20.5

20.6

20.7

20.8

(c). A certified cheque issued by a Bank operating in Sri
Lanka approved by the Central Bank of Sri Lanka in
favour of the National Water Supply and Drainage
Board, Sri Lanka.

(d) A Bank guarantee issued by a Bank based in another
country but the security or guarantee “confirmed” by a
Bank operating in Sri Lanka, approved by the Central
Bank of Sri Lanka.

(e)  Foreign Exim which needs to be registered in the frame
work of Uniform Rules of Demand Guarantee 758.

The term “confirmed” in relation to bank guarantee issued
by a Bank based in another country means that the
“confirmed” bank held liable for paying the respective
guaranteed amount at the request of first demand by the
beneficiary.

The validity of the above security shall be up to the date
specified in the Bidding Data.

Any Bid not accompanied by an acceptable Bid Security shall
be rejected by the Procurement Committee as non-responsive.

Unsuccessful bidders' Bid Securities shall be discharged and
returned as promptly as possible as but not later than 30 Days
after the award of the contract to the successful bidder.

The successful bidder's Bid Security shall be discharged upon
the bidder's executing and furnishing the Performance Security
pursuant to clause 43 hereof.

The Bid security shall be forfeited:
(i) If a bidder withdraws its bid during the period of
Bid validity specified by the bidder on the Form of Bid ;
or

(ii) If the bidder does not accept the correction of its Bid
price, pursuant to Instructions to Bidders (ITB) Clause 30.

(iv) If the successful bidder fails or refuse within the
specified time to;

(). furnish ~ the required performance
guarantee in  accordance with ITB, or

(if).  sign the Contract Agreement.

No interest will be paid on Bid Security
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21. Format and
Signing of
Bid

22. Submission,
Sealing and
Marking of
Bids

23. Deadline for
Submission of
Bids

21.1

21.2

21.3

The Bidder shall prepare one original of the documents
comprising the Bid as described in ITB Clause 11 and clearly
mark it as “ORIGINAL.” In addition, the Bidder shall submit a
copy of the Bid and clearly mark it as “COPY.” In the event of

any discrepancy between the original and the copy, the original
shall prevail.

The original and the Copy of the Bid shall be typed or written

in indelible ink and shall be signed on the Form of Bid by a

person duly authorized to sign on behalf of the Bidder.
Authorization to sign the Bid shall be submitted with the Bid.

Any interlineations, erasures, or overwriting shall be valid
only if they are signed or initialed by the person signing the
Bid.

D - Submission and Opening of Bids

22.1 Bidders may always submit their Bids by mail or by hand

Bidders submitting bids by mail or by hand, shall enclose
the original and the copy of the Bid in separate sealed
envelopes, duly marking the envelopes as “ORIGINAL” and
“COPY.” These envelopes containing the original and the
copy shall then be enclosed in one single envelope.

22.2  The inner and outer envelopes shall:

23.1

23.2

(iii)
(iv)

Q) bear the name and address of the Bidder;

(i) be addressed to the Employer as specified in Bidding

Data

bear the specific identification of this bidding Document
as indicated in the Bidding Data; and

bear a warning not to open before the time and date for
Bid opening, in accordance with ITB Sub-Clause 26.1.

If all envelopes are not sealed and marked as required, the
Employer will assume no responsibility for the misplacement or
premature opening of the Bid.

Bids must be addressed to the Chairman, procurement
committee at the Address specified in the Bidding Data
received by the Employer before the date and time specified

in the Bidding Data.

The Employer may, at its discretion, extend the deadline for
the submission of bids by amending the Bidding Documents
in accordance with ITB Clause 8, in which case all rights and
obligations of the Employer and Bidders previously subject to
the deadline shall thereafter be subject to the deadline as
extended.
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24. Late Bids

25. Withdrawal,
and
Modification
of Bids

26. Bid Opening

241

25.1

25.2

25.3

26.1

26.2

The Employer shall not consider any Bid that arrives after the
deadline for submission of Bids, in accordance with ITB
Clause 23. Any Bid received by the Employer after the deadline
for submission of Bids shall be declared late, rejected, and
returned unopened to the Bidder.

A Bidder may withdraw, or modify its Bid after it has been
submitted by sending a written notice in accordance with ITB
Clause 22, duly signed by an authorized representative, and
shall include a copy of the authorization in accordance with
ITB Sub-Clause 21.2, (except that no copies of the withdrawal
notice are required). The corresponding substitution or
modification of the Bid must accompany the respective written
notice. All notices must be:

Q) Submitted in accordance with ITB Clauses 21 and
22(except that withdrawal notices do not require copies),
and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” or “MODIFICATION;” and

(i)  Received by the Employer prior to the deadline
prescribed for submission of Bids, in accordance with
ITB Clause 23.

Bids requested to be withdrawn in accordance with ITB Sub-
Clause 25.1 shall be returned to the Bidders only upon
notification of contract award to the successful bidder in
accordance with sub clause 41.1.

No Bid may be withdrawn, substituted, or modified in the
interval between the deadline for submission of Bids and the
expiration of the period of Bid validity specified by the Bidder
on the Form of Bid or any extension thereof.

The Bid Opening Committee (BOC) approved by the
Procurement Committee shall conduct the Bid opening in public
at the address, date and time specified in the Bidding Data.

First, envelopes marked “WITHDRAWAL” shall be opened and
read out and the envelope with the corresponding Bid may be
opened at the discretion of the Employer. No Bid withdrawal
shall be permitted unless the corresponding withdrawal notice
contains a valid authorization to request the withdrawal and is
read out at Bid opening. Envelopes marked “MODIFICATION”
shall be opened and read out with the corresponding Bid. No Bid
modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the
modification and is read out at Bid opening. Completion of all
the Bids that have been modified, envelopes marked
“ORIGINAL” of other bidders shall be opened and readout
subsequently. No Bid shall be rejected at Bid opening except for
late Bids, in accordance with ITB Sub- Clause 24.1.
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26.3

Only envelopes that are opened and read out at Bid opening shall
be considered further.

The Bid Opening Committee shall read out the following at the
Bid opening committee.

Name and address of the bidder. (if joint venture read the
name of the joint venture)

Absence or presence of the Bid Security; All members of the
committee shall initial the Bid Security;

iii) The Bid price given in words in the Form of Bid; if the Bid

vi)

26.4

26.5

27. Confidentiality 27.1

27.2

price is not given in words the Bid price given in figures; if
Bid price is not filled in the form of Bid, the respective price
given in the BOQ; whether the announced prices are
inclusive or exclusive of VAT shall be indicated clearly.

If the contract will be awarded as a whole the announcement
of final Bid price is suffice; If contracts will be awarded in
different items or lots such prices shall be announced;

The discounts offered shall be announced separately by
clearly indicating that the announced prices are inclusive or
exclusive of discounts.

Any other information that the BOC consider as relevant;
however, the details of the make-up of the Bid price shall not
be read out.
After opening original of each and read out the relevant
information, the BOC shall resealed the envelopes before
handing over the documents to the PE. The PE shall hand over
the Bid documents to the chairman of TEC in sealed form.

The Bid Opening Committee shall prepare a record of the Bid
opening that shall include, as a minimum: the name of the Bidder
and whether there is a withdrawal, or modification; the Bid Price,
per lot if applicable, including any discounts, and the presence or
absence of a Bid Security. The Bidders’ representatives who are
present shall be requested to sign the attendance sheet. A copy of
the record shall be distributed to all Bidders who submitted Bids
in time.

E - Evaluation and Comparison of Bids

Information relating to the examination, evaluation, comparison,
and post-qualification  (if applicable) of Bids, and
recommendation of contract award, shall not be disclosed to
bidders or any other persons not officially concerned with such
process until publication of the Contract Award.

Any effort by a Bidder to influence the Employer/ Procurement
Committee in the examination, evaluation, comparison, and
post-qualification of the Bids or contract award decisions may
result in the rejection of its Bid.
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28. Clarification
of Bids

29. Responsiveness
of Bids

28.1

29.1

29.2

During the evaluation of the Bids, there may be a need to seek
clarification from a bidder with the sole purpose of ensuring
that the Bid can be properly and fairly evaluated. These
clarifications shall not

@) Permit any substantive change to the bidder’s initial
response ; and

(b) Change in the Bid price except correction of
arithmetical errors in the pricing of the Bid.

The bidder shall not be able to clearly comprehend that any
clarification sought is only for the aforementioned purpose
only.

At the request made by the Technical Evaluation Committee
(TEC), the procurement Entity (PE) will seek such clarification
from the bidder in writing.

Prior to the detailed evaluation of Bids the Procurement
Committee will determine whether each Bid,

i) Meets the eligibility and qualification criteria
defined in clauses 3 hereof.

ii) Has been properly signed and accompanied by a
proper power of attorney. (Authorization to sign
the Contract)

iii) Is accompanied with the required Bid Security as
defined in Clause 20 hereof.

iv) Has sufficient Bid validity period as per clause 19
hereof, and

V) Is substantially responsive to the requirements of
the Bid documents,

If a Bid does not meet any one of (i) —(iv), that bid shall be
considered non responsive and shall be rejected by the
Procurement Committee.

A substantially responsive Bid is one which conforms to all
the terms, in clause 29.1 hereof without material deviation or
reservation.

A material deviation or reservation is one,

)] Bidder requires price fluctuation whereas bidding
document specifies otherwise,

i) Deviation from Bid documents which affects the
bid price but cannot be given monetary value.

iii) Departure from technical specifications of critical
nature.
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29.3
30. Errors, 30.1
Omissions and
Arithmetic
corrections.

30.2

30.3

iv) Absence of documents intended to substantiate the
legitimacy of the Bid (i.e that the Bid is not a
‘speculative’ ,’exploratory’ or ‘wait and see’ Bid)
or proof of reliability of the equipment offered.

V) Bidder proposes to subcontract major components
of the work against the conditions provided.

vi) Conditional Bids, that is, subject to prior sale,
availability of components in the market,

vii)  Un acceptable technical features.

viii)  Bids which are not responsive to critical, technical
or commercial requirements in the Bidding
Document.

If a Bid is not substantially responsive, it will be rejected by
the Procurement Committee, and may not subsequently be
made responsive by correction or withdrawal of the non
conforming deviation or reservation.

Provided that a Bid is substantially responsive, the Employer
may waive any omissions in the Bid that do not constitute a
material deviation.

Provided that a Bid is substantially responsive, the
Employer may request that the Bidder submit the necessary
information or documentation, within a reasonable period of
time, to rectify nonmaterial nonconformities or omissions in
the Bid related to documentation requirements. Such omission
shall not be related to any aspect of the price of the Bid.
Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

Bids determined to be substantially responsive shall be checked
by the Employer, for any arithmetic errors.

Errors will be corrected by the Employer as follows:

i) Where there is a discrepancy between the amounts in
figures and in words, the amounts in words will govern
and

i) Where there is a discrepancy between the unit rate and
the line item total resulting from multiplying the unit rate
by the quantity,

a) the unit rate as quoted will govern,

b) unless in the opinion of the Employer there is an
obviously gross misplacement of the decimal point in the
unit rate, in which case the line item total as quoted will
govern and the unit rate will be corrected.
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30.4 If the Bid price changes by the above procedure, the amount
stated in the Form of Bid shall be adjusted with the concurrence
of the bidder and shall be considered as binding upon the bidder.

30.5 If the bidder does not accept the corrected amount of Bid, its Bid
shall be rejected, and the Bid security shall be forfeited in
accordance with sub Clause 20.7.

31. Preliminary 31.1 The Employer shall examine the Bids to confirm that all
Examination documents and technical and Financial documentation
of Bids requested in ITB Clause 11 have been provided, and to

determine the completeness of each document submitted.

31.2 The Employer shall confirm that the following documents and
information have been provided in the Bid. If any of these
documents or information is missing, the Bid shall be rejected.

i) Form of Bid, in accordance with ITB Sub- Clause 12.1
i) Price Schedules, in accordance with ITB Clause 14

iii) Bid Security in accordance with ITB Clause 20.

iv) Eligibility and qualification requested in ITB clause 4.

32. Examination 32.1 The Employer shall examine the Bid to confirm that all terms
of Terms and and conditions specified in the Conditions of Contract and the
Conditions; Contract Data have been accepted by the Bidder.

Technical
Evaluation 32.2  The Employer shall evaluate the technical aspects of the Bid

submitted in accordance with ITB Clause 17, to confirm that all
requirements specified in Section 6, Specifications of the
Bidding Documents have been met.

32.3 If, after the examination of the terms and conditions and the
technical evaluation, the Employer determines that the Bid is not
substantially responsive in accordance with ITB Clause 29, the
Employer shall reject the Bid.

33. Conversion to 33.1 If the bidders are allowed to quote in foreign currencies in
Single accordance with sub Clause 15.1, for evaluation and
Currency comparison purposes, the Employer shall convert all bid

prices expressed in foreign currencies into Sri Lankan Rupees
using the selling rates prevailed 28 Days prior to closing of
Bids as published by the Central Bank of Sri Lanka. If this
date falls on a public holiday the earliest working day prior to
the date shall be applicable

34. Domestic 34.1 Domestic preference shall not be Applicable.
Preference
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35. Evaluation of 35.1 The Procurement Committee will evaluate and compare Bids
Bids previously determined to be substantially responsive, pursuant
to Clause 31 hereof.

35.2 In evaluating the Bids the Procurement Committee will
determine for each Bid the evaluated Bid price by adjusting
the Bid price as follows:

i)

1) Making any correction of errors pursuant to Clause 30
hereof.

ii) Discounts, if any

iii) Evaluation of Acceptable omissions. (line items or
parts of work)

iv) Conversation to a common currency.

v) Delivery periods of completion times.

vi) Adjustment for various minor deviations.

vii) The availability of after sale services and spare parts.

viii) The acceptable departures of warranties.

Assessment of monetary implications on deviations and
other matters.
Omissions/Missing items.

The Bid price shall be adjusted to account for items not
included in the Bid, provided that the Bid,

i Can be accepted as substantially
responsive on account of the unquoted
items being not of a critical nature, and

i Value of such items is marginal.

Adjusted price according to the above procedure shall

be added to the Life cycling cost (Clause 1.11 of
specification) and it shall be used for the further
evaluation.

Each proposal will be evaluated for selection on the
information given in the proposal and data submitted in
the brochure. The proposed Pumping units will be
evaluated on the basis of capital cost and on present
worth of calculated operating cost. Operating cost will be
determined by computing the cost of power as detailed in

the Bidding Data.

NWSDB/SBD/S&I/Water Pump /FC : Instructions to Bidders

CAPC : MPC : DPC :- October 2017 — Version 3

1-23 Revised on 25-11-2021



36. Comparison
of Bids

37. Post
qualification
of the Bidder

38. Employer’s
Right to
Accept Any
Bid, and to
Reject Any or

All Bids

35.3.

36.1

37.1

37.2

37.3

38.1

The guaranteed Pump efficiency at the designed duty
point, Motor Efficiency and Power Factor given in the
brochures will be used to calculate the operating costs.

Additional factors affecting selection will be delivery
time, operating curve characteristics, NPSH requirements
and after Sales Services. The NWSDB reserve the right to
select any proposal or alternative it deems to be best.

If the main pump parameters such as Capacity and
Efficiency at the specified Head and Speed are not met as
indicated by the Bidder then the additional costs due to
any of the above factors shall be recovered from the local
component of the tendered sum and or Performance
Guarantee. The basis of determining the recoverable
amount shall be similar to the method of computing
power cost above.

For the evaluation purposes the rates and prices in the BOQ shall
be considered to be excluding VAT. Any notes or remarks by
bidders contrary to this shall be disregarded.

The Procurement Committee shall compare all substantially
responsive Bids to determine the lowest-evaluated Bid, in
accordance with ITB Clause 35.

The Procurement Committee shall determine to its satisfaction
whether the evaluated and substantially responsive Bid is
qualified to perform the Contract satisfactorily.

The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted
by the Bidder, pursuant to ITB Clause 4, 18 and 35.

An affirmative determination shall be a prerequisite for award of
the Contract to the Bidder. A negative determination shall result
in disqualification of the Bid, in which event the Procurement
Committee shall proceed to the next lowest evaluated Bid to
make a similar determination of that Bidder’s capabilities to
perform satisfactorily.

The Employer reserves the right to accept or reject any Bid,
and to annul the bidding process and reject all Bids at any time
prior to contract award, without thereby incurring any liability
to Bidders.
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39. Award of
Contract

40. Employer’s
Right to Vary
Quantities at
Time of
Award

41. Notification of
Award

42. Signing of
Contract

39.1

40.1

41.1

41.2

41.3

42.1

42.2

F - Award of Contract

The Employer shall award the Contract to the Bidder whose
offer has been determined to be the lowest evaluated Bid and is
substantially responsive to the Bidding Documents, provided
further that the Bidder is determined to be qualified to perform
the Contract satisfactorily.

At the time the Contract is awarded, the Employer reserves
the right to increase or decrease the quantity of Goods Related
Services, and Installation works originally specified in Section
9, Bills of Quantities, provided this does not exceed twenty five
percent (25%) or one unit whichever is higher and without any
change in the unit prices or other terms and conditions of the
Bid and the Bidding Documents.

Prior to the expiration of the period of bid validity, the
Employer shall notify the successful Bidder, in writing, that its
Bid has been accepted.

Until a formal Contract is prepared and executed, the notification
of award shall constitute a binding Contract.

Upon the successful Bidder’s furnishing the required
performance security pursuant to ITB Clause 43, the Employer
will promptly notify each unsuccessful Bidder and will discharge
its Bid security, pursuant to ITB Clause 20.5.

The successful Bidder will be required to sign a Contract
Agreement. The Contract Agreement must be executed within
twenty eight (28) Days after the receipt of the Letter of
Acceptance.

The Contract Agreement will be prepared by the Board. The
Contractor will be required to pay the stamp duty in
accordance with the law relating to stamp duty in Sri Lanka.
The prevailing rate of stamp duty on contracts for supply &
installation work is prescribed in the Bidding Data.

If a Bidder has given a discount of his Bid price, the discount
shall be distributed to each and every item excluding
Provisional Sum in the Bills of Quantities by adjusting the
rates in the Bills of Quantities by the percentage of discount
offered. Contractor shall adjust all BOQ Rates deducting the
discounted amount and shall endorse with the Contractor’s
Signature. This rate is applicable for all extra works to
complete the works in the Contract.
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43. Performance 43.1  Within fourteen (14) Days of the receipt of the notification of
Security the acceptance of the contract by the Board, the successful
Bidder shall furnish to the Board a Performance Security
encashable on demand in accordance with the Clause 17 of
the Conditions of Contract, in the format of Performance

Security provided in the Bidding Document.

43.1.1 Furnishing of a Performance Security is not required for
contracts below Rs. 250,000.00.

43.2  The Performance Security shall be valid until a date 28 Days
beyond the Defects Liability Period.

43.3  Failure of the successful Bidder to comply with the
requirements of Clause 42 or Clause 43 hereof shall
constitute sufficient grounds for the annulment of the award
and forfeiture of the Bid security, in which event the Board
may make the award to the next lowest evaluated Bidder or
call for new Bids.

44 Taxes and 44.1  Foreign Taxation

Duties . : . .
The Supplier’s rates and prices shall include all taxes, duties

and other charges imposed outside Sri Lanka on the
production, manufacture, sale and transport of all the goods.

44.2 Local Taxation

The prices quoted by the Supplier shall include all duties
other than duties mentioned in sub Clause 32.4, business
taxes, income and other taxes that may be levied according to
the laws and regulations of the Democratic Socialists
Republic of Sri Lanka in being as of the date 30 Days prior to
the closing date for submission of Bids, in the Purchaser’s
country on the goods and services supplied under the
Contract. Nothing in the Contract shall relieve the Supplier
from his responsibility to pay any tax that may be levied in
the Purchaser’s country on profits made by him in respect of
the Contract.

44.3 Income Taxes on Staff

The Supplier’s Staff, personnel and labour will be liable to
pay personnel income taxes in the Purchaser’s Country in
respect of such of their salaries and wages as are chargeable
under the laws and regulations of the Democratic Socialists
Republic of Sri Lanka for the time being in force, and the
Supplier shall perform such duties imposed on him by such
laws and regulations.
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44.4

45. Advance 45.1
Payment

45.2

46. Vessels of Sri 46.1
Lankan
Shipping
Corporation

47. Compliance 47.1
with Contract
Act No.3 of
1987.
47.2

48. Environmental 48.1
Condition

Custom Duties, Cess and VAT

Custom dues, Port charges and import license fees levied on
the goods supplied under the Contract shall be paid by the
Purchaser directly to the Department of Customs and Sri
Lanka Ports Authority on production of Certified Custom
Entries by the Supplier. Any other charges, warehouse rent,
demurrages, etc shall be borne by the Contractor.

National Water Supply & Drainage Board is a VAT
registered institution according to Value Added Tax Act No.
14 of 2002. The VAT registration number of NWSDB is
4090 31820 7000. The contractors who are VAT liable shall
issue VAT invoices specifically stated as ‘TAX INVOICES’
to NWSDB including their VAT registration numbers and
showing bill amounts and applicable VAT separately along
with the requests for payments. The date of TAX INVOICE
shall be within 28 Days of work done.

No advance payment shall be made for this Contract.

An advance payment shall not be paid for the contracts below
Rs. 250,000.00.

Bidders shall quote freight charges on Vessels own by any
shipping line that the bidder intended to deliver goods. The
quoted freight charges shall be considered to calculate the CIF
Price for the purpose of Bid evaluation. Before opening of
Letter of Credit, the Purchaser shall obtain the freight charges
from Ceylon Shipping Corporation Ltd (CSCL), Sri Lanka. If
the Freight charges are offered by the CSCL is less than that of
the successful bidder, then Letter of Credit shall be opened on
FOB basis and CSCL shall under take carriage of goods. If the
Freight charges offered by CSCL is higher than that of
successful bidders, then Letter of Credit shall be opened on
C&F basis.

Bidder shall comply with the requirements of the Public
Contracts Act No. 3 of 1987 and subsequent Gazette
Notifications, for amount of Bid more than Rs.5 million.

Bidders shall be required to submit their certificates of
registration under this Act and shall register the contract with
the Register of Public Contracts.

Environmental Condition shall be as given in Bidding Data.
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2. GENERAL CONDITIONS OF CONTRACT
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1. Definitions and 1.1  Definitions
Engineer’s
Superintendence The following words and expressions shall have the meanings
hereby assigned to them:

(a) “Contract” means the Contract Agreement entered into
between the Employer and the Contractor, together with the
Contract Documents referred to therein, including all
attachments, appendices, addenda and all documents
incorporated by reference therein.

(b) “Contract Documents” means the documents listed in the
Contract Agreement, including any amendments thereto.

(c) “Contract Price” means the price payable to the Contractor
as specified in the Contract agreement, subject to such additions
and  adjustments thereto or deductions there from, as may be
made pursuant to the Contract.

(d) “Day” means calendar day.

(e) “Completion” means the fulfillment of the supply of Goods
to the destination specified, Installation of these goods and
completion of the Related works & testing and commissioning
by the Contractor in accordance with the terms and conditions
set forth in the Contract.

() A “Defect” is any part of Works or services not completed in
accordance with the contract

(g) The “Defect Liability Period” is the period named in the
Contract Data and calculated from the Completion date of the
Contract Period.

(h) “CC” means the Conditions of Contract.

()“The Engineer" means the officer for the time being holding
the office as specified in the Contract Data. or any other
person appointed by the Employer from time to time by notice
in writing to the Contractor to act in replacement of.

(1) “Goods” means all of the commodities, pumps, motors,
pipes, fittings, specials, machinery and equipment, and/or any
other materials that the Contractor is required to complete the
work under the Contract.

(k) “Employer/ Purchaser/Board” means the National Water
Supply & Drainage Board, Sri Lanka.

(I) “Related Services/Services” means the services incidental to
the supply of the goods and works, such as insurance,
installation, training and initial maintenance and other such
obligations of the Contractor under the Contract.
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(m) “Sub-contractor” means any natural person, private or
government entity, or a combination of the above, to whom any
part of the Goods to be supplied or execution of any part of the
Related works or Services is subcontracted with the approval of
the Engineer by the Contractor.

(n) "The Contractor or the Supplier" means the person  or
persons, firm or firms, company or companies who is the
manufacturer or his local accredited agent and have contractor
for supply.

(o) “The Project Site/Site” where applicable, means the
place named in the Contract Data.

(p) “The works/ Installation” means supply of goods and
provision of the installation and related services, testing and
Commissioning and handing over to the Employer.

(a) “Final Acceptance Certificate” means the certificate
issued by the Engineer after the Defects Liability Period and on
correction of the Defects by the Contractor and acceptance by
the Employer.

n “Bills of Quantities” means the completed and priced
schedule of prices with corrections as per Clause 30 of
Instructions to Bidders in any or any part or individual schedule
thereof, submitted by the Supplier with his bid and forming a
part of the Contract Documents.

(s) “Secretary” means the officer time being holding the
office of secretary to the Ministry of Water Supply.

(® “Procurement Committee” means the Procurement
Committee appointed for this Bid.

(v) “Start Date” shall mean the date specified in the
Contract Data.

(v)  Accredited Agency shall be a member of International
Accredited Forum (IAF) and shall have the authority for the
accreditation of mentioned goods in their scope of accreditation.

(w) “Contract Period” is as specified in the Clause 11.1 of
Contract Data.

1.2 Engineer’s Representative

The Engineer may from time to time in writing delegate to such
person or persons nominated by him such of the powers,
discretions and authorities vested in the Engineer as he may
think fit and shall furnish to the Contractors a copy of all such
written delegations of powers, discretions and authorities such
person (referred to as Engineer’s Representative) will be named
in the Contract Data. Any written instruction or approval given
by such person or persons to the Contractor within the terms of
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such delegation (but not otherwise) shall bind the Contractor as
though it had been given by the Engineer. Provided always that
failure of such person or persons to disapprove any work or
materials shall not prejudice the power of the Engineer
thereafter to disapprove such work or materials and to order the
pulling down, removal or breaking up thereof.

1.3  Engineer’s Superintendence

1.3.1 The Engineer shall perform technical inspection and
supervision of the work. He has authority to stop the work
whenever such stoppage may be necessary to ensure the proper
execution of the Contract. He shall also have authority to reject
all work and materials, which do not conform to the Contract,
and to decide questions, which arise in the execution of the
work.

1.3.2 The Engineer shall within a reasonable time after their
presentation in writing to him by the Contractor, make
decisions in writing on all matters relating to the execution and
progress of the work or the interpretation of the Contract
Documents. The Contractor shall comply with and adhere
strictly to the Engineer's instructions and directions on any
matter concerning the works, and he shall co-operate to the
fullest extent with the Engineer in the performance of the work

1.3.3 The Engineer shall have full power and authority to supply
to the Contractor from time to time during the progress of the
Works, such further drawings and instructions as shall be
necessary for the purpose of the proper and adequate execution
and maintenance of the Works and the Contractor shall carry
out and be bound by the same

1.3.4 The Employer will provide the land required to be occupied
by the permanent works and rights of access thereto. The
Contractor will be allowed to store his equipment and materials
in the land acquired for the location of the Plant without causing
obstruction to the construction of the permanent works and as
directed by the Engineer.

1.3.5 Management Meetings

Either the Engineer or the Contractor may require the  other
to attend a management meeting. The business of a
management  meeting shall be to review the
programme/progress for the remaining work.

The Engineer shall record the business of management
meetings and provide copies of the record to those attending
the meetings and to the Employer. The responsibility of the
Parties for action to be taken shall be decided by the Engineer
either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting
and to the Employer.
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2. Contract
Documents

3. Fraud and
Corruption

2.2.

Subject to the order of precedence set forth in the contract
Agreement, all documents forming the Contract (and all parts
thereof) are intended to be correlative, complementary, and
mutually explanatory. The Contract Agreement shall be read as
a whole.

Shall there be any discrepancy or inconsistency, error of
omission between or in any of the Contract Documents and/or
Drawings; the contractor shall promptly submit the matter in
writing to the Engineer, who shall within a reasonable time
make a determination in writing. Any adjustment by the
Contractor without this determination shall be at his own risk
and expense. In all such cases, the Contractor shall promptly
proceed in accordance with the interpretation given by the
Engineer.

The Government of Sri Lanka requires the Employer as well
as bidders, Contractors, Suppliers, and consultants to observe
the highest standard of ethics during the procurement and
execution of such contracts. In pursuit of this policy:

(i) “corrupt practice” means offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence the action of a public official in the procurement
process or in contract execution;

(i) “fraudulent practice” means a misrepresentation  or
omission of facts in order to influence a procurement
process or the execution of a contract;

(iii)“collusive practice” means a scheme or arrangement
between two or more bidders, with or without the
knowledge of the Employer to establish bid prices at
artificial, noncompetitive levels; and

(iv)“coercive practice” means harming or threatening to
harm, directly or indirectly, persons or their property to
influence their participation in the procurement process or
affect the execution of a contract.
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4. Interpretation 4.1
4.3
4.4
5. Language 5.1
5.2

6. Joint Venture,
Consortium or
Association

7. Eligibility

Words importing the singular only also include the plural
and vice versa where the context otherwise required.

4.2 Priority of documents
The documents forming the contract shall be interpreted in
the following order of priority.
i. Agreement
ii. Letter of Acceptance
ili. Memorandum of Understanding (MOU)
(Ifany)
iv. Contractor’s bid
v. Contract Data
vi. Conditions of Contracts
vii. Specifications
viii.Drawings
iX. Bills of Quantities
X. Any other documents listed in the Contract
Data as forming part of the contract

Amendment

No amendment or other variation of the Contract shall be
valid unless it is in writing, is dated, expressly refers to the
Contract, and is signed by a duly authorized representative
of each party thereto.

Severability

If any provision or conditions of the Contract is prohibited
or rendered invalid or unenforceable, such prohibition,
invalidity or unenforceability shall not affect the validity or
enforceability of any other provisions and conditions of the
Contract.

The Contract as well as all correspondence and documents
relating to the Contract exchanged by the Contractor and the
Employer, shall be written in English language. If
supporting documents and printed literature that are part of
the Contract may be in another language provided they shall
be accompanied by an accurate translation of the relevant
passages in the language specified, in which case, for
purposes of interpretation of the Contract, this translation
shall govern.

The Contractor shall bear all costs of translation to the
governing language and all risks of the accuracy of such
translation, for documents provided by the Contractor.

Clause not used

Clause not used
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8. Notices
9. Governing 9.1
Law
9.2
9.3
10. Resolution 10.1
Of Disputes

Any notice given by one party to the other pursuant to the
Contract shall be in writing to the address specified in the
Contract Data. The term “in writing” means communicated
in written form with proof of receipt. A notice shall be
effective when delivered or on the notice’s effective date,
whichever is later.

The Contract shall be governed by and interpreted in
accordance with the laws of the Democratic Socialist
Republic of Sri Lanka.

The Contractor shall comply with any applicable laws, codes
and regulations of the Government of Sri Lanka or any
public, Municipal or other authority, which in any way affect
the execution of the work.

The Contractor shall pay all royalties and license fees, and
shall indemnify the Board, and the Engineer, their officers,
agents and employees against liability including costs and
expenses for infringement of any patent rights or other
protected rights arising out of the performance of the
Contract.

Amicable settlement

Any dispute of whatever nature arising out of or in relation
to this agreement shall in the first instance be attempted to
be resolved by way of amicable settlement by the purchaser
and the supplier.

The Purchaser and the Supplier shall make every effort to
resolve amicably by direct informal negotiation any
disagreement or dispute arising between them under or in
connection with the Contract.

If after thirty (30) Days from the commencement of such
informal negotiation the Purchaser and the Supplier have
been unable to resolve amicably a contractual dispute, either
party may require that the dispute be referred for resolution
to the formal mechanism stated in Clause 10.2 herein. These
mechanisms may include, but not rectricted tn eanditign
mediated by a third party, adjudice Revised on06-06-2019 4]
forum and/or arbitration.
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10.2 Dispute Adjudication Board ( DAB)

10.2.1 Appointment of the Dispute Adjudication Board
(DAB).Any dispute of whatever nature arising out of or in
relation to this agreement shall be referred to a "Dispute
Adjudication Board (DAB) for decision. The Parties shall
appoint a DAB.

The DAB shall comprise, three suitably qualified persons
(“the members”), who shall be professionals experienced in
the type of Works and with the interpretation of contractual
documents, one of whom shall serve as chairman.

Each of the Parties shall appoint one member to serve on the
Dispute Adjudication board (DAB). The Parties shall
consult both these members and shall agree upon the third
member, who shall be appointed to act as the chairman.

The agreement between the Parties and each of the three
members shall incorporate by reference the General
Conditions of Dispute Adjudication Agreement contained in
the Appendix to these Contract Data, with such amendments
as are agreed between them.

The terms of the remuneration of the three members,
including the remuneration of any expert whom the DAB
consults, shall be mutually agreed upon by the Parties when
agreeing the terms of appointment of the member or such
expert (as the case may be). Each Party shall be responsible
for paying one-half of this remuneration.

If a member declines to act or is unable to act as a result of
death, disability, resignation or termination of appointment,
a replacement shall be appointed in the same manner as the
replaced person was required to have been nominated or
agreed upon, as described in this Sub-Clause.

The appointment of any member may be terminated by
mutual agreement of both Parties, but not by the employer
or the Contractor acting alone. Unless otherwise agreed by
both Parties, the appointment of the DAB (including each
member) shall expire when the Issuing Final Acceptance
Certificate.

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract

CAPC : MPC : DPC :- October 2017 — Version 3



10.2.2 Failure to Agree on the Composition of the Dispute
Adjudication Board.

If any of the following conditions apply, namely:

Either Party fails to nominate a member of a DAB by such
date, the Parties fail to agree upon the appointment of the
third member (to act as chairman) of the DAB by such date,
or The Parties fail to agree upon the appointment of a
replacement person within 42 Days after the date on which
the one of the three members declines to act or is unable to
act as a result of death, disability, resignation or termination
of appointment. Then Institute for Construction Industry
Development Authority (CIDA) shall, upon the request
of either or both of the parties and after due consultation
with both Parties, appoint this member of the DAB. This
appointment shall be final and conclusive. Each Party shall
be responsible for paying one-half of the expenses /
disbursements incurred by (CIDA).

10.2.3 Obtaining Dispute Adjudication Board’s Decision

If a dispute (of any kind whatsoever) arises between the
Parties in connection with, or arising out of, the Contract or
the execution of the Works, including any dispute as to any
certificate, determination, instruction, opinion or valuation
of the Engineer, either Party may refer the dispute in writing
to the DAB for its decision, with copies to the other Party
and the Engineer. Such reference shall state that it is given
under this Sub-Clause.

The DAB shall be deemed to have received such reference
on the date when it is received by the chairman of the DAB.

Both Parties shall promptly make available to the DAB all
such additional information, further access to the Site, and
appropriate facilities, as the DAB may require for the
purposes of making a decision on such dispute. The DAB
shall be deemed to be not acting as arbitrators(s).

Within 84 Days after receiving such reference, or within
such other period as may be proposed by the DAB and
approved by both Parties, the DAB shall give its decision,
which shall be reasoned and shall state that it is given under
this Sub-Clause. The decision shall be binding on both
Parties, who shall promptly give effect to it unless and until
it shall be revised in an amicable settlement or an arbitral
award as described below. Unless the Contract has already
been abandoned, repudiated or terminated, the Contractor
shall continue to proceed with the Works in accordance with
the Contract.
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If either Party is dissatisfied with the DAB’s decision, then
either Party may, within 28 Days after receiving the
decision, give notice to the other Party of its dissatisfaction
and intention to commence arbitration. If the DAB fails to
give its decision within the period of 84 Days (or as
otherwise approved) after receiving such reference, then
either Party may, within 28 Days after this period has
expired, give notice to the other Party of its dissatisfaction
and intention to commence arbitration.

In either event, this notice of dissatisfaction shall state that it
is given under this Sup-Clause, and shall set out the matter
in dispute and the reasons(s) for dissatisfaction. Except as
stated in Sub-Clause 10.2.4 [Failure to Comply with
Dispute Adjudication Board’s Decision] and Sub-Clause
10.2.5 [Expiry of Dispute Adjudication Board’s
Appointment], neither Party shall be entitled to commence
arbitration of a dispute unless a notice of dissatisfaction has
been given in accordance with this Sub-Clause.

If the DAB has given its decision as to a matter in dispute to
both Parties, and no notice of dissatisfaction has been given
by either Party within 28 Days after it received the DAB’s
decision, then the decision shall become final and binding
upon both Parties.

10.2.4 Failure to Comply with Dispute Adjudication
Board’s Decision

In the event that a Party fails to comply with a DAB
decision which has become final and binding, then the other
Party may, without prejudice to any other rights it may have,
refer the failure itself to arbitration under Sub-Clause 10.3
[Arbitration].  Sub-Clause 10.2.3 [Obtaining Dispute
Adjudication Board’s Decision] shall not apply to this
reference.

10.2.5 Expiry of Dispute Adjudication Board’s
Appointment

If a dispute arises between the Parties in connection with, or
arising out of, the Contract or the execution of the Works
and there is no DAB in place, whether by reason of the
expiry of the DAB’s appointment or otherwise: Sub-Clause
10.2.3 [Obtaining Dispute Adjudication Board’s Decision]
shall not apply, and the dispute may be referred directly to
arbitration under Sub-Clause 10.3 [Arbitration]
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10.3 Arbitration

11. Scope of 11.1
Works

11.2

11.3

114

Any dispute of whatever nature arising from, out of or in
connection with this agreement, on the interpretation
thereof, or the rights, duties, obligations or liabilities of any
Party, or the operation, breach, termination, abandonment,
foreclosure or invalidity thereof, shall be referred to by
either Party to arbitration for final settlement, in accordance
with the Arbitration Act No. 11 of 1995, or any amendment
thereof Venue of the arbitration shall be Colombo, Sri
Lanka.

The Goods to be supplied and Works and Related Services
to be performed shall be as specified in the Contract Data.

The Contract shall comprise.

(i) The supply, installation, testing, commissioning and
handing over and maintenance of the plant and the
provision of all labour and equipment and everything
whether temporary or permanent nature required in
and for any such supply, installation and
maintenance so far as the necessity for providing the
same is specified in or reasonably to be inferred
from the Contract.

(ii) The furnishing of outline drawings giving details of
the arrangement of buildings and other Civil
Engineering structures and the Plant to enable the
Engineers to execute the detail structural design and
prepare the working drawings for the Civil
Engineering Works.

Note: The Civil Engineering works for the plant shall be
done under a separate Contract. The Employer shall
therefore denote clearly on the outline drawings the lines
and levels to which the Civil Engineering Contractor shall
complete this work. (Bases for plant and other ancillary
works to be done by the Contractor).

All costs, charges and expenses whatsoever that may be
incurred by the Contractor and all risks involved in giving
effect to the provisions of this contract shall be deemed to
be included in and covered by the Bill of Quantities and
Schedule of Price.

The contractor shall supply, deliver at site and erect or install
the plant, test, commission and hand them over to the
Engineer in all respects in accordance with the Contract
Documents within the period stated in the Contract Data
and save as herein provided. No circumstances whatever
shall extend or alter the date for the completion of the said
works.
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12. Delivery and
Documents

13. Contractor’s 13.1
Responsibilities

13.2

Subject to Conditions of Contract Sub-Clause 32.1, the
Delivery of the Goods and completion of the Installation
work, testing and commissioning shall be strictly in
accordance with the Work Programme Where applicable the
details of shipping and other documents to be furnished by the
Contractor are specified in the Contract Data.

The Contractor shall supply all the Goods and perform works
and Related Services included in the Scope of Woks in
accordance with Conditions of Contract Clause 11, and the
work Programme as per Conditions of Contract Clause 12.

The Contractor shall be deemed to have fully informed
himself as to the sites and local conditions, the quantities and
nature of the work and material necessary for the completion
of the Works, and the means of access to the sites, availability
of labour and materials, transportation facilities, uncertainties
of weather, nature of soil and rock to be encountered in
excavations, facilities of handling and storing of materials
and of other circumstances which may have influenced or
affected his offer and he shall be deemed to have made
provision in his offer for all such conditions, risks,
contingencies and other circumstances. Any neglect or failure
in the part of the Contractor in obtaining necessary and
reliable information upon the foregoing or any other matters
affecting the Contract shall not relieve him from any risks
or liability or from the entire responsibility for the
completion of the Works at the Scheduled Rates in strict
accordance with the Contract Documents nor shall he be
entitled in any such event to demand or receive any extra
payment in consequence.
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13.3

13.4

13.5

The contractor shall carefully study the environment of the
location of the pump house and any gases emitted which
may cause corrosion. Also contractor shall thoroughly
study the possible corrosive environment due to pumps and
motor and other equipment’s provide under the contract
shall be suitable for the durability and proper trouble free
operation.

The analysis given in the Technical Specifications or any
other place in the bidding document, are for the general
guidance of the bidders. However, he shall carry out
independent analysis to satisfy himself fully as to the
quality of the raw water to be treated or pumped. Any
serious discrepancies or omissions in the analysis furnished
shall be brought to the notice of the Engineer.

The Contractor shall execute complete and maintain the
Works in strict accordance with the Contract and to the
satisfaction of the Engineer and shall comply with and adhere
strictly to the Engineer's instructions and directions on any
matter (whether mentioned in the Contract or not). The
Contractor shall take instructions and directions only from the
Engineer or (subject to the limitations referred to in
Clause 1.2 or 1.3 hereof) from the Engineer's nominated
representative.

As soon as practicable after the acceptance of his offer, the
Contractor shall deliver to the Engineer for his approval a
program showing the order of procedure and method in which
he proposes to carry out the works and shall whenever
required by the Engineer or engineer's Representative furnish
for his information particulars in writing of the Contractor's
arrangements for the carrying out of the works and of the
Contractor's Equipment and Temporary Works which the
Contractor intends to supply, use or construct as the case may
be. The submission to the Engineer of such program or the
furnishing of such particulars shall not relieve the Contractor of
any of his duties and responsibilities under this Contract.

The Contractor shall give or execute and provide all necessary
superintendence during the execution of the works and as
long thereafter as the Engineer may consider necessary. The
Contractor or a competent and authorized agent or
representative approved of in writing by the Engineer (which
approval may at any time be withdrawn) is to be constantly on
the works and shall give his whole time to the
superintendence of the same. Such authorized agent or
representative shall receive on behalf of the Contractor
directions and instructions from the Engineer or (Subject to
the limitations of Clause 1.3 thereof) the Engineer's
nominated Representative.
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13.6

13.7

13.8

13.9

13.10

The Contractor shall make all arrangements for and pay
all tenants' compensation for any right of access to any
land temporarily acquired by him and shall repair and
make good all damage done to private roads, footways,
pathways, banks, cart ways, fields, gardens, fences and
ditches on the site of the temporary works or elsewhere,
or to the land or things of whatsoever description. The
roadways, footways, streams and ditches must be kept
clear of materials etc.

The Contractor shall submit to the Engineer for approval
within the times named in the Bid such drawings and
other documents as are called for in the specification or as
the Engineer may reasonably require. Within a reasonable
period after receiving such drawings, the Engineer shall
signify his approval or otherwise. The Contractor shall
make due allowance in his program for time required by
the Engineer for checking these documents and for time
to carry out any modifications required by the Engineer.

Subsequent to final approval being given to the
documents etc.,the Contractor shall supply four clear
prints of the documents to the Engineer. Both parties shall
sign all copies of the approved documents. Two of the
copies so signed shall be retained by the Engineer and the
other two copies by the contractor.

The Contractor shall be responsible for any discrepancies,
errors or omissions in the drawings and other particulars
supplied by him, whether such drawings and particulars
have been approved by the Engineer or not.

The  Contractor  shall  provide and  employ
Engineer/Technical officer on the site in connection with
the execution and maintenance of the works. Only such
Engineer/technical assistance as are qualified, skilled and
experienced in their respective trades and such sub-agents,
foremen and charge hands as are competent to give proper
supervision to the work they are required to supervise. And
Such skilled, semi-skilled and unskilled labour as is
necessary for the proper and timely execution and
maintenance of the works.

Delivery & Installation

The contractor shall bear the costs of transport from
country of origin up to the site of the works and shall
further provide for and bear the cost of storage.

The installation of the Plant can be commenced only after
the Civil Engineering Works, which would be constructed
under a separate contract, are substantially completed.
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13.11

13.12

13.13

Setting Out

The Contractor shall be responsible for the true and
proper setting-out of the works and for the correctness of
the position levels, dimensions and alignment of all parts
of the works and for the provision of all necessary
instruments, appliances and labour in connection
therewith. If at any time during the progress of the works
any error shall appear or arise in the position, levels,
dimensions or alignment of any part of the works, the
Contractor on being required so to do by the Engineer or
Engineer's Representative shall at his own expense rectify
such error to the satisfaction of the Engineer or Engineer's
Representative in which case the expense of rectifying the
same shall be borne by the Contractor. The checking of
any setting-out or of any line or level by the Engineer or
the Engineer's Representative shall not in any way relieve
the Contractor of his responsibility for the correctness
thereof and the Contractor shall carefully protect and
preserve all bench-marks, sight rails, pegs and other
things used in setting out the works.

The Contractor shall in connection with the works provide
and maintain at his own expense all lights, guards, fencing,
barriers, watching and other precautions when and where
necessary or required by the Engineer or Engineer's
Representative, or by any statutory or other duly
constituted authority for the protection of the works, safety
of life property and convenience of the public or others and
shall be entirely responsible for all accidents and damage
which may arise by and from or in consequence of neglect
of such precautions.

From the commencement to the completion and acceptance
of the works the Contractor shall take full responsibility for
the care thereof and of all Temporary works and all
equipment and plant brought to the Site for use on the
execution of the works and in case any damage, loss or
injury shall happen to the works or to any part thereof or to
any Temporary Works and equipment as aforesaid from
any cause whatsoever (save and except the accepted risks
as defined in the sub-clause (ii) of this Clause) shall at his
own cost repair and make good the same so that at the end
of the maintenance period the works shall be in good order
and in conformity in every respect with the requirements of
the Contract and the Engineer's instructions. In the event of
any such damage or loss or injury happening from any of
the expected risks the Contractor shall if and to the extent
required by the Engineer repair and make good the same as
aforesaid of the Contract. The Contractor shall also be
liable for any damage to the works occasioned by him in
the course of any operations carried out by him for the
purpose of complying with his obligations under Clause
43.2 thereof.
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13.14

13.15

13.16

13.17.

Excepted Risks

The "excepted risks" are war, hostilities, invasion, acts of
foreign enemies, rebellion, revolution, insurrection or
military or usurped power, civil war (otherwise than
among the Contractor's own employees), riot, Civil
commotion or any such operation of forces of nature as
reasonable foresight and ability on the part of the
Contractor could not foresee or provide against or a cause
solely due to the Engineer's design of the works.

All operations necessary for the execution of the Works
and for the construction of any Temporary and Works shall
so far as compliance with the requirement of the Contract
permits be carried out so as not to interfere unnecessarily or
improperly with the public convenience or the access to use
and occupation of public or private roads and footpaths or
of properties whether in the possession of the Board or of
any other person, and the Contractor shall indemnify the
Board in respect of all claims, demands, proceedings,
damages, costs, charges and expenses whatsoever arising
out of or in relation to any such matter in so far as the
contractor is responsible thereof.

Other Contractors

The Contractor shall in accordance with the requirements
of the Engineer, shall corporate, share the site and afford
all reasonable facilities for any other Contractors employed
by the Board and their Workmen, and for the workmen of
the Board and of any other properly authorised authorities
on or near the Site of any work not included in the Contract
or of any Contract which the Board may enter into in
connection with or ancillary to the work.

Safety
The Contractor shall be responsible for the safety of all
activities on the site.

The Contractor shall take all possible precautions to secure
the efficient protection of all springs, streams and
waterways against pollution, which may be likely to cause
injury to human, animal, fish or plant life. He shall
indemnify the Board against any claim arising from such
pollution during the continuance of this Contract.

Contractor shall take all measures for the safety his
workman and supervising and other employer’s staff at site
from any gases that may be emitted which may be
detrimental to the human. Oxygen cylinders or ventilators,
gas masks, life jackets etc. shall be provided depending on
the situation to workers or employer’s supervising staff for
their safety.
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13.18.

13.19.

13.20.

13.21.

13.22.

13.23

13.24

The area which shall be occupied by the Contractor is
clearly defined in the drawings and the Contractor must
make all allowances for carrying on his work within this
area and forbid his employees to extend their operations
beyond it and shall be held responsible for any trespass on
other lands and for all damage to property arising out of
this Contract, and in the event of accident to any person or
persons, damage to property, injury of any description to
any person or thing, caused by the operations under or
purporting to be under the Contract, the Contractor shall
indemnify the Board from all claims on account thereof.

On the completion of the Works the Contractor shall clear
away and remove from the Site all Contractor's
Equipment surplus materials, rubbish and Temporary
Works of every kind and leave the whole of the Site and
Works clean and in a workmanlike condition to the
satisfaction of the Engineer.

All road surfaces directly damaged by excavations for
trenches shall be restored to the same condition as they
were in before the works were commenced.

Except where otherwise specified, Contractor shall at his
own expense supply and provide all the Plant and
Construction Equipment both for the temporary and for the
permanent works and labour (including the supervision
thereof) transport to or from the Site and in and about the
Works and other things of every kind required for the
execution, completion and maintenance of the work.

The Contractor shall erect at the Site weather proof sheds
of a temporary nature for the protection and storage of the
Plant and equipment and he shall take every reasonable
proper and necessary precaution against theft, accident,
and damage to the same from any cause whatsoever.

Bidder shall have and have maintained workshop, stocks
of spare parts, equipment and Qualified Engineers /
Technical Officers and skilled personnel required for the
Installation works of similar nature.

Quality of Work

The works shall be executed in the most substantial,
proper and workmanlike manner with the best quality
material s and workmanship, all to the satisfaction of the
Engineer.
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13.25.

13.26

Local Labour

As far as possible all employees both skilled unskilled
(sanitary squads excepted) employed on the work shall be
Sri Lankans. The Board shall have the right to object to
the employment of any person on the work and no person
so objected to shall be employed on the work thereafter
whether local or foreign personnel.

Spare Parts

The Supplier shall be required to provide the following
materials and notifications pertaining to spare parts
manufactured or distributed by the Supplier:

@) Such spare parts as the Purchaser may elect to
purchase from the Supplier, provided that this election
shall not relieve the Supplier of any warranty obligations
under the Contract;

(b)  The Supplier shall carry sufficient inventories to
assure ex-stock supply of consumable spares such
as Gaskets, Plugs, Bolts, Nuts and Washers etc.
Other spare parts and components shall be
supplied as promptly as possible but in any case
within six months of placement of order and
establishment of Letter of Credit.

(©) In the event of termination of production of the
spare parts:

(1) Advance notification to the Purchaser of
the pending termination, in sufficient time to
permit the Purchaser to procure needed
requirements; and

(i) Following such termination, furnishing at
no cost to the Purchaser, the blue-prints, drawings
and specifications of the spare parts, if and when
requested.

13.27 Operation & Maintenance Manuals

13.27.1  If “as built” Drawings and/or operating
and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the Contract
Data.

13.27.2 If the Contractor does not supply the
Drawings and/or manuals by the dates stated in the
Contract Data, or they do not received the Engineer’s
approval, the Engineer shall withhold the amount
stated in the Contract Data from payments due to the
Contractor.
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14. Contract Price 14.1
14.2
14.3
15. Payments 15.1
15.2

Prices charged by the Contractor for the Goods supplied
and Installation or the Works & Related Services
performed under the Contract shall not vary from the
prices quoted by the Contractor in its Bid.

Price Variations shall not be paid for this contract.

The Contractor shall be deemed to have satisfied himself
before making his offer as to the correctness and
sufficiency of the rates and prices stated in the Bill of
Quantities and Schedule of Prices presented by him, which
rates and prices shall (except in so far as it is hereinafter
otherwise provided in the Contract) cover all costs,
including customs duties, Import license fees, Port
charges, any demurrages, etc. any taxes, duties, license
fees to be paid in abroad or Manufacturer’s Country, any
Royalties and any other associated costs expenses and
liabilities of every description and all risks of every kind
taken in executing, completing, maintaining and handing
over the works.

Letter of Credit

i The Purchaser shall establish an irrevocable
Letter of Credit for the foreign component
quoted in accordance with Clause 14 hereof in
the name of the manufacturer.

il The successful Bidder shall submit the necessary
proforma invoice and other connected documents
together with a letter requesting the Purchaser to
open Letter of Credit in the Beneficiary’s name.
These Documents shall be submitted within 2
weeks of the award of the contract.

iii The Bidder shall be responsible for clearing the
materials from port, transport delivery and
stacking of the materials at the stores as
prescribed in the Delivery Schedule.

iv. Any delay in submitting proforma invoice and
other connected documents as required to open
the letter of credit shall be a delay of the
contractor and liquidated damages shall be
imposed.

Terms of Payment

Engineer’s Representative shall carefully go through
these documents and inspect all delivered goods at site
prior to approving payments and he shall be fully
satisfied with the quantity, quality, unloading stacking
and etc. of goods at site prior to approve the payments.

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract

CAPC : MPC : DPC :- October 2017 — Version 3

2-21



i) Foreign Component

Engineer’s Representative shall carefully go through the
documents requested for payments as per Clause 12
hereof and inspect all documents at the initial payments
for foreign component and inspect all delivered goods at
site prior to approving for final payments and he shall be
fully satisfied with the quantity, quality, unloading,
stacking and etc. of goods at site prior to approving the
final payment.

Subject to Clause 15.1 hereof payments with respect to
the foreign component shall be made in foreign currency
or currencies agreed under the contract under a Letter of
Credit which will be opened in favor of manufacturer
through a local bank as follows:

(@ 75% of the foreign component shall be paid
on production of all the documents as detailed
in Clause 12 hereof. If the item shipped is
only a part of that in the Bill of Quantities
75% of the foreign component of that portion
only will be payable.

(b) The balance 25% shall be paid within 60
(sixty) Days after satisfactory delivery to
Employer’s stores/site, on production of a
Acceptance Certificate issued by the Engineer
on goods under the foreign currency
component and submission of unconditional
on demand Bank guarantee from a reputed
bank of Sri Lanka approved by the Central
Bank of Sri Lanka in favour of NWSDB for a
value of 5 % Contract price as a retention
money as specified in the Clause 15.4 hereof.

i) Local Component

(@ 90% of the total Rupee Component of the supply
bill of the contract less Agent’s commission shall
be paid on delivery, testing and passed in test
performed as specified in the specification.

(b) The balance 10% of the total Rupees Component
of the supply bill less Agent’s commission shall
be paid within 60 Days (sixty) after the goods
have been accepted by the Engineer.

(c) The Agent’s Commission shall be paid on
acceptance of all the goods delivered to site.
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15.3

154

155

16. Taxes and 16.1
Duties

(d) Installation bill of the Contract shall be paid on
satisfactory installation, testing and
commissioning of the installation system.

Mode of Payment

The amounts due to the Supplier in terms of the contract
shall be paid to the Supplier by the Purchaser in the
following manner.

(@) In respect of payment due in Sri Lanka Rupees,
by a cheque in favour of the Supplier.

(b)In respect of payments due in foreign currency,
through an irrecoverable Letter of Credit
established by the Purchaser.

Payment shall be made by the Purchaser within 14 Days
after the certificate of an invoice/claim.

Retention

Employer shall retain 5% of the Contract Price as a
retention money in the form of a unconditional on
demand Bank guarantee issued by a reputed
commercial Bank in Sri Lanka, acceptable to the
Employer , in the form included in the contract
document and valid for 28 Days beyond the defects
notification period.

Release of Retention

Retention Money Guarantee shall be released on
satisfactory completion of all defects and on
submission of final certificate issued by the Engineer.

The Contractor shall be entirely responsible for all
taxes, custom duties, Port charges, Import license fees,
demurrages etc. incurred on the contractors goods
Delivery/Installation works and services.
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16.2

16.3

Payment of dues and Duties on disposed plant
Equipment etc

The Contractor shall pay all the prescribed dues and
charges including Customs Duties on all their
construction plant  equipment, tools, materials,
appliances, personnel and household effects and other
things which he and his personnel dispose of, with
Government approval, in the country of purchaser after
the receives the dues and charges payable shall be
assessed in the manner and at the rates applicable at the
time of disposal. The Contractor and his personnel shall
comply with the regulations of the Government of Sri
Lanka which may be issued from time to time relating
to the disposal of items the import of which is under
Restriction of Government of Sri Lanka.

Local Taxation

The prices bid by the Contractor shall show separately
Value Added Tax (VAT) with the VAT Registration
Number. All other taxes that may be levied according to
the laws and regulations in being as of the date 28 Days
prior to the closing date for submission of bids in Sri
Lanka on the Constructional Plant, materials and
supplies (both permanent, temporary and consumable)
acquired for the purpose of the Contract and on the
services performed under the Contract. Nothing in the
Contract shall relieve the Contractor from his
responsibility to pay the tax that may be levied in Sri
Lanka on profits made by him in respect of the
Contract.

National Water Supply & Drainage Board is a VAT
registered institution. The VAT registration number of
NWSDB is 4090 31820 7000. The contractors who are
VAT liable shall issue VAT invoices specifically stated
as ‘TAX INVOICES’ to NWSDB including their VAT
numbers and showing bill amount
and applicable VAT separately along with the requests
for payments. The date of TAX INVOICE shall be
within 28 Days of work done.

Revised on 06-06-2019
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16.4

17. Performance 17.1
Security

Income Taxes on Staff.

The Contractor's staff, personnel and labour will be
liable to pay personal income taxes in the Employer's
country in respect of such of their salaries and wages as
are chargeable under the laws and regulations for the
time being in force, and the Contractor shall perform
such duties in regard to such deductions thereof as may
be imposed on him by such laws and regulations.

Within 14 Days ofthe receipt of the notification
of acceptance of the Contract by the Board, the
Successful Bidder shall furnish Performance Bank
Guarantee (unconditional) encashable on demand to the
Purchaser in the amount of 10% of the Contract Price in
the format of performance guarantee included in the
Bidding document and shall be issued from any one of
the following forms as stated below.

a) A Bank Guarantee issued by a Bank operating in

Sri Lanka, approved by the Central Bank of Sri

Lanka.

b) A Sri Lanka Rupee cash deposit to the National
Water Supply and Drainace Board. Sri Lanka. (The
original receipt for such ( Revised on 06-06-2019 )
the original bidding document)

c) A certified cheque or a bank draft issued by a
Bank operating in Sri Lanka approved by the Central
Bank of Sri Lanka in favour of the National Water
Supply and Drainage Board, Sri Lanka.

d) A Bank guarantee by a bank based in another
country but the security or guarantee “confirmed” by
a Bank operating in Sri Lanka, approved by the
Central Bank of Sri Lanka.

Note:  However, the requirement of confirmation of
performance guarantees issued by a bank based in
another country, by a bank operating in Sri Lanka is not
necessary, if the entity that issues the guarantee is an
Export Credit Agency of any foreign government or a
reputed International Financier acceptable to the Central
Bank of Sri Lanka.

The term “confirmed” in relation to bank guarantee
issued by a bank based in another country means that
the “confirmed” bank held liable for paying the
respective guaranteed amount at the request of first
demand by the beneficiary.
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17.2
17.3
17.4
18. Copyright 18.1
19. Confidential 19.1
Information
19.2
19.3
20. Subcontracting 20.1

The proceeds of the Performance Security shall be
payable to the Purchaser as compensation for any loss
resulting from the Supplier's failure to complete his
obligations under the Contract.

The Performance Security shall be denominated in the
currency of the Contract and shall be submitted in the
format provided in the Bid document.

The Performance Security shall be discharged by the
Purchaser and returned to the Supplier not later than 28
Days beyond the Defects Liability Period after issuing of
Final Acceptance Certificate by the Engineer.

Any document/ drawing furnished to the Contractor by
the Engineer shall remain vested in the Engineer. Copy
right in such document/drawing and other materials
containing data and information shall remain vested in
the Engineer.

The Employer and the Contractor shall keep confidential
and shall not, without the written consent of the other
party hereto, divulge to any third party any documents,
data, or other information furnished directly or indirectly
by the other party hereto in connection with the
Contract, whether such information has been furnished
prior to, during or following completion or termination of
the Contract. Notwithstanding the above, the Contractor
may furnish to its Subcontractor such documents, data,
and other information it receives from the Employer to the
extent required for the Subcontractor to perform its work
under the Contract, in which event the Contractor shall
obtain from such Subcontractor an undertaking of
confidentiality similar to that imposed on the Contractor
under this Clause.

The above provisions of Conditions of Contract Clause 19
shall not in any way modify any undertaking of
confidentiality given by either of the parties hereto prior
to the date of the Contract in respect of the Supply or any
part thereof.

The provisions of Conditions of Contract Clause 19 shall
survive completion or termination, for whatever reason, of
the Contract.

The contractor may subcontract with the approval of the
Engineer. But shall not assign the contract without the
approval of the Engineer in writing. Subcontracting shall
not alter the Contractor’s obligations. If any part of his
obligations has been so assigned or sublet by the
Contractor, he shall be held responsible for the due
performance of the part so assigned or sublet and he shall

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract

CAPC : MPC : DPC :- October 2017 — Version 3

2-26



21. Specifications 211
And Standards

22. Packing 22.1

22.2.

be held responsible for the acts, defaults and neglects of
any sub-contractor, his agents, servants or workmen as
fully as if they were the acts, defaults or neglects of the
Contractor, his agents, servants or workmen. Provided
always that the provision of labour on a piecework basis
shall not be deemed to be a sub-letting under this Clause.

Technical Specifications and Drawings

(@) The Goods, works and Related Services
performed under this Contract shall conform to the
technical specifications and standards mentioned in
the Specifications and, when no applicable standard is
mentioned, the standard shall be
equivalent or superior to the official standards whose
application is appropriate to the Goods’ country of
origin.

(b) The Contractor shall be entitled to disclaim
responsibility for any design, data, drawing,
specification or other document, or any modification
thereof provided or designed by or on behalf of the
Employer, by giving a notice of such disclaimer to
the Employer.

(c) Wherever references are made in the Contract to
codes and standards in accordance with which it shall
be executed, the edition or the revised version of such
codes and standards shall be those specified in the
Specifications. During Contract execution, any
changes in any such codes and standards shall be
applied only after approval by the Engineer and shall
be treated in accordance with Conditions of Contract
Clause 32.

The Contractor shall pack the Goods as is required to
prevent their damage or deterioration during transit to
their final destination, as indicated in the Contract.
Contractor is held responsibility to provide suitable
packing, which protect goods in delivery or transit.

The Supplier shall be required to make separate packages
for each consignee. Each package shall be marked on
three sides with proper indelible paint as follows.
i). National Water Supply & Drainage Board, Sri
Lanka.

if). Contract No.

iii). Description of Goods

iv). Country of Manufacture of goods
V). Suppliers Name

vi). Packing list Reference No.
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23. Insurance

23.1

23.2

23.3

23.4

All insurance shall be as specified in the Contract Data.

The Goods supplied under the Contract shall be fully
insured against loss or damage incidental to manufacture
or acquisition, transportation, storage, delivery and
installation.

Without limiting his obligations and responsibilities under
this Agreement the Contractor shall keep insured until
issue of Final Certificate in the joint names of the
National Water Supply and Drainage Board and the all
plant and equipment constituting the works to its full
value against all loss or damage from whatever cause
arising in such manner that the National Water Supply and
Drainage Board and Contractor may approve. Shall the
Contractor fail to obtain such insurance the Board may
affect such insurance and recover all premium paid
thereon from and out of any sums payable to the
Contractor.

Such insurance shall be effected with a recognized
Insurance  Company/Corporation  registered  under
Insurance Board of Sri Lanka and the Contractor shall
require to produce to the Employer the policy or policies
of insurance and the receipts for payment of the current
premium.

The Contractor shall keep all personnel covered in
accordance with Workmen's Compensation Ordinance
throughout the period of the Contract and shall effect such
insurance with a recognized Insurance
Company/Corporation registered under Insurance Board
of Sri Lanka. Provided always that in respect of any
persons employed by any sub-contractor the Contractor's
obligations to insure as aforesaid under this sub-clause
shall be satisfied if the sub-contractor shall have insured
against the liability in respect of such persons in such
manner that the Board is indemnified under the policy but
the Contractor shall require such sub-contractor to produce
to the Engineer when required such policy of insurance and
the receipt for payment of the current premium.

The Contractor shall be absolutely and solely and
responsible for accidents and injuries (whether fatal or
otherwise) damage or losses occurring to any person,
property, or thing which may result from or in the opinion
of the Engineer, be traceable to the operations of the
Contractor or his sub-contractors or their respective agents
or employees or in any way to the execution of the Works
or any failure on the part of the Contractor to observe and
perform any of their obligations under this Contract
Documents. The responsibility of the injuries, damages
and losses which may occur to persons, property and
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23.5

23.6

23.7

23.8

things including but not limited to (1) the public, (2)
persons employed upon or about the works by the Board,
the Contractor and his sub-contractor, (3) any person
being for any lawful purpose upon or about the works, (4)
the lands, buildings railways, roads, bridges, culverts,
property, interests and rights of the Government, of the
public and of parties affected or interfered with by the
works; (5) the works themselves (whether permanent or
temporary), (6) all buildings on the site, (7) all
construction plant, (8) all work yards and materials.

Third Party Insurance

Before commencing the execution of the works the
Contractor (but without limiting his obligations and
responsibilities under Clause 23.2 hereof) shall insure
against such damage, loss or injury which may occur to
any property (including that of the Board) or to any
person (including any employees of the Board) by or
arising out of the execution of the works or Temporary
Works or in the carrying out of the Contract otherwise
than due to matters referred to in the provision to
Clause 49 hereof. Such insurance shall be effected with a
recognized Insurance Company/Corporation operating in
Sri Lanka and the Contractor shall whenever required
produce to the Engineer the policy or policies of Insurance
and the receipts of the premium and other payments in
respect thereof.

If the Contractor shall fail to effect and keep in force the
insurance referred to in Clause 23 and hereof or any
other insurance which he may be required to effect under
the terms of the Contract, then and in any such case the
Board may effect and keep in force any such insurance
and pay such premium or premium as may be necessary
for that purpose and from time to time deduct the amount
so paid by the Engineer as aforesaid from any monies due
or which may become due to the Contractor or recover
the sum as a debit due from the Contractor.

All payment under the aforesaid Insurance required shall
be paid to the Board and such sums of money shall than
be paid over to the Contractor by the Board in such
amounts and at such times as shall be certified by the
Engineer as being fair and reasonable in view of the
progress made by the Contractor in making good the
aforesaid damage or loss. If and so far as the said monies
shall not be required for the purpose aforesaid they shall
be paid to the Contractor upon the directions of the
Engineer. If and so far as such monies shall be
insufficient for the purposes aforesaid the deficiency
shall be borne by the Contractor.

The Marine Insurance shall be in an amount equal to the
amount specified in the Contract Data.

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract

CAPC : MPC : DPC :- October 2017 — Version 3

2-29



23.9
24. Transportation 24.1
24.2
25.1
25. Inspections and
Tests for Goods
25.2

Damage to persons Property

The Contractor shall indemnify the Board against all
losses and claims for injuries or damage to persons
(whether they are employed by the Contractor, Board or
otherwise) or any property whatsoever which may arise
out of or in consequence of the execution and
maintenance of the works and against all claims,
demands, proceedings, damages, costs, charges and
expenses whatsoever in respect of or in relation thereto.

Provided always that nothing herein contained shall be
deemed to render the Contractor liable for or in respect of
or to indemnify the Board against any compensation or
damage for or with respect to injuries or damage to
persons or property resulting from any act or neglect done
or committed during the currency of the Contract by the
Board, its agents, or servants or other contractors (not
being employed by the Contractor) or for in respect of
any claims, demands, proceedings, damages, COsts,
charges and expenses in respect thereof or in relation
thereto.

The Contractor shall transport all goods & materials for
the satisfactory completion of the works.

The Contractor shall be required to arrange his temporary
transport entrance to the sites and to provide suitable
temporary culverts over drains and to make openings
through existing wells so required and to secure the same
with temporary gates to remove the same on completion
of the work and to make goods any damage caused by the
contractor to compound, walls or other features, to the
satisfaction of the Engineer.

The Purchaser or his representative shall have the right to
inspect and/or to test the Goods for their conformity to the
Contract. The Contract Data of Contract and/or the
Technical Specifications shall specify what inspections and
tests the Purchaser requires and where they are to be
conducted. The Purchaser shall notify the Supplier in
writing of the identity of any representatives retained for
these purposes.

The inspections and tests may be conducted on the
premises of the Supplier or his subcontractor(s), at point
of delivery and/or at the Good's final destination. Where
conducted on the premises of the Supplier or its
subcontractor(s), all reasonable facilities and assistance
including access to drawings, documents and production
data shall be furnished to the inspectors at no charge to
the Purchaser.
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25.3

25.4

255

Quiality of Work, Plant and Materials.

Shall the Engineer consider it necessary, in order to satisfy
himself as to the quality of the work done of plant
supplied, or materials used (including work or materials
previously passed by him as being in accordance with the
Bidding Documents) the Contractor shall, at any time
during the continuance of the Contract, as and when
required by the Engineer in writing, pull down or cut into
any part of the permanent works and make such openings
into, and to such an extent through the same, as the
Engineer may direct, and the Contractor shall make good
the whole to the satisfaction of the Engineer.

Where plant in the process of manufacture or at site is
required to be tested, the Contractor shall provide all
necessary personnel and test equipment required for the
purpose. Shall the work, in the opinion of the Engineer, be
faulty as regards workmanship or materials, or not in
accordance with the Bidding Documents, the Engineer
shall be liberty to order such further removal as he may
consider necessary and the whole of the expense incurred
in such removal and making goods shall be borne by the
Contractor. Shall however, the work proves to be sound
and in accordance with the Contract Document, the
Engineer shall be at liberty to order such further removal as
he may consider necessary and the whole of the expense
incurred in such removal and making good shall be borne
by the Contractor. Shall however, the work prove to be
sound and in accordance with the Contract Document in
pulling down, cutting into or opening up and making good
the permanent works, as properly vouched for by him and
approved by the Engineer will be paid to the Contractor by
the Board and extension of time for completion may be
granted in accordance with Clause 33 hereof.

Nothing contained in this Clause shall effect any claim by
the Employer under Clause 26 (Liquidated damages).

Shall any inspected or tested Goods fail to conform to the
specifications, the Purchaser may reject them and the
Supplier shall either replace the rejected Goods or make
all alterations necessary to meet specification
requirements free of charge to the Purchaser.

The Purchaser's right to inspect, test and, where
necessary, reject the Goods after the Goods' arrival in the
Purchaser's stores shall in no way be limited or waived by
reason of the Goods having previously been inspected,
tested and passed by the Purchaser or its representative
prior to the delivery of Goods or Goods' shipment from
the country of origin, in case of importing.
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25.6

25.7

25.8

25.9

25.10

The Purchaser requires the goods to be supplied under
this contract shall conform to the requirements. The
Supplier shall obtain the Certificates of Inspection for the
specific requirement of this contract document carried out
by an Authorized Accredited Agency which is a member
of International Accreditation Forum (IAF) acceptable to
the Employer. The Authorized Accredited Agency shall
have the authority for the accreditation of mentioned
goods in their scope of accreditation.

The selected Authorized Accredited Agency’s name and
cost to same has to be given in summary of Bill of
Quantity. On the acceptance of the bid, the Purchaser shall
inform directly to the inspection authority with a copy to
Supplier, the specific requirements for testing including
deviations accepted by the purchaser, if any, to be tested.
However, the payment to the Inspection Authority has to
be made directly by the Supplier on production of test
reports.

Nothing in Clause 25.6 shall in any way release the
Supplier from any warranty or other obligations under this
Contract.

The Supplier shall obtain the consent of the Engineer to
ship the goods to be imported for the Works or to deliver
such materials and plant to the site. Applications for such
consent to ship shall be accompanied by manufacturer’s
test certificates/ and certificates of inspection prescribed in
the Contract or agreed with the Engineer. Application shall
be made so as to give the Engineer a reasonable time to
deal with such applications.

Nominated Inspection Agency shall carryout inspection
and testing during Manufacturing process, after
Manufacturing and at any time prior to shipping and shall
confirm that goods are in conformity with specifications
included in the contract document. He shall submit his
inspection report to the Employer including all items given
in the Terms of Reference (TOR) for the Nominated
Inspection Agency which is included in the contract
document as Appendix — 8.

Pre-shipment Inspection

Where a device forming part of the equipment is a
composite unit of several individual pieces manufactured
in different places, it must be assembled and tested as one
complete working unit. Testing shall be carried out
according to BSEN/ 1SO 9906:2000. Such work tests
carried out before shipment shall not in any way relieve the
Contractor of completing satisfactory site tests after
erection. The Contractor shall give the Board one months’
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notice of readiness for testing of the equipment. Such
notice shall specify the location of such equipment.

The Contractor shall in his bid provide detailed proposals
for pre-shipment inspection visit he offers to provide under
this clause. The following guidelines shall be used by the
Contractor to formulate his proposals.

(@) The duration of inspection for Pre-shipment
Inspection by NWSDB Engineers shall be worked
out based on the following guidelines;

The maximum duration shall be limited to 10 Days for one

inspection
Scope Duration for Pre-shipment
Inspection
For number of pumps not exceeding 8 | 8 Days
Additional 02 pumps 1 Days
Additional 01 Generator 1 Day + Travelling to factory
Additional 02 Generator 2 Days + Travelling to factory
Additional 01 Chlorinator 1 Day + Travelling to factory
Additional 02 Chlorinator 2 Days + Travelling to factory
Additional 01 Air blower 1 Day + Travelling to factory
Additional 02 Air blower 2 Days + Travelling to factory
Additional De-oderization system
01 unit 1 Day + Travelling to factory
02 unit 2 Days + Travelling to factory
Additional Chemical mixers 1 Day + Travelling to factory
Additional Electrical Panel 1 Day + Travelling to factory
Additional Chemical feeding pumps | 1 Day + Travelling to factory
For SCADA system 10 Days

(b) Most time shall be centered round the manufacturer’s goods
which the Contractor proposes to use in the work.

(c)  The inspection at the specific manufacturer shall include;

- A general introduction to the manufacturer’s
country, area, town & source of materials.

- introduction to design standards and procedures
adopted.

- introduction to relevant production procedures and
quality control standards.

- manufacturing process, and Quality Assurance
procedure.

- testing procedures, mill certificates, product
conformity certificate, Quality Management
System Certificate regarding the products.

- packing & dispatching procedure

- Site visits to inspect installed or application of
similar products/materials.
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(d) The NWSDB Engineers shall be guided by experienced
engineers and quality controllers who are also competent in
English language.

() Each NWSDB Engineer shall be paid a per diem to include
combined allowances, the amount specified in the Appendix-
15 prior to departure.

(F) All visas, Insurance (Life, Health and Travel), air fares,
permits, taxes, travelling expenses, transfer fees,
travelling within the manufactures country and all other
facilities required to carry out pre-shipment inspections at the
manufacture’s factory / premise shall be arranged by the
Contractor and shall be included in the rates and prices of the
contract. Contractor is not liable for providing food and
accommodation.

(). The NWSDB Engineers shall be provided with printed
catalogues, manuals, illustrative videos etc., relevant to the
manufacturing process and also obtain extra information
requested by them, and shall arrange to dispatch these to
NWSDB Engineers, by the Contractor at his own cost.

(h) Contractor shall provide Terms of Reference (TOR) for the
inspection jointly agreed by the Contractor and the Engineer
and a detailed programme (itinerary) showing Inspection,
travelling, and all other arrangement etc. hotel locations etc.
for the pre-shipment Inspection and submit to the Inspection
team prior to departure. The inspection programme shall be
agreed with the Pre-shipment Inspection team.

(i) Nominated inspection agency shall be present during pre-
shipment inspection by the NWSDB Engineers and shall assist
the NWSDB Engineers for the inspection.

(j) Any inspections carried out by Authorized Accredited
Agencies or NWSDB shall not relieve the Contractor of his
obligations under the Contract.

(k) Contractor/Manufacturer shall not ship/deliver by plane
materials from the Factory or Stores without approval of the
Engineer.

25.11  Certificate of Testing

When the tests have been satisfactorily completed at the
Contractor's premises, the Engineer or his duly authorized
representative shall issue a certificate to that effect.

25.12  Certificate of Conformity

Where any item of plant has been dispatched, signed
certificate of conformity from the Employer’s duly accredited
representative (Authorized Accredited Agency) must be sent
to the Engineer by registered post and obtain the approval of
the Engineer before shipment.
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26. Liquidated
Damages

27. Warranty

25.13

25.14

27.1

27.2

Shipping document

The Contractor shall at the time of consigning the plant or
any part thereof notify the Engineer by air mail or courier
service the reference description, quantity, weight, expected
date of arrival of vessel at the port of destination and shall
provide at the same time the following documents so as to
enable the Engineer to arrange for payment.

Tests on Completion

25.14.1 The Contractor shall give to the Engineer in writing 21
Days notice of the date after which he will be ready to make
the tests of completion. Unless otherwise agreed, the tests shall
commence within 14 Days after the expiry of such period on
such day or days, as the Engineer shall in writing notify the
Contractor.

25.14.2 The Contractor except where otherwise specified,
shall provide free of charge, such labour, materials, electricity,
fuel, water, stores, and apparatus, as may be requisite and as
may be reasonably demanded to carry out such tests efficiently.

25.14.3 If any portion of the works fail to pass the tests, tests of
the said portion at contractor’s cost shall be repeated within a
reasonable time upon the same terms and conditions, save that
all reasonable expenses to which the Board may be put by the
repetition of the tests shall be deducted from the Contract price.

Except as provided under Conditions of Contract Clause 31,
if the contractor fails to perform the contract by the Date of
completion as specified in the Contract, the Employer may
without prejudice to all its other remedies under the Contract,
deduct from the Contract Price, as liquidated damages, a sum
specified in the Contract Data for each day or part thereof of
delay until actual delivery or performance, up to maximum
deduction of the percentage specified in the Contract Data.
Once the maximum is reached, the Employer may terminate
the Contract pursuant to Conditions of Contract Clause 34.

The Contractor warrants that all the Goods are new, unused,
and of the most recent or current models, and that they
incorporate all recent improvements in design and materials,
unless provided otherwise in the Contract.

Subject to Conditions of Contract Sub-Clause 21.1(b), the
Contractor further warrants that the Goods shall be free from
defects arising from any act or omission of the Contractor or
arising from design, materials, and workmanship, under
normal use in the conditions prevailing in the country of final

destination. Revised on 06-06-2019
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27.3 The Contractor shall provide a comprehensive warranty for
the pumps and motors, panel boards and other equipment
specified in the Bill of Quantities provided by him under the
contract for the period as specified in the Contract Data from
the date of commissioning for trouble free operation. The
Contractor shall provide required material/part to be replaced
during the period of warranty without any cost to the
Employer. The contractor shall assure that he is equipped
with sufficient resources to provide maintenance support
services and handle major breakdowns. Maintenance support
services shall be provided in free of charge within the
warranty period.

27.4 The Engineer shall give notice to the Contractor stating the
nature of any such defects together with all available evidence
thereof, promptly following the discovery thereof. The
Engineer shall afford all reasonable opportunity for the
Contractor to inspect such defects.

27.5 Upon receipt of such notice, the Contractor shall, within the
period specified in the Contract Data, expeditiously repair or
replace the defective Goods or parts thereof, at no cost to the
Employer.

27.6 If having been notified, the Contractor fails to remedy the
defect within the period specified in the Clause 27.5, the
Employer may proceed to take within a reasonable period
such remedial action as may be necessary, at the Contractor’s
risk and expense and without prejudice to any other rights
which the Employer may have against the Contractor under
the Contract.

The manufacturer shall submit the warranty for pumps,
motors, panel boards and other equipment specified in the Bill
of Quantities supplied by him for 3 years in the form given in
Appendix 10.
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28. Patent
Indemnity

29. Limitation of
Liability

28.1

28.2

28.3

28.4

The Contractor shall, subject to the Employer’s

of Contract Sub-Clause 28.2, indemnify and hold harmless the

Employer and its employees and officers from and against
any and all suits, actions or administrative proceedings,
claims, demands, losses, damages, costs, and expenses of
any nature, including attorney’s fees and expenses, which
the Employer may suffer as a result of any infringement or
alleged infringement of any patent, utility model, registered
design, trademark, copyright, or other intellectual property
right registered or otherwise existing at the date of the
Contract by reason of:

(@) The supply and installation of the Goods by the
Contractor or the use of the Goods in the country
where the Site is located, and

(b) The sale in any country of the products produced |
the Goods.

Such indemnity shall not cover any use of the Goods or any p:
thereof other than for the purpose indicated by or to
reasonably inferred from the Contract, neither any infringeme
resulting from the use of the Goods or any part thereof, or any
products produced thereby in association or combination with
any other equipment, plant, or materials not supplied by the
Contractor, pursuant to the Contract.

If any proceedings are brought or any claim is made against
the Employer arising out of the matters referred to in
Conditions Contract Sub-Clause 28.1, the Employer shall
promptly give the Contractor a notice thereof, and the
Contractor may at its own expense and in the Employer’s
name conduct such proceedings or claim and any negotiations
for the settlement of any such proceedings or claim.

If the Contractor fails to notify the Employer within twenty
eight (28) Days after receipt of such notice that it intends to
conduct any such proceedings or claim, then the Employer
shall be free to conduct the same on its own behalf.

The Employer shall, at the Contractor’s request, afford all
available assistance to the Contractor in conducting such
proceedings or claim, and shall be reimbursed by the
Contractor for all reasonable expenses incurred in so doing.

Not used.
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30. Change in
Laws and
Regulations

31. Force Majeure

30.1

31.1

31.2

31.3

N

Unless otherwise specified in the Contract, if after the
date of 28 Days prior to date of Bid submission, any

law, regulation, ordinance, order or bylaw having the force of
law is enacted, promulgated, abrogated, or changed in Sri
Lanka that subsequently affects the Delivery Date and/or the
Contract Price, then such Delivery Date and/or Contract Price
shall be  correspondingly increased or decreased, to the
extent that the Contractor has thereby been affected in the
performance of any of its obligations under the Contract.
Notwithstanding the foregoing, such additional or reduced
cost shall not be separately paid or credited if the same has
already been accounted for in the price adjustment provisions
where applicable, in accordance with Conditions of Contract
Clause 14.

liable for forfeiture of its Performance Security, liquidated
damages, or termination for default if and to the extent that its
delay in performance or other failure to perform its
obligations under the Contract is the result of an event of
Force Majeure.

For purposes of this Clause, “Force Majeure” means an event
or situation beyond the control of the Contractor that is not
foreseeable, is unavoidable, and its origin is not due to
negligence or lack of care on the part of the Contractor. Such
events may include, but not be limited to, acts of the
Employer in its, wars or revolutions, sovereign capacity fires,
floods, epidemics, quarantine restrictions, and freight
embargoes.

If a Force Majeure situation arises, the Contractor shall
promptly notify the Employer in writing of such condition
and the cause thereof. Unless otherwise directed by the
Employer in writing, the Contractor shall continue to perform
its obligations under the Contract as far as is reasonably
practical, and shall seek all reasonable alternative means for
performance not prevented by the Force Majeure event.

Revised on 06-06-2019
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32. Change Orders
and Contract
Amendments

321

32.2

32.3

324

The Employer shall at any time order the Contractor through
notice in accordance to the Conditions of Contract Clause 8,
to make changes within the general scope of the Contract in
any one or more of the following:

(a) Drawings, designs, or specifications, where Goods to
be furnished under the Contract are to be specifically
manufactured for the Employer.

(b) The method of shipment or packing.

(c) The place of delivery, and

(d) The Related Works, Services to be provided by the
Contractor.

(e) Increase or decrease the quantity of any work
included in the Contract.

(F) Add, vary or delete any component of the plant.

(9) Omit any such work.

(h) Change the character or quality or kind of any such
work.

(i) Change the levels, lines, position and dimensions of
any part of the works, and

(J) Execute additional work of any kind necessary for the
completion of the works and no such variation shall
in any way vitiate or invalidate the contract but the
value (if any) of all such variations shall be taken into
account in ascertaining the amount of the Contract
Price.

If any such change causes an increase or decrease in the cost
of, or the time required for, the Contractor’s performance of
any provisions under the Contract, an equitable adjustment
shall be made in the Contract Price or in the
Delivery/Completion Schedule, or both, and the Contract
shall accordingly be amended. Any claims by the Contractor
for adjustment under this Clause must be asserted within
Fourteen (14) Days from the date of the Contractor’s receipt
of the Engineer’s change order.

Prices to be charged by the Contractor for any Related
Services that might be needed but which were not included in
the Contract shall be agreed upon in advance by the parties
and shall not exceed the prevailing rates charged to other
parties by the Contractor for similar services.

Subject to the above, no variation in or modification of the
terms of the Contract shall be made except by written
amendment signed by the parties.
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32.5 Orders for variations to be in writing

The Contractor shall make no such variation without an order
in writing of the Engineer. Provided that no order in writing
shall be required for increase or decrease in the quantity of any
work where such increase or decrease is not the result of an
order given under this Clause but is the result of the quantities
exceeding or being less than those stated in the Bill of
Quantities. Provided also that if for any reason the Engineer
shall consider it desirable to give any such order verbally the
Contractor shall comply with such order and any confirmation
in writing of such verbal order given by the Engineer whether
before or after the carrying out of the order shall be deemed to
be an order in writing within the meaning of this Clause.
Provided further that if the Contractor shall confirm in writing
to the Engineer , any verbal order to the Engineer and such
shall not be in writing by the Engineer it shall be deemed to be
an order in writing by the Engineer.

32.6. Valuation of Variations

32.6.1 All altered or additional works ordered variations shall
be deemed to be part of the works for all purposes thereof and
shall be paid at the Scheduled Rates where applicable.

32.6.2. Any extra work the rates for which are not set out in the
Contract and to which the same cannot be made to apply may
be made the subject of a special schedule of rates to be agreed
by the Engineer and the Contractor before the work in question
is put in hand or a special lump sum may be agreed before any
special piece of work is commenced. Provided that in no
circumstances shall any extra work or altered or modified work
be postponed or delayed on account of any

dispute or difference as to the price to be paid for such work
ordered, and in the event of no such agreement being made,
such work shall be carried out at such rates as the Engineer
shall decide.

32.6.3 Any special schedules of prices shall be deemed to be
inclusive of, and cover all costs, expenses and liabilities of
every description and all risks of every kind to be taken in
executing, completing, maintaining and handing over the said
works to the Board by the Contractor.

32.6.4 Shall no agreement be arrived at between the Engineer
and the Contractor as the rates to be applied to or lump sum to
be paid for any extra work before such work is commenced,
the Contractor shall keep up detailed accounts of all costs and
charges incurred by him in connection with any such work so
executed in order that the facts may be established and agreed
for consideration in Arbitration.
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33. Extensions of
Time

34. Termination

32.7

331

33.2

34.1

Claims

The Contractor shall submit to the Engineer once in every
month an account giving full and detailed particulars of all
claims for any additional, expenses to which the Contractor
may consider himself entitled and of all extra or additional
work ordered by the Engineer which he has executed during
the preceding month and no claim for payment for any such
work will be considered which has not been included in such
particulars. No omission by the Engineer to reject such claims
and no delay in dealing therewith shall operate as an admission
of liability on the part of the Board.

If at any time during performance of the Contract, the
Contractor or its subcontractors shall encounter conditions
impeding timely completion of the Works in the Contract
pursuant to Conditions of Contract Clause 12, the Contractor
shall promptly notify the Engineer in writing of the delay, its
likely duration, and its cause. As soon as practicable after
receipt of the Contractor’s notice, the Engineer shall evaluate
the situation and may at its discretion extend the Contractor’s
time for performance, in which case the extension shall be
notified in writing to the contractor.

Except in case of Force Majeure, as provided under
Conditions of Contract Clause 31, a delay by the Contractor
in the performance of the contract obligations shall render the
Contractor liable to the imposition of liquidated damages
pursuant to Conditions of Contract Clause 26, unless an
extension of time is agreed upon, pursuant to Clause 33.1
hereof.

Termination for Default

(a) The Engineer, without prejudice to any other remedy for
breach of Contract, by written notice of default sent to
the Contractor, may terminate the Contract in whole or in
part:

(i) If the Contractor fails to complete all of the
Works within the period specified in the Contract,
or within any extension thereof granted by the
Employer pursuant to Conditions of Contract
Clause 33.

(i) If the Contractor fails to perform any other
obligation under the Contract, or

(iii) If the Contractor, in the judgment of the Engineer
has engaged in fraud and corruption, as defined in
Conditions of Contract Clause 3, in competing
for or in executing the Contract.
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35. Assignment

36. Rates of Wages
And hours of Work

34.2

34.3

351

36.1

(b) In the event the Engineer terminates the Contract in
whole or in part, pursuant to Conditions of Contract
Clause 34.1(a), the Engineer may procure, upon such
terms and in such manner as it deems appropriate, Goods,
Works or Related Services similar to those undelivered or
not performed, and the Contractor shall be liable to the
Employer for any additional costs for such similar
Goods, Works or Related Services. However, the
Contractor shall continue performance of the Contract to
the extent not terminated.

Termination for Insolvency.

(a) The Engineer may at any time terminate the Contract by
giving notice to the Contractor if the Contractor becomes
bankrupt or otherwise insolvent. In such event, termination
will be without compensation to the Contractor, provided that
such termination will not prejudice or affect any right of
action or remedy that has accrued or will accrue thereafter to
the Employer.

Termination for Convenience.

(@ The Employer, by notice sent to the Contractor, may
terminate the Contract, in whole or in part, at any time for its
convenience. The notice of termination shall specify that
termination is for the Employer’s convenience, the extent to
which performance of the Contractor under the Contract is
terminated, and the date upon which such termination
becomes effective.

(b) The Goods that are complete and ready for shipment
within twenty-eight (28) Days after the Contractor’s receipt
of notice of termination shall be accepted by the
Employer at the Contract terms and prices. For the remaining
Goods, the Employer may elect:

(i) to have any portion completed and delivered at the
Contract terms and prices, and/or

(ii) to cancel the remainder and pay to the Contractor
an agreed amount for partially completed Goods and
Related Services and for materials and parts
previously procured by the Contractor.

The Contractor shall not assign, in whole or in part, their
obligations under this Contract, except with prior written
consent from the Engineer.

The Contractor shall pay the rates of Wages and any
necessary allowances and observe hour’s conditions of work
not less favorable than those established in the trade. Where
there are no such established rates etc. the rates and conditions
which are fair and reasonable in respect of such worker or
workers employed in a similar capacity and similar general
circumstances as determined by the Commissioner of Labour.
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37.Festivals

38. No night Works
and Sunday Works

39.Lighting
For night work

40. Rate of
Progress

36.2

36. 3

The Contractor shall keep proper wage books and time sheets
and other proper books of account and shall on the request of
the Engineer, produce for his inspection the above mentioned
documents and books showing the wages paid and the hours
worked by the Contractor's employees.

The Board or any of its authorized officers shall have the right
to have access to and to inspect books, check rolls, aster rolls
and other documents relating to labour employment on the
work.

The Contractor, the Agent, his sub-contractors and his staff
shall in all their dealings with their workmen and labourers
employed from time to time on or in connection with the
works have due regard to all recognized festivals and
religious or other customs.

No work shall be carried on during the night or on Sundays
or on days declared public holidays or rest days by the
Government or Board without the permission in writing of the
Engineer except when the work is unavoidable or absolutely
necessary for the saving of life or property or for the safety of
the works in which case the Contractor shall immediately
advise the Engineer or the Engineer's representative. Provided
work is always that the provisions of this paragraph shall not
be applicable in the case of any work, which it is customary to
carry out by rotary or multiple shifts.

In the event of night work being carried out, Contractor shall
provide and maintain at night such good and sufficient lights as
will enable the work to proceed satisfactorily and without
danger.

The Contractor shall strictly conform to the program of work
provided in accordance with Clause 13. Shall the rate of
progress of the works or any part thereof be at any time in the
opinion of the Engineer too slow to ensure the completion of
the works by the prescribed time and in accordance with the
programme of work or extended time for completion, the
Engineer shall so notify the Contractor in writing and the
Contractor shall thereupon take such steps as the Contractor
may think necessary and the Engineer may approve to expedite
progress so as to complete the works by the
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41. Suspension
Work

42. All risks

prescribed time or extended time for completion. If the work is
not being carried on by day and by night and the Contractor
shall request permission to work by night as well as by day,
then if the Engineer shall grant such permission the Contractor
shall not be entitled to any additional payment for so doing. If
such permission shall be refused and there shall be no
equivalent practicable time method of expediting the progress
of the work, the time for completion of the works shall be
extended by the Engineer by such period as is solely
attributable to such refusal. All work at night shall be carried
out without unreasonable noise and disturbance. The
Contractor shall indemnify the Board from and against any
liability for damages on account of noise or other disturbance
created while or in carrying out the work and from or against
all claims, demands, proceedings, damages costs, charges and
expenses whatsoever in regard or in relation to such liability.

The Contractor, shall if ordered in writing by the Board of
through the Engineer, suspend the works or any part thereof for
such periods and at such times as so ordered and shall not, after
receiving such written order, proceed with the work therein
ordered to be suspended until he receives written authority
from the Board through the Engineer to proceed therewith. The
Contractor shall not be entitled to claim compensation for any
loss or damage sustained by him by reason of the suspension of
the works, as aforesaid, provided, however, that in the event of
the works being suspended through no fault of the Contractor,
the Board shall be liable to pay the Contractor any cost
incurred by him on the Site by way of reasonable additional
expenditure resulting from the suspension of the works on the
order of the Engineer as aforesaid. The Engineer shall decide
as to what is reasonable additional expenditure and the amount
of such expenditure. An extension of time for completion
corresponding with the delay caused by any suspension of the
works as aforesaid will be granted to the Contractor shall he
apply for the same. However, if the Contractor considers such
suspension unreasonable, he may appeal to the Board for
reconsideration of such order.

All risks except that such as may be caused by war, civil
disturbance, storms, floods, earthquakes and any acts of God,
shall be borne by the Contractor. The Contractor shall be
entitled to an extension of time equivalent to the time that in
consequence of such event provided the Contractor
immediately upon the occurrence of such event notifies the
Board and furnishes documentary evidence from the
appropriate authorities in support thereof.

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract
CAPC : MPC : DPC :- October 2017 — Version 3

2-44



43.Taking Over 43.1 Upon satisfactory completion of the works and tests provided
for under this specification, the Engineer shall issue a
certificate (hereinafter called a "taking-over certificate’) in
which he shall certify the date on which the works have been
so completed and have passed the said tests and the Engineer
shall be deemed to have taken over the works on the date so
certified but the issue of a taking over certificate shall not
operate as an admission that the works have been completed in
every respect. In the event of the works being divided by the
contract into two or more sections, the Engineer shall be
entitled to take over any section or sections before the other or
others and thereupon the Engineer shall issue a taking over
certificate in respect thereof.

43.2 In the event of the Engineer failing to commence such tests
within the said period, the Contractor shall be entitled to
(provide the works have been substantially completed other
than in minor details) obtain a certificate of due compliance
with the specification upon the required tests from an
International authority. Upon such certificate being issued the
works will be deemed to have been completed in as though a
certificate has been issued under Clause 13.7 hereof.

44.Defects after 44.1  The Contractor shall be responsible for making good with ~ all
Taking Over possible speed any defects arising from defective design (other
than a design made, furnished or specified by the Board and for
which the Contractor has disclaimed responsibility in witting
upon the receipt of the Engineer's instructions), materials, or
workmanship or from any act or omission of the Contractor
that may arise within 24 months (Defect Liability Period) after
the works or that portion thereof, as the case may be, have or
has been taken over, other than such as are solely attributable to
the negligence of the Board or its employees.

44.2  |f any such defect shall occur the Engineer shall inform the
Contractor thereof stating in writing the nature of the defect.

44.3 If any defects be not remedied within a reasonable time, the
Engineer may proceed to do the work at the Contractor's risk
and expense, but without prejudice to any other rights which
the Board may have against the Contractor in respect of the
failure of the Contractor to remedy such defects and may
recover any such costs from and out of any sums payable to the
Contractor.

444 |If the replacements of repair are of such a character as is
capable of affecting the efficiency of the works or any portion
thereof, the Engineer may within one month of such
replacement of repair give the Contractor notice in writing
requiring that Tests on Completion be made, in which case
such tests shall be carried out as provided in Clause 25.14
(Tests on Completion).
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45, Contractor to
Search

46. Final Certificate

44.5

45.1

46.1

46.2

46.3

46.4

Until the final certificate shall have been issued, the Contractor
shall have the right of access at all responsible working hours,
at his own risk and expense, by himself or his duly authorized
representative whose names shall have previously been
communicated in writing to the Engineer, to all parts of the
works for the purpose of inspecting the working thereof and to
the records of the working and performance thereof for the
purpose of inspecting the same and taking notes there from.
Subject to the Engineer's approval, this shall not be
unreasonably withheld.

If required by the Engineer, contractor shall search for the
cause of any defect, imperfection or fault under the directions
of the Engineer. Unless such defect, imperfection or fault shall
be one for which the Contractor is liable under the Contract
the cost of the work carried out by the Contractor in searching
as aforesaid shall be born by the Board. But if such defect,
imperfection or default shall be one for which the Contractor
is liable as aforesaid, the cost of the work carried out in
searching as aforesaid shall be born by the Contractor and he
shall in such case repair, rectify and make good such defect,
imperfection or default at his own expense in accordance with
the provisions of Clause 44.1 hereof.

On application of the Contractor upon the due completion of
the Contractor's obligations under this agreement and after
compliance with the provisions of Clause 44.1 hereof the
Engineer shall issue Final Certificate provided that, if a taking
over certificate has been issued in respect of any portion of the
works, the Contractor may apply for a separate final certificate
in respect of each such portion at any time, after the said
obligation has ceased in relation to such portion.

A final certificate shall certify the total of all amounts
comprised in interim certificates previously issued in respect
of the works or the portion thereof to which the final
certificate relates, subject to such additions thereto or
deductions there from as may be authorized in Clause 46.4
hereof.

A final certificate shall, save in the case of fraud or dishonesty
relating to or affecting any matter dealt with in the certificate,
be conclusive evidence as to the sufficiency of the works and
of the value thereof.

Any sum payable under the Contract by or to the Contractor
otherwise than for work executed or plant delivered shall be
included or deducted in the next certificate (interim or final)
issued by the Engineer.
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46.5
47 Removal of 47.1
Workman
48. Accident or 48.1
Injury to Workman
49. Payment or 49.1
claims and
Demands

50. Sufficiency of 50.1
Means Employed

The Engineer may in any certificate give effect to any
correction or modification that shall properly be made in
respect of any previous certificate.

The Engineer shall be at liberty to object to and require the
Contractor to remove forthwith from the works any person
employed by the Contractor in or about the execution or
maintenance of the works who in the opinion of the Engineer
misconducts himself or is incompetent or negligent in the
proper performance of his duties or whose employment is
otherwise considered by the Engineer to be undesirable. Upon
such notice the Contractor shall forthwith remove such person
and shall not be again employed upon the works without the
written permission of the Engineer. Any person so removed
from the works shall be replaced without delay by a competent
substitute approved by the Engineer.

The contractor shall if required by the Engineer deliver to
Engineer or the Engineer's Representative returns in such
forms and at such intervals as the Engineer may prescribe
showing in detail the supervisory staff and the numbers of the
several classes of labour from time to time employed by the
Contractor on the Site.

The National Water Supply and Drainage Board shall not be

liable for or in respect of any damage or compensation
payable in respect of or in consequence of any accident or
injury to any workman or other person in the employment of
the Contractor or any sub-contractor. The Contractor shall
indemnify the Board against all such damage and
compensation and against all claims, demands, proceedings
costs, charges and expenses whatsoever in respect thereof or
in relation thereto.

Shall the Board have to pay any money in respect of any
claims or demands as referred to Clause 18, 20 and 23, the
amount so paid and the costs incurred by the Board shall be
charged to and paid by the Contractor and the Contractor
shall not be at liberty to dispute or question the right of the
Board to make such payments notwithstanding the same may
have been made without his consent or authority.

The Contractor shall take wupon himself the entire
responsibility for the sufficiency of all the means used for the
fulfillment of this Contract, whether such may or may not be
approved or recommended by the Engineer or his
representative and the Contractor must accept all risks of
accident of damage from whatever cause they arise until the
completion of the Contract.
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51. Riots and 51.1 The Contractor shall at all times during the progress of the

unlawful works take all requisites precautions and use his best

behavior endeavors to prevent and be responsible for any riotous or
unlawful behavior by or amongst his workmen, labourers
and others employed on or in connection with the works and
for the preservation of peace, protection of inhabitants and
the security of property on or in the neighborhood of the Site,
but the Contractor shall not be entitled to institute his own
police force nor shall he interfere with the Government
police, who shall have free and undisputed access at all
times to any part of the Site in the execution of their duties.

52. Repatriation 52.1 The Contractor shall be responsible for the repatriation of all
foreign personnel employed in connection with the works
and shall maintain such persons as are being repatriated in a
suitable manner until such time as they shall have left the
island; in default the Board may maintain and repatriate such
persons and recover the cost from the Contractor.

53. Day Work 53.1 The Engineer's Representative may, if in his opinion it is
necessary or desirable, order in writing that any additional or
substituted work shall be executed on a day work basis. The
actual expenses corresponding to the work or works executed
on a day work basis will be refunded to the Contractor based
on the day work schedules included in the Contract
Document.

The Contractor shall furnish to the Engineer's Representative
such invoices, receipts or other vouchers as may be necessary
to prove the amount claimed.
Before any work, which is to be paid for at day work rates
are put in hand, an order in writing must be obtained by the
Contractor from the Engineer.

54. Day work 54.1 The Contractor shall deliver weekly to the Engineer's
Returns Representativea detailed statement, including time sheets of
all labour employed, materials used and plant utilized on any
portion of the work ordered to be executed at day work rates.
This statement shall cover the work done during the
preceding week. One copy of this statement, if found
correct will be signed by the Engineer’s Representative and
returned to the Contractor and will have to be produced by
him if required before payment can be made, the value
thereof being included in the next monthly bill. The
Contractor shall afford every facility for checking on the
ground the time, materials and plant for which he has
charged.

NWSDB/SBD/S&I/Water Pump/FC : General Conditions of Contract
CAPC : MPC : DPC :- October 2017 — Version 3
2-48



55. Sole use of
plant And
Equipment
Irrevocability of
plant etc.

56 Contractor’s

Default

55.1

55.3

56.1

All Contractors’ plant equipment brought to site for the
purpose of the works shall be used solely for the purpose of
the work.

55.2 No plant or Contractor's equipment or any part thereof
(except Hired Plant) shall be removed from the Site without
the written consent of the Engineer which consent shall not
be unreasonably withheld where the same is no longer
immediately required for the purpose of completion of the
works. But the Engineer will permit the Contractor the
exclusive use of all such plant and equipment in and for the
completion of the works until the occurrence of any event
which gives the Engineer the right to exclude the Contractor
from the site and proceed with the completions of the works.
If there shall be due, owing, or accruing to the Board from
the Contractor any moneys under or in respect of the
Contract, of which the Engineer shall be unable to obtain
payment, the Engineer shall be at liberty at the cost of the
Contractor to sell and dispose of any Contractors equipment
as he shall think fit, and to apply the proceeds in or towards
the satisfaction of such moneys as aforesaid. Upon due
completion of the Contractor's obligations under this
agreement the Contractor will in any event be entitled to
receive all such Contractor's plant and equipment brought in
for the execution of the contract.

No approval by vesting

All plant and equipment and materials forming part-of the
Contract shall on delivery at site vest in the Board. Such
vesting shall not constitute approval by the Engineer of the
said plant equipment, materials nor shall it prevent the
rejection of any such items at any time by the Engineer.

If the Contractor shall,

(i) Without reasonable excuse fail to commence the
works, or

(if) Neglect to execute the works with due diligence or
expedition, or

(iii) Fail to remove materials from the site or to pull down
and replace work after receiving from the Engineer's
written notice that the said materials or work have
been condemned and rejected by the Engineer under
these conditions, or

(iv) Refuse or neglect to comply with any reasonable
orders given to him in writing by the Engineer in
connection with the works, or
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57. Engineer’s 57.1
option To purchase

any item of
Equipment, plant,

etc.

58. Remittances 58.1
Abroad

59. Members of the 59.1

Government, or
Officers etc not

personally Liable

(v) Persistently or flagrantly neglect to carry out his
obligations under the Contract, or

(vi) To the detriment of good workmanship or in defiance
of the Engineer's instructions sublet any part of the
Contract, or Abandon the Contract.

If the Contractor is permitted to import any plant,
equipment or vehicles solely for use on the Contract or
for the use of the personnel engaged in the works the Board
reserves the option of purchasing any or all of them on the
completion of plant etc the work. The prices to be paid for
such purchases will be subject to negotiation between the
Contractor and the Board but will in general be on the basis of
the prices paid for the same by the Contractor including
Customs' duty etc., less depreciation under to circumstance
shall the prices paid be in excess of the prices paid for same by
the Contractor even if the market values of such plant
equipment or vehicles are higher at the time of completion.

If the Contractor wishes to remit out of the Island any of his
earnings, in Sri Lanka Rupees representing profit, foreign
overheads, home allowances and salaries of foreign
personnel, he undertakes to comply with the regulations of
the Department of Exchange Control.

Neither the members for the time being of the
Government nor any member or officer of the
Government or any of its Departments and National
Water Supply and Drainage Board shall be in any way
personally bound or liable for the acts or obligations of the
Board under the Contract, or answerable for any default or
omission in the observance or performance of any of the acts,
matters, or things which are herein contained.
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