

Contract Name:.....

Contract No :

Addendum

Amend ment No	Page No	Clause No	Previously Written as	To be Amended as	Remarks
01	iii	IFB 2	2. Chairman, Project Procurement Committee(PPC) estimated to cost LKR 20.9 Million.	2. Chairman, Project Procurement Committee(PPC) estimated to cost LKR 25.4 Million.	Replace Page iii & iv with Annex 01
02		Section 06- Specifications	Specification has not been included for water meters and spare parts	New Specification has been included for water meters and spare parts	Attach Annex 02 at the specification (page number 6CLD-15) of the document
03		Schedule of Particulars	Schedule of Particulars has not been included for water meters and spare parts	New Schedule of Particulars has been included for water meters and spare parts	Attach Annex 03 at the Schedule of Particulars page number 6/SP-44
03	7-48	Item no 1.013	Provisional item has not been included for supply and delivery of water meters (1/2")	New provisional item (item no 1.013)is included for Supply and delivery of volumetric rotary type water meters (1/2") as per the specification	Replace Page7-48 & 7-49 with Annex 04
04	7-73	Grand Summary page	TOTAL PROVISIONAL SUM = 680,400.00	TOTAL PROVISIONAL SUM = 5,216,400.00	Replace Page7-72 & 7-73 with Annex 05

