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[image: image1.emf]Item No: Description Unit Qty Rate Amount Remark

AS 1

Random Rubble masonry Retaining Wall in cement mortar 

1:5 as depict in drawings. Cutting & removing of excess 

soil and fixing of weep holes to be included in the rate

m

3

260.00 4,986.36 1,296,452.30

BSR-2006                                   

ST1-004,BO-118

286999.68

AS 2

Allow for construction of concrete pavement in grade 20 as 

depict in Drawing. Rate to be included for 

furnish,place,compact & curing  (Provisional sum) ( 4” thk)

m

3

32.00 8,968.74 286,999.68

NWS&DB RATES-2006 

Table-B1

AS 3

Allow for cutting & forming of earth to the grades as 

depicted in Drawings

m

3

3.00 184.15 552.45

NWS&DB RATES-2006 

Table-B1

1296452.3

AS 4

Allow for construction of base R/F concrete in grade 20 as 

depict in Drawings. Rate to be included for 

furnish,place,compact & curing ( 8” thk)

m

2

2.00 3,093.75 6,187.50 Break Down -02

AS 5

Allow for construction of screed grade-15  for Retaining 

wall as depict in Drawings ( 3” thk)

m

2

38.00 515.00 19,570.00

NWS&DB RATES-2006 

Table-B1

AS 6

Allow for supply and installation of Chain link fence shown 

in the drawing(Refer GKWSP/AS/SD/04) 

m 9.00 1,920.24 17,282.16

NWS&DB RATES-2006 

Table-B3

AS 7

Supply and fixing of GI barbed wire fencing in six strands 

fixed to concrete post at 3.0 m centers with corner posts, 

struts, etc. complete in places as shown in the drawing.    

( Misty Heaven Road )   

m 100.00 1,920.24 192,024.00

NWS&DB RATES-2006 

Table-B3

AS 8

Allow for construction of Rip Rap wall  as depict in 

drawings. Cutting & removing of excess soil and fixing of 

weep holes to be included in the rate(Provisional Sum)

m 40.00 5,809.73 232,389.30 Break down -03

2,051,457.39

Note:

Supply and

fixing of GI 

7.15 6.5

 Site Development works at Kahalla SR

Item No: Description Unit Qty Rate Amount Remark

KHL 1

Allowforconstructionof concreteroadandfootpathin

grade20asdepictinDrawings.Ratetobeincludedfor

furnish,place,compact&curing.Loosematerialinsub

base to be compacted.(4"thk.)

m

3

24.00 8,968.74 215,249.76

NWS&DB RATES-2006 

Table-B1

KHL 2

Allow for construction of 450mm*450mm Storm water drain 

as depicted in drawing. Rate to be included for excavation 

and removal of earth

m 22.00 1,711.13 37,644.86 Break Down -02

KHL 3

Allow for cutting & forming of earth to the grades as 

depicted in Drawings

m

3

12.00 184.15 2,209.80

NWS&DB RATES-2006 

Table-B1

KHL 4

Allow for ground Scraping works with turfing as depicted in 

Drawings

m

2

707.25 190.50 134,731.13

NWS&DB RATES-2006 

Table-B3

KHL 5

 Allow for construction of concrete steps in grade 20 as 

depicted in Drawings. Rate to be included for cutting and 

forming of earth and furnish,place,compact & curing

m

3

2.00 8,968.74 17,937.48

NWS&DB RATES-2006 

Table-B1

KHL 6

Supply & Planting of Cane Palm (Minimum 1.5m high ) 

flower Tree, including composed soil1m x 1m pits 

Nos. 10 1,500.00 15,000.00 Market Rate

422,773.03

Bill part -02

Item No: Description Unit Qty Rate Amount Remark

KU 1

Allow for cutting & forming of earth to the grades as 

depicted in Drawings

m

3

3.00 184.15 552.45

NWS&DB RATES-2006 

Table-B1

KU 2

Allow for ground Scraping works with turfing as depicted in 

Drawings

m

2

382.00 190.50 72,771.00

NWS&DB RATES-2006 

Table-B3

KU 3

 Allow for construction of concrete steps in grade 20 as 

depicted in Drawings. Rate to be included for cutting and 

forming of earth and furnish,place,compact & curing

m

3

1.00 8,968.74 8,968.74

NWS&DB RATES-2006 

Table-B1

KU 4

Allowforconstructionof concreteroadandfootpathin

grade20asdepictinDrawings.Ratetobeincludedfor

furnish,place,compact&curing.Loosematerialinsub

base to be compacted.(4"thk.)

m

3

1.00 8,968.74 8,968.74

NWS&DB RATES-2006 

Table-B1

KU 5

Supply & Planting of Cane Palm (Minimum 1.5m high ) 

flower Tree, including composed soil1m x 1m pits 

Nos. 6 1,500.00 9,000.00 Market Rate

100,260.93

Note:

Site Development works at Balancing Tank 

Item No: Description Unit Qty Rate Amount Remark

BT 1

Allow for cutting & forming of earth to the grades as 

depicted in Drawings

m

3

3.00 184.15 552.45

NWS&DB RATES-2006 

Table-B1

BT 2

Allow for ground Scraping works with turfing as depicted in 

Drawings

m

2

181.00 190.50 34,480.50

NWS&DB RATES-2006 

Table-B3

BT 3

Supply & Planting of Cane Palm (Minimum 1.5m high ) 

flower Tree, including composed soil1m x 1m pits 

Nos. 2 1,500.00 3,000.00 Market Rate

38,032.95

 Site Development works at Kahawatta SR 

Item No: Description Unit Qty Rate Amount Remark

KW 1

Allow for construction of 2m wide  concrete road in grade 

20 with furnish,place,compact & cure as depict in 

Drawings(4"thk)

m

3

4.50 8,968.74 40,359.33

NWS&DB RATES-2006 

Table-B1

KW 2

Allow for cutting & forming of earth to the grades as 

depicted in Drawings

m

3

1.00 184.15 184.15

NWS&DB RATES-2006 

Table-B1

KW 3

Allow for ground Scraping works with turfing as depicted in 

Drawings

m

2

634.00 190.50 120,777.00

NWS&DB RATES-2006 

Table-B3

KW 4

Allow for construction of RRC masonry steps  as depicted 

in Drawings. Rate to be included for cutting and forming of 

earth  

m

3

4.60 1,695.45 7,799.07

NWS&DB RATES-2006 

Table-B1

KW 5

Supply & Planting of Cane Palm (Minimum 1.5m high ) 

flower Tree, including composed soil1m x 1m pits 

Nos. 6 1,500.00 9,000.00 Market Rate

KW 6 Allow for backfilling and compacting of imported earth

m

3

20 739.14 14,782.80

NWS&DB RATES-2006 

Table-B1

KW 7

Allow for  excavation any material except rock maximum 

depth: not exceeding 1.0 m

m

3

7 178.44 1,249.05

NWS&DB RATES-2006 

Table-B1

KW 8

Random Rubble masonry Retaining Wall in cement mortar 

1:5 as depict in drawings. Cutting & removing of excess 

soil and fixing of weep holes to be included in the rate

m

3

18 4,986.36 89,754.39

BSR-2006                                   

ST1-004,BO-118

KW 9

Allow for construction of balance part of R/F concrete road 

in grade 20 with furnish,place,compact & cure as depict in 

Drawings(4"thk)

m

3

7 11,990.17 83,931.19 Breakdown - 04 

KW 10

Allow for construction of screed grade-15  for Retaining 

wall as depict in Drawings ( 3” thk)

m

2

14.00 515.00 7,210.00

NWS&DB RATES-2006 

Table-B1

KW 11

Allow for removing and  reinstallation of Chain link fence 

(around 20m)   with out damaging

L.S 1.00 5,000.00 5,000.00

380,046.98

Note:

ENGINEER'S ESTIMATE

NATIONAL WATER SUPPLY AND DRAINAGE BOARD

Greater Kandy Water Supply Project

Tender for Site Development of  Kahalla, Kahawatta, Kurugoda and Balancing Tank at Gohagoda

     Prepared by                      Checked by                        Checked by                             Recomanded by                                            Approved By                                

MINISTRY OF URBAN DEVELOPMENT AND WATER SUPPLY

NATIONAL WATER SUPPLY AND DRAINAGE BOARD

Greater Kandy Water Supply Project

Tender for Site Development of service Reservoirs at Asgiriya

   Eng.(GKWSP)                      NJS Consultant                  D(GKWSP)                          Add. GM (FFP)                                             GM - NWS&DB            

Bill part -01



 Site Development works at Asgiriya SR 

TOTAL

TOTAL

MINISTRY OF URBAN DEVELOPMENT AND WATER SUPPLY

27% of NWS&DB rates 2006 are included to the unit rates as contractor's Over Head & Profit

10% of Highway Schedule Rates (HSR) 2006 are included to the unit rates as Contractor's Over Head & Profit.

ENGINEER'S ESTIMATE

…………………      ……………………………    ………………………..    ……………………….                       ………………………………..

Wasantha Kumara                                                            P H S Sarath Gamini                   A H C Silva                                                 M Wickramage

 Site Development works at Kurugoda SR

27% of NWS&DB rates 2006 are included to the unit rates as contractor's Over Head & Profit

10% of Highway Schedule Rates (HSR) 2006 are included to the unit rates as Contractor's Over Head & Profit.

TOTAL

TOTAL

TOTAL

Bill part -03

Bill part -04

ENGINEER'S ESTIMATE

C.Vindana Hewage                 P H S Sarath Gamini                         A H C Silva                            



Eng. Ass (GKWSP)                       PD(GKWSP)                               Add. GM (FFP)                      GM - NWS&DB       

Prepared by                                        Checked by                                Recomanded by                   Approved By                                



     Prepared by                      Checked by                        Checked by                             Recomanded by                                            Approved By                                

   Eng.(GKWSP)                      NJS Consultant                  D(GKWSP)                          Add. GM (FFP)                                             GM - NWS&DB            

Wasantha Kumara                                                            P H S Sarath Gamini                   A H C Silva                                                 M Wickramage

   Eng.(GKWSP)                      NJS Consultant                  D(GKWSP)                          Add. GM (FFP)                                             GM - NWS&DB            

…………………      ……………………………    ………………………..    ……………………….                     ………………………………..

…………………      ……………………………    ………………………..    ……………………….                       ………………………………..

27% of NWS&DB rates 2006 are included to the unit rates as contractor's Over Head & Profit

10% of Highway Schedule Rates (HSR) 2006 are included to the unit rates as Contractor's Over Head & Profit.

     Prepared by                      Checked by                        Checked by                             Recomanded by                                            Approved By                                

Wasantha Kumara                                                            P H S Sarath Gamini                   A H C Silva                                                 M Wickramage

ENGINEER'S ESTIMATE

                                                       
GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLICPRIVATE 

OF SRI LANKA

MINISTRY OF WATER SUPPLY 
NATIONAL WATER SUPPLY AND DRAINAGE BOARD

LAYING OF 

……………………………………………………….

CONTRACT No.: NWSDB/…(1)…/CP(3)/A..(4)../GOSL/2021/..(5)..

(1)Name of the RSC 

(2)P&D means the head office P&D

(3)CP means Corporate Plan 2020-25 projects

(4)Ref.no. in Annex of Cooperate plan 2020- 2025

(5)Number of the Contract
NATIONAL WATER SUPPLY & DRAINAGE BOARD 
GALLE ROAD
RATHMALANA

SRI LANKA

……… 2021 
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1.  LETTER OF ACCEPTANCE (LOA) & LETTER OF INTENT (LOI)
[For DPC & MPC]

LETTER OF ACCEPTANCE

 [Letter heading  paper of the Employer]

                                                                                                                         …………… [Date]

 T&C/……………………
To: 
……………………………………………………………………………………………

[Name  of the Contractor]


………………………………………………………………………………………………

[Address of the Contractor]

LAYING OF…………………………………………………………………..

………………………………………………. WATER SUPPLY PROJECT

CONTRACT NO:……………………………………………….

This is to notify you that your bid dated …………………………. [insert date] for …………………………….…………………..………………..[name of the Contract and Contract  number] for the Contract  price of…………………………………………...  ……………………………………………………..........................[amount in figures and words], has been accepted by NWSDB. 
Applicable VAT will be payable on production of Tax Invoice. The Registered No. for NWSDB for VAT is 409031820700.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract documents.

The commencement date shall be within 14 Days from the date hereof. Contract Period is ……  Days from the commencement date. 

Liquidated Damages shall be Rs. ……………/Day up to the limit of 10% of the Initial Contract Price.

An Advance Payment of 20% of the Initial Contract Price excluding Provisional Sums and Contingencies could be obtained after signing the agreement on production of an unconditional Bank Guarantee for Advance Payment issued by a recognized bank operating in Sri Lanka, approved by the Central Bank of Sri Lanka.

The Amount of Performance Security is 5% of the Initial Contract Price amounting to LKR ………………………… valid up to …………………………. [insert date] and  shall be submitted within 14 Days hereof. 

Please acknowledge the receipt of this letter by return fax and make arrangements to sign the agreement by prior appointment with the Asst. General Manager (Tenders & Contracts) within 28 Days. (Tel. 011-2605328, Fax 011-2635885)

Please contact DGM (         ) on telephone number  ………………………. for further action on this Contract.

Yours faithfully,

National Water Supply & Drainage Board

 …………………………….

Eng. Thilina S.Wijethunga

General Manager

Copy to: 

1.  Secretary, Ministry of Water Supply

2.  Auditor General -A copy of the Tender Board Decision is attached

3.  Commissioner of Inland Revenue

4.  Commissioner of Labour

5.  CIDA

6.  Addl. General Manager (WSP)

7.  Addl. General Manager (F)

8.  Deputy General Manager (PC)

9.  Deputy General Manager (……)

10. Deputy General Manager (IA)
11. Assistant General Manager (……)

12. Assistant General Manager (PPMU)

13. Tender & Contract Section -   Please update the Web accordingly.

14. Site Copy
[For RPC]

LETTER OF ACCEPTANCE

 [Letter heading  paper of the Employer]

                                                                                                                         …………… [Date]

 T&C/……………………
To: 
……………………………………………………………………………………………

[Name  of the Contractor]


………………………………………………………………………………………………

[Address of the Contractor]

LAYING OF…………………………………………………………………..

………………………………………………. WATER SUPPLY PROJECT

CONTRACT NO:……………………………………………….

This is to notify you that your bid dated …………………………. [insert date] for …………………………….…………………..………………..[name of the Contract and Contract  number] for the Contract  price of…………………………………………...  ……………………………………………………..........................[amount in figures and words], has been accepted by NWSDB. 
Applicable VAT will be payable on production of Tax Invoice. The Registered No. for NWSDB for VAT is 409031820700.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract documents.

The commencement date shall be within 14 Days from the date hereof. Contract Period is ……  Days from the commencement date. 

Liquidated Damages shall be Rs. ……………/Day up to the limit of 10% of the Initial Contract Price.

An Advance Payment of 20% of the Initial Contract Price excluding Provisional Sums and Contingencies could be obtained after signing the agreement on production of an unconditional Bank Guarantee for Advance Payment issued by a recognized bank operating in Sri Lanka, approved by the Central Bank of Sri Lanka.

The Amount of Performance Security is 5% of the Initial Contract Price amounting to LKR ………………………… valid up to …………………………. [insert date] and  shall be submitted within 14 Days hereof. 

Please acknowledge the receipt of this letter by return fax and make arrangements to sign the agreement by prior appointment with the ……………………………. (………………………) within 28 Days. (Tel. 011-2605328, Fax 011-2635885).

Please contact ……………………….. (……..) on telephone number  ……………………. for further action on this Contract.

Yours faithfully,

National Water Supply & Drainage Board

………………………….

DGM (…….)
Cc:
1. Auditor General – Duplicate offer and a copy of the Procurement Committee 

             decision attached.

2. Commissioner of Inland Revenue

3. Commissioner of Labour

4. Addl. General Manager (WSP/P&P/………….)

5. Deputy General Manager (Finance)

6. Deputy General Manager (IA)

7. Asst. General Manager (…………….)                        

8. AGM (Procurement Planning & Monitoring Unit)  

9……………………… - Please update the Web accordingly

10. Site Copy.
[For DPC & MPC]

  ……………………. 

               ….th ……. 2021

…………………………….

…………………………….

…………………………….

…………………………….

Dear Sirs, 

Laying of ………………………………………………………………………………………..

Contract No. …………………………………………………………………………………….

Letter of Intent 
This has reference to the above contract. 

You, being a registered contractor for laying of PE/PVC/DI Pipes and fittings under Water for All projects of National Water Supply & Drainage Board, have been selected to award the above Contract by RPC/DPC of NWSDB / Ministry Procurement Committee of the MWS. 

Draft Contract Agreement is attached herewith.

Employer

- National Water Supply & Drainage Board 

Contract Amount
- LKR ………………………. 

Contract Period
- …… Days from the start date. 

Advance payment       - 
20% of the Initial Contract Price excluding Provisional Sums and Contingencies upon production of an Advance Payment                                       Guarantee 
Start Date  
- 14 Days from the date of formal Letter of Acceptance.

Formal Letter of Acceptance will be issued upon your acceptance based on the availability of the required pipe materials with the Employer. 

If you wish to accept this Contract, please submit the duly signed Form of Bid attached herewith together with your work programme to Assistant General Manager (Tenders & Contracts) within 7 Days from the date hereof. You are also requested to complete and submit the Appendix 1-8 herewith.

Please acknowledge the receipt of this letter by return fax. (Fax 011-2635885).
Please contact Deputy General Manager,(……..…),  Engineer’s Representative of this project on telephone number ………………………… for further information on this Contract. 

Your’s Faithfully,

Eng. Thilina S. Wijethunga

General Manager 

(NWS&DB)

Copy: 

1. Addl. GM ( ………… /P&P/WSP)

2. DGM (…………) – Please confirm the availability of pipes to issue formal Letter of                                                                   Acceptance (LOA)

3. AGM (T&C/PPMU/P&S)

[For RPC]

……………………. 

               ….th ……. 2021

…………………………….

…………………………….

…………………………….

…………………………….

Dear Sirs, 

Laying of  ……………………………………………………………………………………..

Contract No. ………………………………………………………………………………….

Letter of Intent 
This has reference to the above contract. 

You, being a registered contractor for laying of PE/PVC/DI Pipes and fittings under Water for All projects of National Water Supply & Drainage Board, have been selected to award the above Contract by Ministry Procurement Committee of the MWS. 

Draft Contract Agreement is attached herewith.

Employer

- National Water Supply & Drainage Board 

Contract Amount
- LKR ………………………. 

Contract Period
- …… Days from the start date. 

Advance payment       - 
20% of the Initial Contract Price excluding Provisional Sums and Contingencies upon production of an Advance Payment                                       Guarantee 
Start Date  
- 14 Days from the date of formal Letter of Acceptance.

Formal Letter of Acceptance will be issued upon your acceptance based on the availability of the required pipe materials by the Employer. 

If you wish to accept this Contract please submit the duly signed Form of Bid attached herewith together with your work programme to …………………………….. (………………………..) within 7 Days from the date hereof. You are also requested to complete and submit the Appendix 1-8 herewith.

Please acknowledge the receipt of this letter by return fax. (Fax …………………….).
Please contact …………………… (……..…),  Engineer’s Representative of this project on telephone number ………………………… for further information on this Contract. 

Your’s Faithfully,

………………………..

DGM(……..)

Copy: 

1. Addl. GM ( ………… /P&P/WSP)

2. AGM (…………) – Please confirm the availability of pipes to issue formal Letter of             Acceptance (LOA)

3. AGM (T&C/PPMU/P&P)

2.   Form of Bid & Qualification Information

THE GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA

MINISTRY OF WATER SUPPLY 

NATIONAL WATER SUPPLY AND DRAINAGE BOARD

CONTRACT No.:............................ 
LAYING OF …………………………………………..

FORM OF BID
 To:
The Chairman, Ministry Procurement Committee,


Ministry of Water Supply,

“Lakdiya Madura”, 

No. 35, New Parliament Road, 

Palawatta, Battaramulla, 
Sri Lanka.

I/We, the undersigned, having authority to sign this Bid and having read and fully acquainted myself/ourselves with the contents of the Information and Terms and Conditions of Bid pertaining to the above Bid, along with Bills thereto, do hereby undertake to execute and complete the Work and remedy any defect referred to therein, in accordance with the aforesaid Contract Data, Condition of Contract, Specifications, Drawings and Bill of Quantities for a total Bid price of Sri Lanka Rupees …………………………………………………..………   (LKR ………………………..) (including contingencies and excluding VAT) [to be filled by the Employer]. The make-up of the aforesaid total Bid Price is given in the accompanying Bills of Quantities. 
I/We attach hereto the following documents as part of my/our Bid.

1.
Duly completed sections 1 to 13 of Bid Documents

2.
Documentary evidence to establish eligibility of Bidder.

3.
Documentary evidence to Establish qualification to consider for the responsiveness to the    contract

4.
Documentary evidence to establish that goods are offered from an eligible source and origin.

5. 
Documentary evidence to establish eligibility of goods offered.

6.
Performance Security

7.
Documentary evidence to establish qualifications for the performance of the Contract.

8.     Duly filled Appendices.

9.     Any other document.

I/We declare that the Photostat copies of documents and certificates submitted as part of my/our Bid are true copies of such documents and certificates. 

I/We further agree to the right of the Board to debar me/us from participating in its future Bids in the event that my/our submitted copies or documents are found to be forged or tampered with.

My/Our Bank Reference is as follows: ...........................................................…………..........................

...………..........................................................................................................…………...........................

Signature of Bidder
: ....................................................................................……………….......…...

Name of Bidder

: ................................................................................………….................

Address

: ..............................................................................................………

Capacity

: ……………………………………………………………………

Telephone Number
: ...............................................................................................………

Facsimile Number
: .....................................................................…………........................

Date


: ....................................................................................………………

Witnesses 

1. 
Signature


: ....................................................................................………………

Name


:- ................................................................................................………

Address


: .................................................................................................………

Capacity 


:  …………………………………………..

2.   Signature


:.....................................................................................………………

      Name


:- ................................................................................................………

     Address


:…………..............................................................................................

    Capacity


………………………………………………………

THE GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA

MINISTRY OF WATER SUPPLY 

NATIONAL WATER SUPPLY AND DRAINAGE BOARD

CONTRACT No.: .......................
LAYING OF …………………………………………..

FORM OF BID
 To:
The Chairman, Department  Procurement Committee,


National Water Supply & Drainage Board,


Galle Road, 

Ratmalana.

I/We, the undersigned, having authority to sign this Bid and having read and fully acquainted myself/ourselves with the contents of the Information and Terms and Conditions of Bid pertaining to the above Bid, along with Bills thereto, do hereby undertake to execute and complete the Work and remedy any defect referred to therein, in accordance with the aforesaid Contract Data, Condition of Contract, Specifications, Drawings and Bill of Quantities for a total Bid price of Sri Lanka Rupees …………………………………………………..………   (LKR ………………………..) (including contingencies and excluding VAT) [to be filled by the Employer] .The make-up of the aforesaid total Bid Price is given in the accompanying Bills of Quantities. 
I/We attach hereto the following documents as part of my/our Bid.

1.
Duly completed sections 1 to 13 of Bid Documents

2.
Documentary evidence to establish eligibility of Bidder.

3.
Documentary evidence to Establish qualification to consider for the responsiveness to the    contract

4.
Documentary evidence to establish that goods are offered from an eligible source and origin.

5. 
Documentary evidence to establish eligibility of goods offered.

6.
Performance Security

7.
Documentary evidence to establish qualifications for the performance of the Contract.

8.     Duly filled Appendices.

9.     Any other document.

I/We declare that the Photostat copies of documents and certificates submitted as part of my/our Bid are true copies of such documents and certificates. 

I/We further agree to the right of the Board to debar me/us from participating in its future Bids in the event that my/our submitted copies or documents are found to be forged or tampered with.

My/Our Bank Reference is as follows: ...........................................................…………..........................

...………..........................................................................................................…………...........................

Signature of Bidder
: ....................................................................................……………….......…...

Name of Bidder

: ................................................................................………….................

Address

: ..............................................................................................………

Capacity

: ……………………………………………………………………

Telephone Number
: ...............................................................................................………

Facsimile Number
: .....................................................................…………........................

Date


: ....................................................................................………………

Witnesses 

1. 
Signature


: ....................................................................................………………

Name


:- ................................................................................................………

Address


: .................................................................................................………

Capacity 


:  …………………………………………..

2.   Signature


:.....................................................................................………………

      Name


:- ................................................................................................………

     Address


:…………..............................................................................................

    Capacity


………………………………………………………

THE GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA

MINISTRY OF WATER SUPPLY 

NATIONAL WATER SUPPLY AND DRAINAGE BOARD

CONTRACT No.: .....................
LAYING OF …………………………………………..

FORM OF BID

 To:
The Chairman, Regional Procurement Committee,


…………………………….………..,


..........................................................,

...........................................................[Insert relevant RSC address]

I/We, the undersigned, having authority to sign this Bid and having read and fully acquainted myself/ourselves with the contents of the Information and Terms and Conditions of Bid pertaining to the above Bid, along with Bills thereto, do hereby undertake to execute and complete the Work and remedy any defect referred to therein, in accordance with the aforesaid Contract Data, Condition of Contract, Specifications, Drawings and Bill of Quantities for a total Bid price of Sri Lanka Rupees …………………………………………………..………   (LKR ………………………..) (including contingencies and excluding VAT) [to be filled by the Employer] .The make-up of the aforesaid total Bid Price is given in the accompanying Bills of Quantities. 
I/We attach hereto the following documents as part of my/our Bid.

1.
Duly completed sections 1 to 13 of Bid Documents

2.
Documentary evidence to establish eligibility of Bidder.

3.
Documentary evidence to Establish qualification to consider for the responsiveness to the    contract

4.
Documentary evidence to establish that goods are offered from an eligible source and origin.

5. 
Documentary evidence to establish eligibility of goods offered.

6.
Performance Security

7.
Documentary evidence to establish qualifications for the performance of the Contract.

8.     Duly filled Appendices.

9.     Any other document.

I/We declare that the Photostat copies of documents and certificates submitted as part of my/our Bid are true copies of such documents and certificates. 

I/We further agree to the right of the Board to debar me/us from participating in its future Bids in the event that my/our submitted copies or documents are found to be forged or tampered with.

My/Our Bank Reference is as follows: ...........................................................…………..........................

...………..........................................................................................................…………...........................

Signature of Bidder
: ....................................................................................……………….......…...

Name of Bidder

: ................................................................................………….................

Address

: ..............................................................................................………

Capacity

: ……………………………………………………………………

Telephone Number
: ...............................................................................................………

Facsimile Number
: .....................................................................…………........................

Date


: ....................................................................................………………

Witnesses 

1. 
Signature


: ....................................................................................………………

Name


:- ................................................................................................………

Address


: .................................................................................................………

Capacity 


:  …………………………………………..

2.   Signature


:.....................................................................................………………

      Name


:- ................................................................................................………

     Address


:…………..............................................................................................

    Capacity


………………………………………………………

.



 
Qualification and General Information 

(To be completed and submitted by the bidder, with the Bid)

	CIDA  Registration
	

	Registration number


	(attach copies of relevant pages from the registration book)

	Grade
	

	Speciality
	

	Expiry Date
	

	
	

	QUALIFICATIONS 


	(Details should be submitted as per ITB Clause No.4.4).



	
	

	Blacklisted Contractors
	

	Have you been declared as a defaulted contractor by NPA or any  other Agency?  (Yes/No)
	

	IF yes provide details
	

	
	

	VAT Registration Number
	

	
	

	Construction Program
	 ( attach as annex) – Appendix 5

	
	

	Legal status
	(attach relevant status copies, as annex)

	
	

	Value of similar works completed in last 5 years 
	Complete Annex 1A

(attach copies of Certificate of Completion etc., as annex)    

	
	

	Value of Construction works excluding similar works performed in last 5 years
	(attach copies of Certificate of Completion etc. and other documents such as profit-loss and income expenditure statement)

	Year …..
	Complete details in Appendix 1B

	Year …..
	

	Year …..
	

	Year …..
	

	Year …..
	

	
	

	Qualification and experience of key technical staff – Site & Head Office (Permanent, Contract basis & Consultants) 
	Complete details in Appendix 2

	Major Equipment schedule & Method Statements .
	Complete details in Appendix 3 & 3A
Attached any details if required. 

	Proposed Work program & Time Schedules .
	Appendix-5 to 5C.

	Financial Capabilities.

	(attach copies of Audited financial statements of last 3 years)

Complete details in Appendix 4, 4A and 4B

	Other information requested under ITB Clause 4.3
	Any other details in support of the bid. 


3. contract agreement
THE GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA

MINISTRY OF ……………………………………………………………………

NATIONAL WATER SUPPLY AND DRAINAGE BOARD

LAYING OF ……………………………………………………………. 
CONTRACT No.: ……………………………….
CONTRACT AGREEMENT
This AGREEMENT, is made and entered into on this …………….day of……… Two Thousand and ……………..by and between National Water Supply and Drainage Board, a corporate body duly established under the provisions of the National Water Supply and Drainage Board  Act No.2 of 1974 and having its Head Office at Ratmalana in Sri Lanka   (hereinafter called “the Employer”) or “the Board”) of the one part and Messrs .………………………………………………………………………………………………………………………………………………… (Hereinafter called “the Contractor”) of the other part.

WHEREAS the Employer is desires that the Contractor execute …………………………..,  …………………………………………………………………………………………………

……………………………………………………………..[name and identification number of Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

The Contractor will be paid for the said execution and completion of such Works and the remedying of any defects the sum Equivalent to ……………………………………………….. (LKR …………………..) plus VAT hereinafter sometimes referred to as the "Initial Contract Price" or such other sum as shall become payable hereunder according to the terms of the Contract.

NOW THIS AGREEMENT WITNESSETH as follows:

1.
In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.
The following Definitions shall be taken as a part of the Definitions given under the Clause 1 in the Conditions of Contract.

a "Rs. or SL Rs. or LKR" shall mean Sri Lanka Rupees.

b "The Rates" shall mean the rates fixed by the NWSDB through the rate contracts valid up to 31st of December 2021 to laying of pipes, fittings, specials and accessories.

4.
The documents forming the Contract shall be interpreted in the following order of priority:


(1)
Agreement,


(2)
Letter of Acceptance,

(3)
Memorandum of understanding (if any)/Addenda prior to signing the Agreement


(4)
Form of Bid (signed by the Contractor),


(5)
Contract Data,


(6)
Conditions of Contract,


(7)
Specifications,

(8)
Drawings,

(9)
Bills of Quantities,

(10)
Any other document listed in the Contract Data as forming part of the Contract.

5.
In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all respects with the provisions of the Contract.

6.
The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year aforementioned in accordance with the laws of Sri Lanka.

Signed by the said …………………………………………. Chairman / DGM(……), National Water Supply and Drainage Board and ……………………………………………. Board Member /……………… of the National Water Supply and Drainage Board at …………………………………… on the …………. day of ………………………….. Two Thousand and ……………….. in the presence of the following Witnesses..

Chairman / DGM(……)

Board Member ……………………………/ ……………………………

NATIONAL WATER SUPPLY AND DRAINAGE BOARD

Witnesses

1.
Signature …………………….     2.

Signature : ………………………


Name   :   …………………….

Name  :      ………………………


Address : …………………….

Address :  ………………………



     …………………….


     ………………………



     …………………….


     ………………………

For and on behalf of the Contractor : signed by the said ……………………………………in the capacity of …………………………………………………………………………. and/or duly authorized to sign this contract agreement for and on behalf of ………………..……………… …………………………………………………………………………………………………..

……………………………………………………………… (Block Letters)

Witnesses 

1.
Signature …………………….     2.

Signature : ………………………


Name   :   …………………….


Name  :  ……………………….                           

Address : …………………….


Address :  ………………………



     …………………….


                 ………………………



     …………………….


                                ………………………

4.   instructions to contractors
Instructions to Contractor  

	1
	The source of funds is Consolidated Funds.  


	2
	The registration required

Specialty       Water Supply & Sewerage
Grade             ______________________________



	3
	The following Qualification information shall be provided in Section 4:

a)  CIDA Registration;



Registration number



Grade



Speciality



Expiry Date     

b) Authorization to sign the bid on behalf of the Bidder.

c) VAT Registration number.     

d) Legal Status (Sole proprietor, Partnership, Company etc. – copy of the Article of Incorporation and other relevant documents shall be provided)

e) Details of Pipe Laying Works Completed within the Last Five Years and Ongoing; (Appendix -1A)

f) Details of Other Civil Works Completed within the Last Five Years and Ongoing; (Appendix-1B) together with completion certificates. Substantial completion certificates   issued by respective Employers for the substantially completed contracts having minimum of 85% completed shall be considered. Aggregate of pipe lengths under different contracts shall be considered.
g) Total monetary value of construction work performed and ongoing for each contract during the last five years; (Appendix-1A & 1B). 

h) Details of Construction Management Services Qualifications and Schedule of key Construction personnel/supervisory staff proposed for the Contract; (Appendix-2 & 2A).

i)
Major equipment schedule proposed to carry out Laying Work and Method Statements; (Appendix-3 & 3A).

j) Bidder’s financial statement for last 3 years and Revolving Credit Line Facility (Appendix-4 and 4A).

k) Work Programme & Time Schedules proposed by the Contractor (Appendix -5 to 5C)

m)  Any other.



	
	*    Minimum qualification to qualify for the award of the Contract is: 
a] Technical Capacity

i)  ………………………………………………………… over the last five years.
    (Specify  the  appropriate works based on the scope of the  contract)

“For Pipe laying- Length shall be 50% of the pipe laying length or 10 km whichever is less. Aggregate of pipe lengths under different contract shall be considered”. 

ii) Average of the annual volume of construction work performed in the last five years shall be at least Rs. ………….. million (state the amount)
(If period less than 1 year : Engineer’s Estimate.  If more than 1 year : 1.5 times the Average annual value of the Engineer’s Estimate)


Annual Work = 12 X Estimated Value of the Contract (Engineer’s Estimate) 

                                          Contract Period in Months

iii) Proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment listed in the Bidding Data Clause 4.3 shall be listed in Appendix 3.                                                                                                                                                    
iv) Details of Technical Staff and Construction Management Services shall be listed in Appendix 2.

b]  Financial Capacity for Works Contract  

Working Capital*1 + present available credit facilities for the company*2   + credit facilities exclusively for this contract - 0.1 x current work commitments*3 > Rs……………*4

*1   Working Capital = Current Assets – Current Liabilities 

*2   A letter to prove the availability of credit facilities issued by a Bank 

      within a month prior to date of closing of Bids.

*3  current work commitment = work remaining uncompleted 

*4  (i) For Major Contracts (more than Rs. 100 million)- Financial  

requirement for 4 months period. 

     (ii) For Other Contracts (less than Rs. 100 million)-  Financial 

requirement for 3 months period.

Documentary evidence to justify shall be submitted.

	4


	Compliance with Contract Act No.3 of 1987

Bidder shall comply with the requirements of the Public Contracts Act No.3 of 1987 and subsequent Gazette Notifications, for amount of bid more than Rs.5 million.

The Bidder shall be required to submit their certificates of registration under this Act and shall register the contract with the Registrar of Public Contracts.




	5


	The language of the bidding document shall be English.



	6

	6.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive. 
6.2 The Employer will examine whether the bidder’s available capacity as per the CIDA grade is sufficient to undertake the Work.

6.3 In evaluating, the Employer will use following scoring methodology to rank the bidders;
Item

Description

Methodology and Allocated Mark
Total Marks

>100% of proposed pipe laying length.
100-75% of proposed pipe laying length.

50-75% of proposed pipe laying length.

1.0

Length of pipe laying satisfactorily / substantially completed during last five years.

30

20

10

30

Financial Capacity (Appendix-4 to 4B)
Major Equipment schedule Appendix-3) & Method Statements (Appendix-3A).
Qualification of Key Technical staff (Appendix-2A).
2.0

Project Management capacity.
20
20
15
55
3.0

Participation in the Rate Establishment Process.
-
-
-
15
Total Score
100



	7
	Resolution of Disputes          

7.1  Amicable settlement 

a)  Any dispute of whatever nature arising out of or in relation to this agreement shall in the first instance be attempted to be resolved by way of amicable settlement by the Employer and the Contractor.

b)  The Employer and the Contractor shall make every effort to resolve amicably by direct informal negotiation any disagreement or dispute arising between them under or in connection with the Contract. 

c)  If after thirty (30) Days from the commencement of such informal negotiation the Employer and the Contractor have been unable to resolve amicably a contractual dispute, either party may require that the dispute be referred for resolution to the formal mechanism stated in Clause 7.2 and 7.3 herein. These mechanisms may include, but not restricted to, condition mediated by a third party, adjudication in an agreed national forum and/or arbitration

7.2 Dispute Adjudication Board (DAB)
7.2.1 Appointment of the Dispute Adjudication Board (DAB)

Any dispute of whatever nature arising out of or in relation to this agreement shall be referred to a "Dispute Adjudication Board (DAB)” for decision. The Parties shall appoint a DAB.

The DAB shall comprise, three suitably qualified persons (“the members”), who shall be professionals experienced in the type of Works and with the interpretation of contractual documents, one of whom shall serve as chairman.

Each of the Parties shall appoint one member to serve on the Dispute Adjudication board (DAB).  The Parties shall consult both these members and shall agree upon the third member, who shall be appointed to act as the chairman.

The agreement between the Parties and each of the three members shall incorporate by reference the General Conditions of Dispute Adjudication Agreement contained in the Appendix to these Contract Data, with such amendments as are agreed between them.

The terms of the remuneration of the three members, including the remuneration of any expert whom the DAB consults, shall be mutually agreed upon by the Parties when agreeing the terms of appointment of the member or such expert (as the case may be).  Each Party shall be responsible for paying one-half of this remuneration.

If a member declines to act or is unable to act as a result of death, disability, resignation or termination of appointment, a replacement shall be appointed in the same manner as the replaced person was required to have been nominated or agreed upon, as described in this Sub-Clause.

The appointment of any member may be terminated by mutual agreement of both Parties, but not by the Employer or the Contractor acting alone.  Unless otherwise agreed by both Parties, the appointment of the DAB (including each member) shall expire when the Issuing Final Acceptance Certificate.

7.2.2 Failure to Agree on the Composition of the Dispute Adjudication Board

If any of the following conditions apply, namely:

(a) either Party fails to nominate a member of a DAB by such date,

(b) the Parties fail to agree upon the appointment of the third member (to act as chairman) of the DAB by such date, or

(c) The Parties fail to agree upon the appointment of a replacement person within 42 Days after the date on which the one of the three members declines to act or is unable to act as a result of death, disability, resignation or termination of appointment.

Then Institute for Construction Industry Development Authority (CIDA) shall, upon the request of either or both of the Parties and after due consultation with both Parties, appoint this member of the DAB.  This appointment shall be final and conclusive. Each Party shall be responsible for paying one-half of the expenses / disbursements incurred by (CIDA).

7.2.3 Obtaining Dispute Adjudication Board’s Decision

If a dispute (of any kind whatsoever) arises between the Parties in connection with, or arising out of, the Contract or the execution of the Works, including any dispute as to any certificate, determination, instruction, opinion or valuation of the Engineer, either Party may refer the dispute in writing to the DAB for its decision, with copies to the other Party and the Engineer.  Such reference shall state that it is given under this Sub-Clause.

The DAB shall be deemed to have received such reference on the date when it is received by the chairman of the DAB.

Both Parties shall promptly make available to the DAB all such additional information, further access to the Site, and appropriate facilities, as the DAB may require for the purposes of making a decision on such dispute.  The DAB shall be deemed to be not acting as arbitrators(s).

Within 84 Days after receiving such reference, or within such other period as may be proposed by the DAB and approved by both Parties, the DAB shall give its decision, which shall be reasoned and shall state that it is given under this Sub-Clause.  The decision shall be binding on both Parties, who shall promptly give effect to it unless and until it shall be revised in an amicable settlement or an arbitral award as described below.  Unless the Contract has already been abandoned, repudiated or terminated, the Contractor shall continue to proceed with the Works in accordance with the Contract.

If either Party is dissatisfied with the DAB’s decision, then either Party may, within 28 Days after receiving the decision, give notice to the other Party of its dissatisfaction and intention to commence arbitration.  If the DAB fails to give its decision within the period of 84 Days (or as otherwise approved) after receiving such reference, then either Party may, within 28 Days after this period has expired, give notice to the other Party of its dissatisfaction and intention to commence arbitration.

In either event, this notice of dissatisfaction shall state that it is given under this Sub-Clause, and shall set out the matter in dispute and the reasons(s) for dissatisfaction.  Except as stated in Sub-Clause 7.2.4 [Failure to Comply with Dispute Adjudication Board’s Decision] and Sub-Clause 7.2.5 [Expiry of Dispute Adjudication Board’s Appointment], neither Party shall be entitled to commence arbitration of a dispute unless a notice of dissatisfaction has been given in accordance with this Sub-Clause.

If the DAB has given its decision as to a matter in dispute to both Parties, and no notice of dissatisfaction has been given by either Party within 28 Days after it received the DAB’s decision, then the decision shall become final and binding upon both Parties. 

7.2.4 Failure to Comply with Dispute Adjudication Board’s Decision

In the event that a Party fails to comply with a DAB decision which has become final and binding, then the other Party may, without prejudice to any other rights it may have, refer the failure itself to arbitration under Sub-Clause 7.3 [Arbitration].  Sub-Clause 7.2.3 [Obtaining Dispute Adjudication Board’s Decision] shall not apply to this reference.

 7.2.5 Expiry of Dispute Adjudication Board’s Appointment

If a dispute arises between the Parties in connection with, or arising out of, the Contract or the execution of the Works and there is no DAB in place, whether by reason of the expiry of the DAB’s appointment or otherwise:

(a) Sub-Clause 7.2.3 [Obtaining Dispute Adjudication Board’s Decision] shall not apply, and

(b) the dispute may be referred directly to arbitration under Sub-Clause 7.3 [Arbitration]

7.3
Arbitration 

As per the Clause 26 of Conditions of Contract.



5. GENERAL ConDITIONS OF CONTRACT 
& 
cONTRACT DATA
GENERAL ConDITIONS OF 
CONTRACT 
The General Conditions of Contract of this Agreement is the General Conditions of Contract of Standard Bidding Document, Procurement of Works, CIDA publication No. ICTAD/SBD/01 Second Edition –January 2007 with addendum 01 issued in October 2009, and available for purchasing at CIDA, Wijerama Mawatha, Colombo 07.


Contract Data
The Contract Data is a part of General Conditions of Contract and should be read in conjunction with the General Conditions of Contract.  

If there is a discrepancy found in the General Conditions of Contract and the Contract Data, the Content in the Contract Data shall supersede the Content in the General Conditions of Contract.

Contract Data 

Contract Data is a part of Condition of Contact and shall be read together. If any discrepancy is founds content of the Contract Data shall supersede the conditions of contract.
(Please note that the Clause nos. given hereunder are that of Conditions of Contract) 

	Conditions of Contract

Clause Reference
	

	(1.0) 
	Definitions

The Employer is




   

Name:         National Water Supply and Drainage Board,

Address:      Galle Road, Ratmalana                                                                        
Authorized Representative:   The Chairman,

                                               National Water Supply & Drainage Board.   

The Engineer is


General Manager, 
National Water Supply and Drainage Board,                                                                 
Galle Road, Ratmalana.

Engineer's Representative :       ______________  

(Fill  the Name of DGM of relevant  RSC and Designation)      

Rates mean all-inclusive rate which are given in the BOQ.
The Works consists of         …………………………………………………………………….………                                                                                                                        
…………………………………………………………………………….                                                      

…………………………………………………………………………….                                                                
…………………………………………………………………………….

The Site is located at                                                                                                                            

…………………………………………………………………….………                                                                                                                        
…………………………………………………………………………….                                                      

…………………………………………………………………………….                                                                
…………………………………………………………………………….

                                                                              

	(2.0)
	Interpretation

	(2.3)


	The Start Date shall be 14 Days from the Letter of Acceptance.

Replace the content with the followings;

The documents forming the Contract shall be interpreted in the following order of priority: 

1. Agreement, 

2. Letter of Acceptance,
3. Memorandum of understanding (if any)/Addenda prior to signing the agreement, 

4. Form of Bid,
5. Contract Data,
6. Conditions of Contract,
7. Specifications (Specifications given in this document supersedes the CIDA specifications),
8. Drawings,
9. Bills of Quantities,
10. Schedule of Particulars,
11. Any other document listed in the Contract Data as forming part of the Contract


	(4.0) 
	Engineer’s Decisions
Add following Sub-Clauses;



	(4.2)
	The Engineer shall carry out such duties in issuing decisions, certificates and orders as are specified in the contract.  In the event of the Engineer being required in terms of his appointment by the Employer to obtain the specific approval of the Employer for the execution of any part of these duties, it shall be setout in this Conditions of Contract. 



	(4.3)
	The Engineer shall, upon receipt of the Contractor’s intimation on quantity variation as per Clause 39.2, take every action to establish the validity of the Contractor’s forecast and if found true, institute all relevant measures to inform the Employer thereof and seek and obtain the necessary Procurement Committee approval for executing works under variation order.

	(5.0)
	Engineer’s Representative

	(5.2)

	Delete Sub Clause 5.2 and add following;

Duties and Powers of Engineer’s Representative

(i) The Engineer’s Representative shall be responsible to the Engineer and his duties are to watch and supervise the Works and to test and examine any materials to be used or workmanship employed in connection with the Works.  He shall have no authority to relieve the Contractor of any of his duties or obligations under the Contract nor, except as expressly provided hereunder or elsewhere in the Contract, to order any work involving delay or any extra payment by the Employer, nor to make any variation of or in the Works.

(ii) The Engineer may from time to time in writing delegate with the approval of the Employer, to the Engineer’s Representative any of the powers and authorities vested in the Engineer and shall furnish to the Contractor and to the Employer a copy of all such written delegations of powers and authorities.  Any written instructions or approval given by the Engineer’s Representative to the Contractor within the terms of such delegation, but not otherwise shall bind the Contractor and the Employer as though it had been given by the Engineer provided always as follows;
a) Failure of the Engineer’s Representative to disapprove any work or materials shall not prejudice the power of the Engineer thereafter to disapprove such work or materials and to order the pulling down, removal or breaking up thereof.

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s Representative, he shall be entitled to refer the matter to the Engineer, who shall thereupon confirm, reverse or vary such decision.

c) The Engineer’s Representative shall take every possible course of action to study technical and contractual details well in advance so that technical and contractual disparities in drawing, contract document and actual site conditions that may give rise to contractual variations should be identified in time.

d) The Engineer’s Representative shall prepare all details on variations that arise and require approval for their execution as defined in Clause 39 and submit to the Engineer in such form and in such numbers along with supporting documents as the Engineer may prescribe from time to time.     



	5.4
	The Engineer or Engineer’s Representative may appoint any number of persons to assist the Engineer’s Representative in the carrying out of his duties under Sub-Clause 5.4.  He shall notify the Contractor the names, duties and the authority of such persons.  Such assistants shall have no authority to issue any instructions to the Contractor save in so far as such instruction may be necessary to enable them to carry out their duties and to secure their acceptance of materials, plant or workmanship as being in accordance with the contract and any instructions given by them for these purposes shall be deemed to have been given by the Engineer’s Representative.



	(8.0)
	Other Contractors

	(8.1)
	Schedule of other contractors:
(Insert the details of HDPE Supply Contractor’s Name, Contract Name and Contact number if Laying Contractor is the one who is providing HDPE pipes)
Contractor
Contract Title
Period


	(9.0)
	Personnel

	(9.1)


	Schedule of Key Personnel shall be in accordance with Appendix-2A.



	
	Add following Sub-Clauses to Clause 9.0;


	(9.3)
	Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise, and, save in so far as the contract otherwise provides for the transport, housing, feeding and payment thereof.

The Contractor shall where possible employ skilled and semi-skilled labour possessing Certificate for National Vocational Qualification (NVQ) of Trade Tests issued by the National Vocational Authority or other relevant authorized institution. The Contractor shall ensure that at least 15% of his skilled/semi-skilled labour force at any time possess NVQ Test Certificates.  In the alternative, the Contractor shall arrange for at least 15% of his skilled/semi-skilled work force to be Trade Tested at the next NVQ Test being conducted by the National Vocational Authority or other relevant authorized institution.  In respect of heavy earthmoving equipment operators, the percentage of those possessing the National Certificate of Competence or those required to be tested will be 100%.  The failure of the Contractor to comply with the above will result in a deduction of 0.3% of each interim payment certificate until compliance with above when the amount withheld will be refunded.


	(9.4)

	Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local conditions provide on the site to the satisfaction of the Engineer’s Representative, an adequate supply of drinking and other water for the use of the Contractor’s staff and work force.
It is the Contractor’s responsibility to furnish necessary water for construction works, pressure testing, cleaning and disinfection. Employer’s source is only an option (if available) for the Contractor at his cost.


	(9.5)
	Alcoholic Liquor or drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinance and Government Regulations or Orders for the time being in force, import, sell, give, barter or otherwise dispose of any Alcoholic Liquor, or drugs or permit or suffer any such importation, sale, gift, barter or disposal by his Sub Contractors, agents or Employees.



	(9.6)
	Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose of to any person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid.



	(9.7)
	Festivals and Religious Customs

The Contractor shall in all dealings with labour in his employment have due regard to all recognized festivals, days of rest and religious or other customs.



	(9.8)
	Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and carry out such regulations, orders and requirements as may be made by the Government, or the local medical or sanitary authorities for the purpose of dealing with and overcoming the same.



	(9.9)
	Disorderly Conduct etc.

The Contractor shall at all time take all reasonable precautions to prevent any unlawful, riotous or disorderly conduct by or amongst his employees and for the preservation of peace and protection of persons and property in the neighbourhood or the Works against the same.



	(9.10)
	Rates of wages and conditions of labour

Wages, and hours and conditions of employment shall be not less favorable than those prescribed for the time being by the wages Board Ordinance of Sri Lanka and the Contractor shall be bound by the said Wages Board Ordinance concerning his employees of any kind whatsoever.



	(9.11)
	Observance by Subcontractors

The Contractor shall be responsible for observance by his Sub Contractor of the foregoing provisions.



	(9.12)
	Other Conditions Affecting Labour and Wages

(i) The Contractor shall indemnify and keep the Employer indemnified against all claims made under the Sri Lanka’s Workmen’s Compensation Ordinance No. 19 of 1934 and the Employee’s Provident Fund Act No. 15 of 1958 and any statutory amendments thereto or modification thereof.  Contractor shall make arrangements to enrol all his employees to Employees Provident Fund and Employee’s Trust Fund and any other statutory requirements and pay such sums to these institutions in time. 

(ii) The Contractor shall provide adequate latrines on the site for the use of his staff and workers and separate latrines for the sole use of Engineer’s staff in accordance with requirements of the local authority and shall maintain same in a clean and good sanitary state at all times. 
(iii) The Contractor shall provide for the exclusive use of the Engineer’s Representative and his staff an office, as specified below.
1. Project Office for the Engineer’s Representative
The contractor shall provide an office and maintain as described in the contract for the sole use of the Engineer’s Representative and his staff. The office shall consist of a floor area not less than 200 sq.m. including a laboratory area, a wash room and a kitchen located within a radius of 75 to100 m to the work site. 

The office shall be suitable in all respects for the weather resistance and thermal insulation conditions prevailing in the area and 24 hours security shall be provided.

The office shall be furnished, equipped with electricity, lights, water, air conditioning, telephone, shall have stand by power generating provision and ready for occupation at an agreed location and use within 7 Days of the start date of the Works, and fully serviced within 28 Days of that date. Contractor shall make all arrangements including payment for all service connections.

Contractor shall provide at least 4 (four) parking spaces adjacent to the office area for the sole use by the Engineer’s Representative and his staff and visitors.

Telephone facilities for the Engineer’s Representative shall have separate connections direct to a public telephone exchange with privacy of conversation for the Engineer’s Representative other than the other staff.

The wash room facilities shall contain 1 Nr WC, 1 Nr. wash basin with potable water, 1 Nr. instantaneous water heater, 1 Nr. roller towel, 1 Nr. soap dispenser, toilet roll supply, and shower complete. Both the wash room facilities and the kitchen unit shall be connected to a clean water supply source and shall be served by mains drainage or septic tank.

All office provided for the use of the Engineer’s Representative and his staff shall be properly cleaned and maintained daily.

Following office equipment shall be provided to the office: -

Item 

Quantity
Table 0.9m x 1.5m with four lockable drawers

01

Table 0.9m x 1.5m with one lockable drawer

05

Chairs with arm rest

06

Chairs with no arm rest

12

Lockable four drawer steel filing cabinet

04

Photocopy + print machines (as specified in Section 6)

01

Binding machine 

01
Computer (as specified in Section 6) with UPS & required Office software.

02

Domestic water filter

01

1.5 liter Electric Kettle

01

Number of offices shall be in accordance with the Bills of Quantities of this document.

2. Mobile Field Office

Contractor shall provide and maintain mobile type field office for the use of the Engineer’s staff. This shall be maintained by the Contractor until the completion of construction works. Equipment and furnishing of the mobile field office shall become the property of the Contractor thereafter.

The mobile offices shall be provided with sufficient ventilation, weather proofed, insulated and painted internally and externally. Floor to ceiling height shall be at least 2.7 meters with minimum floor area 15m2. The office shall have external lockable doors and windows as necessary. The office shall be well lighted and ventilated.

Water Supply, electricity supply, air condition facility, sanitation facility and telephone shall be provided and maintained by the Contractor throughout the contract period.

Each Mobile Office shall be supplied with the following new furniture, equipment and services:

Item
Quantity
Steel tables 1.2m x 0.75m with two lockable drawers
2

Steel four drawer lockable filing cabinet
1

Arm chairs
2

Chairs with no arm rest
4

Water filters
1

1 Liter Electric kettle
1

Number of mobile offices shall be in accordance with the Bills of Quantities of this document.

(iv) Contractor shall required to provide the following hiring vehicles including driver, insurance and maintain as stated below for the sole use of the Engineer’s Representative and his staff.

1. …………………………….
2. ……………………………. (Fill as required)
Maintenance of each vehicle shall include fuel, repairs, stand-by driver, provision of replacement vehicle in the event of provided vehicle being out of service, servicing and routine maintenance (oil, water, tyres, fitters and others as required and etc.). The cost of fuel supply shall be estimated on the basis of 2,500 km of total running distance per month for one vehicle referred to above. In case this limit is exceeded, the excess running distance per month will be paid separately. 

The stand-by vehicles in case of a breakdown of the existing vehicle or the stand-by driver in case of the regular driver on leave or sick shall be provided subjected to the approval of the Engineer’s Representative. The drivers overtime shall be limited to 120 hrs. per month per driver.

Also,
a) Valid full Insurance cover obtained for hiring purpose for the vehicle should be provided.

b) The driver shall be provided by the Contractor, and they should have a valid driving license with minimum 5 years driving experience. The drivers should have the skills of writing and reading and shall have good health condition. Overtime for the drivers shall be paid for the use of driver before 8.00a.m and after 5.00p.m each day and minimum one-hour overtime work shall be performed and consider for overtime payment. 

c) Running charts should be maintained for each vehicle hired. Running chart should be attached to the monthly claim together with monthly summary sheets introduced by the Engineer. Contractor shall instruct the, driver to maintain, the running charts issued by the NWSDB. Travelling distance shall be written in the running chart daily and those distances should be, authorized by the officer who uses the vehicle.

d) Vehicles shall be ready to be provided from 8.00 am to 5.00 pm on any day including government and mercantile holidays as requested by the officer who use the vehicle. The vehicles shall also be ready for use during or after office hours on these days.

e) Hired vehicle should be parked at night time and during weekends at the project office or Water Board premises approved by the Engineer’s Representative.

f) The NWSDB is not responsible for any accidents and repairs of the offered vehicles.  Any compensation to driver, users, public and third party property shall be borne by the Contractor at his cost. 

g) If the vehicle will not be provided for work because of, an accident or sudden repair work, a replacement vehicle shall be provided.  The replaced vehicle shall be fulfilling the following conditions.

1.  Shall be in good conditions.

2. Shall be same type (Ex: If the initials offered vehicle is a van, replacement vehicle shall be a van)

This replacement vehicle shall be provided for 03 Days only, on agreement with the Sectional head.

If the Contractor wants to provide the replacement vehicle for more than 03 Days up to 30 Days maximum, the approval of the relevant Manager shall be obtained. Contractor shall provide evidence to prove about the repair works. When it exceeds 30 Days, the Contractor shall provide an alternative vehicle (to the same specification) and forward for the approval by the Engineer’s Representatives before 10 Days of end of first 30 Days. However, the copies of following certificates shall be provided for replacement vehicle;
1. Insurance Certificate (as per initially offered vehicle)

2. Revenue License

3. Registration Certificate 

4. Ownership and consent of owner in writing.

Number of Hiring vehicles shall be in accordance with the Bills of Quantities of this document.


	(9.13)
	Return of Labour

The Contractor shall if required by the Engineer, deliver to the Engineer’s Representative, or at his office a return in detail in such form and at such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of the several classes of labour from time to time employed by the Contractor on the site and such information respecting Constructional Plant as the Engineer’s Representative may require.



	(9.14)
	Construction Management 

To ensure the proper management of the pipe laying works, the Contractor shall furnish the names, qualifications and experience of such engineering and technical personnel as Appendix 2 & 2A of Section -13 of this document and employing for the purpose of providing proper construction management services for the Works. The personnel so listed should have the same qualifications and experience and numbers as indicated in the Bidding Documents.  Such personnel  whether listed  in the Bidding Document or not should be approved by the Engineer.  The cost of this service will be included in the rates and price of the items in the Bill of Quantities.  Additional Payment shall not be made for these staff.



	(12.0)
	Contractor’s Risks

Add following Sub-Clause



	(12.2)
	Patent Rights and Royalties

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceedings for or on account of infringement of any patent rights, design, trademark or name or other protected rights in respect of any Constructional Plant machine work or material used for or in connection with the Works or any of them and from and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto.  Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other payments or compensation, if any for getting stone, sand, gravel, clay or other materials required for the Works or any of them.

	(13.0)
	Insurance

	(13.1)
	The minimum insurance covers shall be :

(a)
•
The minimum cover for insurance of the Works and of Plant and Materials is 110% of the Initial Contract Price.                  
•
The maximum deductible for insurance of the Works and of Plant and Materials is 5% of each claim.  
(b)
•
The minimum cover for loss or damage to Equipment is the replacement cost of equipment.                                                                                                 


•
The maximum deductible for insurance of Equipment is 5% of the replacement cost of each equipment

(c) •
The minimum cover for insurance of other property (other than the Site) is Rs. ………….…. (to cover the building and property adjacent to the site and reinstatement of those). 

•       The maximum deductible for insurance of other property (other than the Site) is 5% of each claim.  

(d) The minimum cover for personal injury or death, for third party is Rs. 1,000,000 per event, Number of events are unlimited.

Add the following Sub-Clause:
(e)       Minimum cover for loss of business and loss of revenue is Rs. 1,000,000.00.  Number of events unlimited.

                                     

	(13.2)
	(a)
The minimum cover for personal injury or death, 

· for the Contractor's workmen is Rs 1,000,000   per event , number of events are unlimited.

· Contractor's employees other than workmen is Rs 1,000,000 per event, number of events are unlimited.

· Employer’s Employees and Consultant’s Employees is Rs.1,000,000/= per event, number of  events are unlimited. 


	
	Add the following Sub-Clauses to the end of the Clause 13.



	(13.7)
	All Insurance shall be issued by a reputed insurance Company/Corporation registered under Insurance Board of Sri Lanka. 

	(13.8)
	Contractor shall bear all costs in connection with the damages to the works, his labourers, employer’s staff and adjacent properties and pay any compensation to them.  Contractor shall pay any loss of revenue to third party due to closure of roadways, and blockages of road ways or access to all business premises due to the implementation of the works of the contract.  
Contractor shall indemnify the Employer for any losses or damages or any compensation due to cause of the works under the contract. 


	(14.0)
	Site Investigation Reports

	(14.1)
	The following site investigation reports are annexed as Appendices to Contract Data. 

Appendix …………

Appendix …………

[State the title of reports; Eg: Contour Plan, Soil Investigation Report. etc.]


	(16.0)
	Contractor to Construct the Works

Add following Sub-Clauses.


	(16.2)

	Setting out

Contractor shall be responsible for the true and proper setting out of the Works in relation to original points, lines and levels of reference given by the Engineer in writing and for the correctness, subject as mentioned, of the position, levels, dimensions and alignment of all parts of the Works and for the provision of all necessary instruments, appliances and labour in connection therewith.  


	(16.3)
	Boreholes and Exploratory Excavations

If, at any time during the execution of the Works, the Engineer shall require the Contractor to make boreholes or to carry out exploratory excavation, such requirements shall be ordered in writing and shall be deemed to be an addition ordered under the provisions of Clause 39 hereof unless an item or a provisional sum in respect of such anticipated work shall have been included in the Bill of Quantities.



	(16.4)
	Contractor to keep Site Clear

During the progress of the Works, the Contractor shall keep the Work site reasonably free from all unnecessary obstructions and shall store or dispose of any constructional Plant and surplus material and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer required. Contractor shall also flow the instructions issued by the CIDA with their letter No.4/1/001A dated 2019-10-15 to prevent mosquito breeding areas in Site as given under Section 6 of this document.

The pipe materials and pipe appurtenance shall be stored in Contractor’s stores within reasonable distances from Work sites and only the quantities that can be laid in excavated trenches for the daily work shall be kept along the road. Left-overs shall not be kept at the roadsides and it shall be returned to the Contractor’s stores.


	(16.5)
	Clearance of Site on Completion

(a) On completion of the Works, the Contractor shall clear away and remove from the Site all Constructional Plant, surplus of material, rubbish and Temporary works of every kind and leave the whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.

(b) The Contractor may retain on site with the consent of the Engineer until the    end of maintenance period such materials, Contractor’s equipment and temporary works as required by him for the purpose of fulfilling his obligation during maintenance period.


	(16.6)
	Contractor’s Superintendence

Throughout the execution of the Works and as long thereafter as is necessary to fulfill the Contractor’s obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, inspect and test the work. 

Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language or communications and of the operations to be carried out (including the methods techniques required, the hazards likely to be encountered and methods of preventing accidents), for the satisfactory and safe execution of the Works.
The pipe materials and pipe appurtenance shall be stored in Contractor’s stores within reasonable distances from Work sites and only the quantities that can be laid in excavated trenches for the daily work shall be kept along the road. Left-overs shall not be kept at the roadsides and it shall be returned to the Contractor’s stores.



	(16.7)
	Contractor’s Employees

The Contractor shall provide and employ on the Site in connection with the execution and maintenance of the works only such technical personnel as are skilled and experienced in their respective callings and such supervisor, foremen and leading hands as are competent to give proper supervision to the work they are required to supervise; and such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution & maintenance of the Works. 

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person employed by the Contractor in or about execution or maintenance of the Works who, in the opinion of the Engineer, misconducts himself, or is incompetent or negligent in the performance of his duties, or whose employment is otherwise considered by the Engineer to be undesirable and such person shall not be again employed upon the Works without the written permission of the Engineer.  Any person so removed from the Works shall be replaced as soon as possible by a competent substitute approved by the Engineer.



	(16.8)
	Remedy on Contractor’s failure to carry out work required.

If the Contractor fails to do any such work as aforesaid required by the Engineer, the Employer shall be entitled to employ and pay other persons to carry out the same and if such work is work which, in the opinion of the Engineer, the Contractor shall liable to do at his cost  under the contract, then all expenses consequent thereon or incidental thereto shall be recoverable from the Contractor by the Employer, or may be deducted by the Employer from any payment due which may become due to the Contractor.


	(16.9)
	Plant etc. Exclusive use for the Works

All Constructional Plant, Temporary works and materials provided by the Contractor shall, when brought on to the Site, be deemed to be exclusively intended for the execution of the Works and the Contractor shall not remove the same or any part thereof, except for the purpose of moving it from one part of the Site to another, without the consent in writing of the Engineer, which shall not be unreasonably withheld. 


	(16.10)
	Removal of Vehicles

Although “Constructional Plant” includes vehicles engaged in transporting personnel, plant, equipment or materials to or from the Site, such vehicles may be removed from the Site as necessary for execution of the work without the consent in writing of the Engineer.



	(16.11)
	Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant and Temporary Works remaining thereon and any unused materials provided by the Contractor.



	(16.12)
	Employer not liable for damage to plant, etc.

The employer shall not at any time be liable for the loss of or damage to any of the said Constructional Plant, Temporary Works or materials save as mentioned in Clause 10 hereof.



	(16.13)
	Default of Contractor in Compliance

In the case of default on the part of the Contractor in carrying out such order, the Employer shall be entitled to employ and pay other persons to carry out the same and all expenses consequent thereon or incidental thereto shall be recoverable from the Contractor by the Employer, or may be deducted by the Employer, from any payment due or which may become due to the Contractor.



	(16.14)
	Standards

The Goods & Works Supplied/carried out under the contract shall                                                       confirm to the Standards mentioned in the specifications, preamble notes on BOQ and BOQ. When no applicable standards is mentioned, the Goods supplied out shall conform to the authoritative standards appropriate to the Goods/Country of Origin and such standards shall be the latest issued by the concerned institution.



	(17.0)
	The Works to be Completed by the Intended Completion Date



	(17.1)

	The Intended Completion Date for the whole of Works shall be _________________ Days from Start Date.



	(19.0)
	Safety

Add following Sub-Clauses;


	(19.2)
	Watching and Lighting

The Contractor shall throughout the progress of the Works, have full regard for the safety of all persons entitled to be upon the Site and shall keep the Site (so far as the same is under his control) and the Works (so far as the same are not completed or occupied by the Employer) in an orderly state appropriate to the avoidance of danger to such persons and shall inter alia in connection with the Works provide and maintain at his own cost all light, guards, fencing, warning signs and watching when and where necessary or required by the Engineer or the Engineer’s Representative or by any competent Statutory or other Authority for the protection of the Works or for the safety and convenience of the public or others.



	(19.3)
	Interference with Traffic and adjoining properties.

All operations necessary for the execution of the Work shall so far as compliance with the requirements of the Contract permits, be carried on so as not to interfere unnecessarily or improperly with the convenience of the public or the access to use and occupation of public or private roads and footpaths to or of properties whether in the possession of the Employer or of any other person.  The Contractor shall save harmless and indemnify the Employer in respect of all claims, proceedings, damages, costs, charges and expenses whatsoever arising out of, or in relation to, any such matters in so far as the Contractor is responsible therefore. 



	(19.4)
	Avoidance of damage to Highway etc.

The Contractor shall use every possible means to prevent any of the highway or bridges communicating with or on the routes to the Site from being damaged or injured by any traffic of the Contractor or any of his Subcontractors and, in particular shall select routes, choose and use vehicles and restrict and distribute loads, so that, any such extra-ordinary traffic as will inevitably arise from the moving of plant and material from and to the Site shall be limited, as far as reasonably possible, and so that no unnecessary damage or injury may be occasioned to such highway and bridges.  The Contractor shall be responsible to obtain relevant approvals from appropriate Road Authority when and if required related to the Works.  


	(19.5)
	Transport of Constructional Plant

Save in so far as the Contract otherwise provides the Contractor shall be responsible for and shall pay the cost of temporarily strengthening any bridges or altering or improving any highway communicating with the site to facilitate the movement of Constructional Plant, Equipment or Temporary Works required in the execution of the Works and the Contractor shall indemnify and keep indemnified the Employer against all claims for damage to any Highway or  Bridge communicating with the Site caused by such movement including such claims as may be made by competent authority directly against the Employer pursuant to any Act of Parliament or other Statutory Institution  and shall negotiate and pay all claims arising solely out of such damage.

	(19.6)
	Waterborne Traffic

Where the nature of the works is such as to require the use by the Contractor of waterborne transport the foregoing provisions of this Clause shall be construed as though “Highway” included a lock, dock, sea wall or other structure related to a waterway and “vehicle” included craft, and shall have effect accordingly.


	(19.7)
	Staff and Labour 

The Contractor shall:

(a) comply with all applicable safety regulations;

(b) take care for the safety of all persons entitled to be on the Site;

Due precautions shall be taken by the Contractor, and at his cost, to ensure the safety of relevant to Work. 



	(19.8)
	Temporary Works

Provide any Temporary Works (including roadways, footways, guards and fences) which may be necessary, because of the execution of the Works, for the use and protection of the public and of owners and occupiers of adjacent land.


	(19.9)
	Protection of the Environment 

Contractor shall take every measures to protect environment in accordance with the laws enacted by the Environmental Authority and relevant local government bodies.


	(20.0)

	Discoveries

Add the following Sub-Clause; 



	20.2
	Contractor shall protect in proper and safe manner all such discoveries and keep them in safe custody until the Engineers instructions are received.



	(21.0)
	Possession of Site

	(21.1)
	The Site Possession Date shall be 14 Days from Letter of Acceptance.


	(27.0)
	Program 



	(27.1)
	The Contractor shall submit a programme for the Works within 07 Days of delivery of the Letter of Acceptance.



	(27.3)
	The period between Programme update is within the quarter of the Contract period.



	(27.4)
	The amount to be withheld for late submission of a Programme is 2% of the Initial Contract Price.



	
	Add to the Clause 27.0.

	(27.5)
	Night or Sunday work

Subject to any provision to the contrary contained in the contract, none of the permanent Works shall, save as hereafter provided, be carried on during the night or on Sundays, full moon Poya days  or other Statutory days of rest without the permission in writing of the Engineer’s Representative, except when the work is unavoidable or absolutely necessary for the saving of life or property or for safety of the Works, in which case the Contractor shall immediately advice the Engineer’s Representative. Provided always that the provision of this Clause shall not be applicable in the case of any work which it is customary to carry outside normal working hours by rotary or double shifts. Normal working hours should be 7.30 a.m to 5.00 p.m.


	(27.6)
	Rate of Progress

If for any reason, which does not entitle the Contractor to an extension of time, the rate of progress of the Works or any section is at any time, in the opinion of the Engineer, too slow to ensure completion by the prescribed time or extended  time for completion, the Engineer shall so notify the Contractor in writing and the  Contractor shall thereupon take such steps as are necessary, and  the  Engineer may approve to expedite progress so as to complete the Works or such Section by the prescribed time or extended time.  The Contractor shall not be entitled to any additional payment for taking such steps.  If, as a result of any notice given by the Engineer under this Clause, the Contractor shall seek the Engineer’s permission to do any work at night or on Sundays, or other recognized days of rest, such permission shall not be unreasonably refused.


	 (31.0)
	Management Meetings

Add the following Sub-Clause;


	(31.3)
	Progress meeting shall be held at least once a month and progress report shall be submitted by the Contractor.



	(33.0)

	Identifying Defects

Add the following Sub-Clause;



	(33.2)
	The Contractor shall, if required by the Engineer in writing, search under the directions of the Engineer for the cause of any defect, imperfection or fault appearing during the progress of the Works or in the period of Maintenance.  Unless such defect imperfection or fault shall be one for which the Contractor is liable under the Contact, the cost of the work carried out by the Contractor in searching as aforesaid shall be borne by the Contractor and he shall in such case repair, rectify and make good such defect, imperfection or fault at his own expense in accordance with the provisions of Clause 54 hereof.  Notice of searching for that defect and pricing the cost of searching shall be as defined in Clause 40.



	(34.0)

	Tests

Add the following Sub-Clauses;


	(34.2)
	Quality of Materials, Workmanship and Tests

All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer’s instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of manufacture or fabrication or on the site or at such other place or places as may be specified in the Contract, or at all or any of such places

The Contractor shall provide such assistance instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and the quality, weight or quantity of any material used and shall supply samples of materials before incorporation in the Works for testing as may be selected and required by the Engineer.



	(34.3)
	Examination of work before covering up

No work shall be covered up or put out of view without the approval of the Engineer or the Engineer’s Representative and the Contractor shall afford full opportunity for the Engineer or the Engineer’s Representative to examine and measure and work which is about to be covered up or put out of view and to examine foundations before permanent Works is placed thereon.  The Contractor shall give due notice to the Engineer’s Representative whenever any such work or foundations is or are ready or about to be ready for examination and the Engineer’s Representative shall, without unreasonable delay, unless he considers it unnecessary and advises the Contractor accordingly, attend for the purpose of examining and measuring such work or of examine such foundations.



	(34.4)
	Uncovering and making openings

The Contractor shall uncover any part or parts of the Works or make openings in or through the same as the Engineer may from time to time direct and shall reinstate and make good such part or parts to the satisfaction of the Engineer.  If any such part or parts have been covered up or put out of view after compliance with the requirements of Sub-Clause 34.3 and are found to be executed in accordance with the Contract, the expenses of uncovering making openings in or through, reinstating and making good the same shall be borne by the Employer, but in any other case all costs shall be borne by the Contractor through, reinstating and making good the same shall be borne by the Employer, but in any other case all costs shall be borne by the Contractor.


	(34.5)
	Removal of improper work or materials

The Engineer shall during the progress of the Works have power to order in writing from time to time.   

a) the removal from the site, within such time or times as may be specified in the order, of any materials which, in the opinion of the Engineer, are not in accordance with the Contract.

b) the substitution of proper and suitable materials and

c) the removal and proper re-execution, notwithstanding any previous test thereof or interim payment therefore, of any work which in respect of materials or workmanship is not, in the opinion of the Engineer, in accordance with the Contract.


	34.6
	Testing Agencies 

The required testing of the works shall be carried out by a reputed testing laboratory, acceptable to the Engineer.  



	(35.0)
	Correction of Defects

	(35.1)

	The Defects Liability Period is 365 Days from the date of certificate of Completion of the Works.


	(38.0)
	Changes in the Quantities

Add the following Sub-Clause.



	(38.4)
	Quantities

The quantities set out in the Bill of Quantities are the estimated quantities of the work, but they are not to be taken as the actual and correct quantities of the Works to be executed by the Contractor in fulfillment of his obligations under the Contract. Quantities are taken in accordance with the Civil Engineering Standard Method of Measurements (CESMM 3).




	(38.5)
	Works to be measured
The Engineer shall, except as otherwise stated, ascertain and determine by measurement the value in terms of the Contract of work done in accordance with the Contract.

He shall, when he requires any part or parts of the Works to be measured, give notice to the Contractor’s authorized agent or representative, who shall forthwith attend or send a qualified agent to assist the Engineer or the Engineer’s Representative in making such measurement, and shall furnish all particulars required by either of them.  Should the Contractor not attend, or neglect or omit to send such agent, then the measurement made by the Engineer or approved by him shall be taken to be the correct measurement of the work.  For the purpose of measuring such permanent work, as is to be measured by records and drawings, the Engineer’s Representative shall prepare records and drawings month by month of such work and the Contractor, as and when called upon to do so in writing shall within fourteen (14) Days, attend to examine and agree such records and drawings with the Engineer’s Representative and shall sign the same when so agreed.

If the Contractor does not so attend to examine and agree such records and drawings, they shall be taken to be correct.  If after examination of such records and drawings, the Contractor does not agree the same or does not sign the same as agreed, they shall nevertheless, be taken to be correct, unless the Contractor shall, within fourteen (14) Days of such examination lodge with the Engineer’s Representative, for   decision by the Engineer, notice in writing of the respects in which such records and drawings are claimed by him to be incorrect.


	(38.6)
	Method of Measurement

The Works shall be measured net, except where otherwise specially described or prescribed in the Contract.



	(39.0)
	Variations 



	(39.2)
	Engineer may order variations up to a total cumulative value of not exceeding the amount of money allocated for contingencies in the Summary of Bills.


	
	Add the following Sub-Clause to Clause 39.0;

	(39.7)
	If at any time it should appear to the Contractor that the likely final quantity of a BOQ item/items will vary considerably from the quantity stated in the BOQ or that additional work/works or omission of work/works will have to be encountered, he shall, forthwith, inform the Engineer thereof giving, if possible, the reasons for such variation.  He shall seek and ascertain the reason/reasons for such variation to the best of his ability either by himself or in collaboration with Engineer’s Representative if instructed by the Engineer to do so.



	(39.8)
	Value Engineering

The Contractor may, at any time, submit to the Engineer a written proposal which (in the Contractor’s opinion) will, if adopted, (i) accelerate completion; (ii) reduce the cost of Employer of executing, maintaining, or operating the Works; (iii) improve the efficiency or value to the Employer of the completed Works; or (iv) otherwise be of benefit to the Employer.

The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 39.4 to 39.6.

If a proposal, which is approved by the Engineer includes a change in the design of part of the Permanent works, then unless otherwise agreed by both Parties:

(a)
The Contractor shall design this part;

(b)
Clause 16 (Contractor to Construct the Works) shall apply; and 

(c)
If this change results in a reduction in the contract value of this part, the Engineer shall proceed in accordance with Sub-Clause 4 (Engineer’s Decision) to agree or determine a fee, which shall be included in the Contract Price. This fee shall be half (50%) of the difference between following amounts:

i.
such reduction in contract value, resulting from the change, excluding adjustments under Clause 45 (Change in Law) and Clause 47 (Price Adjustments); and

ii.
the reduction (if any) in the value to the Employer of the varied works taking account of any reductions in quality, anticipated life or operational efficiencies.

However, if amount (i) is less than amount (ii) there shall not be a fee.


	(42.0)


	Payment certificates

	(42.1)


	Deleted and replace with the following; 

The Contractor shall submit to the Engineer monthly statement including approved joint measurements for the estimated value of work executed less the cumulative amount certified previously. The minimum amount of the monthly statement shall be 50% of the average monthly value of the Contract excluding provisional sums.



	(42.2)
	Add the following to the end of the Sub-Clause;

Engineer shall check whether Contractor’s monthly statement for payment includes all required supporting documents. If not, engineer shall within 14 Days, return the payment certificate to the Contractor to resubmit with the required supporting documents. Engineer shall check the validity of guarantees and bonds in accordance with the contract prior to certifying any payment certificate.


	(43.0)
	Payments

Add the following Sub-Clause;

	(43.5)
	a) All payments shall be made in Sri Lanka Rupees 

b) 75% of pipe laying rates shall be paid on successful laying of pipes including temporary reinstatement as per the Specification. 15% shall be paid on satisfactory completion of testing, cleaning, and disinfection of pipelines and passing all tests as per the Specification and balance 10%  shall be paid after providing the approved “as-built” drawings. All “as-built” drawing shall be completed as stated in Sub-Clause 58.1 hereof.
c) Items for establishment and removal of project office/ mobile office shall be paid as 80% on the completion of the establishment of office and the balance 20% will be paid after removal.
d) Items for surveying works shall be paid 100% after completion and submission of one hardcopy and softcopy in AutoCAD format as per the specifications and as directed and approved by the engineer.

	(44.0)
	Compensation Events 



	(44.1)
	The following events shall also be Compensation Events: (If required , Engineer shall fill)

1. ____________________________

2. ____________________________



	(46.0)
	Currencies 



	(46.1)
	Deleted and replaced with the followings;

Payments to Contractor
All payments shall be made in Sri Lanka Rupees.


	
	Add the following Sub-Clause;



	(46.2)
	Payment to the Employer 

All payment to the Employer by the Contractor including payments made by way of deduction or set-off shall be made in Sri Lanka Rupees.


	(47.0)
	Price Adjustments 



	(47.1)
	The Contract Price is subjected to price adjustment after 31-12-2021. The date for the “Base Indices” shall be taken as 31-12-2021.

Weightings of Inputs are given in Appendix A.


	(48.0)
	Retention 



	(48.1)
	The retention from each payment shall be 10% of the certified work done and the limit of retention is 5% of Initial Contract Price.
The form for Retention Money Guarantee is given in Section 12.



	(48.2)

	Not Applicable.


	(48.3)
	Not Applicable.



	(49.0)
	Liquidated Damages



	(49.1)

	The liquidated damages for the whole of the Works shall be Rs.               per Day.

The maximum amount of liquidated damages for the whole of the Works shall be 10% of the Initial Contract Price.


	(51.0)
	Advance Payment 

	(51.1)
	Add to the Sub-Clause;
Bank guarantee for Advance payment (20% of the Initial Contract Price) shall be issued by a recognized Bank operating in Sri Lanka, approved by the Central Bank of Sri Lanka using the Form for Advance payment Security included in Section 12- Standard Forms – Volume II.

Advance payment Guarantee shall be obtained at the Contractor’s cost.



	(52.0)
	Securities 



	(52.1)

	Deleted the last sentence of the Sub-Clause and Add to the Sub-Clause;
The performance security shall be 5% of the Initial Contract Price, and shall be provided in the following forms acceptable to the Employer.
(a) Bank Guarantee issued by a reputed bank operating in Sri Lanka, approved by the Central Bank of Sri Lanka.


(b) Sri Lanka rupee cash deposit to the National Water Supply and Drainage Board, (The original receipt for such deposit shall be attached to the original tender document).
(c) a certified cheque issued by a reputed Bank operating in Sri Lanka, approved by the Central Bank of Sri Lanka, in favour of National Water Supply and Drainage Board.
The performance security shall be valid a date 28 Days beyond the Defects Liability Period as specified under Clause 55 and Clause 56.

Contractor shall obtain the Performance Security at his own cost and the cost will be reimbursed as per the given BOQ item.


	(53.0)

	Day Work

Add the following Sub-Clauses;


	(53.4)
	The Contractor shall be paid for such work under the conditions set out in the Day work Schedule included in the Contract and at the rates and prices affixed thereto by him in his Bid.



	(53.5)
	In respect of all work executed on a Daywork basis, the Contractor shall, during the continuance of such work, deliver each day to the Engineer’s Representative an exact list in duplicate of the names, occupation and time of all workmen employed on such work and a statement, also in duplicate, showing the description and quantity of all materials and plant used thereon or therefor (other than plant which is included in the percentage addition in accordance with the Schedule herein after referred to).  One copy of each list and statement will, if correct, or when agreed, be signed by the Engineer’s Representative and returned to the Contractor.



	(53.6)
	At the end of each month the Contractor shall deliver to the Engineer’s Representative a priced statement of the labour, material and Plant except as aforesaid, used and the Contractor shall not be entitled to any payment unless such lists and statements have been fully and punctually rendered.



	(55.0)

	Completion

Add the following Sub-Clause;

	(55.2)
	Engineer shall provide in writing to the Contractor specifying all the works or defects which is the engineer’s opinion, requires to be done by the Contractor before issuing of such certificates as mentioned in the Sub-Clause 55.1. The Contractor shall attend and complete all such works or defects to the satisfaction of the engineer and then the Contractor shall be entitled to receive such certificates.



	(58.0)
	Operation and Maintenance Manuals 



	(58.1)
	As built drawings shall be provided within 28 Days from Taking Over date.

Add to the following paragraph to the end of the Sub-Clause;

Contractor shall prepare complete set of “as-built” drawings as below.

a) in AutoCAD format and submit 01 set of A3 size white paper hard copy and 01 soft copy in a CD.

b) in GIS format as per the Specification given in Volume 2: Section 6 of this Document.


	(58.2)
	The Engineer shall withhold 5 % of the Initial Contract Price.



	(60.0)
	Payment upon Termination 



	(60.1)
	Add the following Sub-Clause 

The percentage to apply to the value of the work not completed, representing the Employer's additional cost for completing the Works, is 25% of the value of remaining works.



	
	Add following Clauses (Clause 65-71) given below.



	(65.0)
	Taxation



	(65.1)
	Giving of Notice and Payment of Fees.

The Contractor shall give all notices and pay all fees required to be given or paid by any National or State Statutes, Ordinance, or other Law or any regulation or bye-law of any local or other duly constituted authority in relation to the execution of the Works and by rules and regulations of all public bodies and companies whose property or rights are affected or may be affected, in any way by the Works


	(65.2)
	Compliance with statutes, Regulations etc.

The Contractor shall conform in all respects with the provisions of any such Statute, Ordinance or Law as aforesaid and the regulations or bye-laws of any local or other duly constituted authority which may be applicable to the Works and with such rules and regulations of public bodies and companies as aforesaid and shall keep the Employer indemnified against all penalties and liability of every kind for breach of any such Statute, Ordinance or Law, regulation or bye-law.



	(65.3)
	Local Taxation, Income Tax and VAT

(a) The prices bid by the Contractor should show separately Value Added Tax   (VAT) with the VAT Registration Number. All other taxes that may be levied according to the Laws and regulations in being as of the date 30 days prior to the submission of bids in Sri Lanka on the constructional plant, materials and supplies (both permanent, temporary and consumable) acquired for the purpose of the Contract and on the services performed under the Contract shall be included in the bid. Nothing in the Contract shall relieve the Contractor from his responsibility to pay the tax that, may be levied in Sri Lanka on profits made by him in respect of the Contract.

(b) If the Contractor is not registered for VAT a letter from Department of Inland Revenue should be attached stating that he is not registered for VAT.

(c) National Water Supply & Drainage Board is a VAT registered institution according to Value Added Tax Act No. 14 of 2002.  The VAT registration number of NWSDB is 4090 31820 7000. The Contractors who are VAT liable shall issue VAT invoices specifically stated as ‘TAX INVOICES’ to NWSDB including their VAT registration numbers and showing bill amounts and applicable VAT separately along with the requests for payments. The date of TAX INVOICE shall be within 28 Days of work done.



	(65.4)
	Income Taxes on Staff

The Contractor's Staff, personnel and labour will be liable to pay personal income taxes in Sri Lanka in respect of such of their salaries and wages as are chargeable under the laws and regulations for the time being in force, and the Contractor shall perform such duties in regard to such deductions thereof as may be imposed on him by such laws and regulations.



	(66.0)

	Completion of outstanding works and remedying defects



	(66.1)
	In order to that the works and Contractor’s documents and each section, shall be in the condition required by the contract (fair wear & tear excepted) by the expiry date of the relevant Defects Liability Period or as soon as practicable thereafter, the Contractor shall;

a. Complete any work which is outstanding on the date stated in a Taking-over Certificate, within such reasonable time as is instructed by the Engineer; and

b. Execute all work required to remedy defects or damage, as may be Notification Period for the works or section (as the case may be).  If a defect appears or damage occurs, the Contractor shall be notified accurse, the Contractor shall be notified accordingly, by (or on behalf of) the Employer. 

c. Within the Defect Notification Period as may be notified in-writing by the Engineer or within 14 Days after Defects Liability Period as a result of an inspection made by the Engineer or his Representative at the completion of the Defect Liability Period in-writing.    



	(66.2)
	Cost of Execution of Work of Repair etc.

All such work shall be carried out by the Contractor at his own expense and risk, if the necessity thereof shall, in the opinion of the Engineer, be due to the use of materials or workmanship not in accordance with the Contract, or to neglect of failure on the part of the Contractor to comply with any obligation, expressed or implied, on the Contractor’s part under the Contract. If, in the opinion of the Engineer, such necessity shall be due to any other cause, the value of such work shall be ascertained and paid for as if it was an additional work.


	(67.0)
	Joint Ventures

Joint Venture shall not be accepted.


	(68.0)
	Claims

The Contractor shall send to the Engineer’s Representative once in every month an account giving particulars, as full and as detailed as possible of all claims for any additional payment to which the Contractor may consider himself entitled and of all extra or additional work ordered by the Engineer which he has executed during the proceeding month.

No final or interim claim for payment for any such work or expense will be considered which has not been included in such particulars.  Provided always that the Engineer shall be entitled to authorize payment to be made for any such work or expense, notwithstanding the Contractor’s failure to comply with this condition, if the Contractor has, at the earliest practicable opportunity, notified the Engineer in writing that he intends to make a claim for such work.



	(69.0)
	Add following Sub Clauses


	(69.1)

	Cessation of Employer’s Liability

The Employer shall not be liable to the Contractor for any matter or thing arising out of or in connection with the Contract or the execution of the Works, unless the Contractor shall have made a claim in writing in respect thereof before the issuing  of the Final  Certificate under this Clause.


	(69.2)
	Unfulfilled Obligations

Notwithstanding the issue of the Final Certificate, the Contractor and subject to Sub Clause 69.1, the Employer shall remain liable for the fulfillment of any obligation incurred under the provisions of the contract prior to the issue of the Final Certificate which remains unperformed at the time such Certificate is issued, and for the purpose of determining the nature and extent of any such obligation, the Contract shall be deemed to remain in force between the parties hereto.


	(69.3)
	Urgent Repairs

If by reason of any accident, or failure, or other event occurring to in or in connection with the works, or any part thereof, either during the execution of the works, or during the period of maintenance, any remedial or other work or repairs, shall, in the opinion of the Engineer or the Engineer’s Representative, be urgently necessary for the safety of the works and the Contractor is unable or unwilling at once to do such work or repair, the Employer may employ and pay other persons to carry out such work or repair, as the Engineer or the Engineer’s Representative may consider necessary.  If the work or repair so done by the Employer is work which, in the opinion of the Engineer, the Contractor was liable to do at his own expense under the Contractor, all expenses properly incurred by the Employer in so doing shall be recoverable form the Contractor by the Employer or may be deducted by the Employer from any monies due or which may become due to the Contractor. Provided always that the Engineer or the Engineer’s Representative, as the case may be, shall, as soon after the occurrence of any such emergency as may be reasonably practicable to notify the Contractor hereof in writing.



	(70.0)

	Custom Clearance & Import of Machinery

The Employer will assist the Contractor, where required, in obtaining clearance through the customs of Constructional Plant, equipment, materials and other things required for the Works. However, the clearance through the custom of constructional plant, equipment, materials and other things are the sole responsibility of the Contractor.

The Contractor shall be fully responsible for timely opening of Letters of Credit with regard to all the imports of machinery, plant and equipment, material and any other thing which shall be required for the proper completion of construction of works.

	(71.0)
	Miscellaneous 



	(71.1)
	Employees Trust Funds

The Contractor shall make contribution to the Employee’s Provident Fund (EPF), Employee’s Trust Funds (ETF), and Gratuity Etc as required by the governing Law of the Government of Sri Lanka.



	(71.2)
	Bribes

If the Contractor or any of his subcontractors, agents or servants offers to give or agrees to offer or give to any person, any bribe, gift, gratuity or commission as an inducement or regard for doing or forbearing to do any action in relation to the contract or any other contract with the Employer or for showing or forbearing to show favour or disfavour to any person in relation to the contract or any other contract with the Employer, then the Employer may enter upon the site and Works and terminate the employment of the Contractor and the provision of Clause 59 hereof shall apply as if such entry and termination had been made pursuant to that Clause.




Appendix A

for Contract Data

47.1 Input Percentages for Major Items

With reference to Sub-Clause 47 (b) of the conditions of Contract, the “input percentages’ for major items are

	Input Name
	Input Percentage



	
	

	Total
	


47.1 Non Adjustable Elements

With reference to Sub-Clause 47 (c) of the “Conditions of Contract” the BOQ item Nos that shall be considered as ‘Non- Adjustable elements” are the
Items in General Bill, Provisional Sums, HDPE/DI/PVC Pipes, Fittings, Specials and Valves and any other items which does not belong to the categories of Inputs listed above.

(State if there are any others) ………………………………………………………………………………………………

………………………………………………………………………………………………
6.    SPECIFICATIONS

List of Specifications

	 
	Works 
	 

	
	CIDA General Specifications:
	

	1
	Civil Engineering Construction.
	6a

	
	The sections of each specification come under CIDA General Specifications given above shall be superseded from the following Particular Specifications
	

	2
	Trench Excavation, Backfilling and Road Reinstatement for Pipe Laying.
	6b

	3
	Service Connection.
	6c

	4
	Instruction For Prevention of Mosquito Breeding.
	6e

	5
	Pipeline Warning Tape. 
	6bc

	6
	Surveying Works.
	6f

	7
	Mastic Materials & Installation.
	6bj

	8
	Pressure Testing for DI, PE & PVC Pipes.
	6bk

	9
	As-built information in GIS format.
	6bf

	 
	Pipes, Valves & Accessories 
	 

	1
	DI Pipes and Fittings 
	6h

	2
	Valve, Hydrants, Surface Boxes & Manhole Covers
	6m

	3
	Mechanical Couplings, Repair Clamps and Flange Adaptors 
	6n




7.    SCHEDULE OF PARTICULARS

[If the Laying Contractor Has to Supply DI pipes, Fittings, Valves, Accessories & Flange Protection Materials; this shall be Applicable]

SCHEDULE OF PARTICULARS

TABLE OF CONTENTS                                                                     PAGE NUMBER

1 DI Pipes and Fittings 
                  7 - 2

2 Mechanical  Couplings, Repair clamps and  Flange Adaptors                          
7 - 5
3 Gate/Sluice Valves








7 – 6

4 Butterfly Valves                                                                                                   
7 - 7

5 Air Valves









 7 - 9

6 Check Valves







            7 - 10

7  Pressure Reducing Valves                                                                                    
7 – 12

8  Pressure Sustaining/Relief Valves                                                                        
7 - 13

9  Flow Control Valves                                                                                               7 -  14

10 Altitude Valves                                                                                              
 7 -  15

11. Ball Float Valves                                                                                           
 7 - 16

12. Flap Valves                                                                                                   
 7 - 18

13. Fire Hydrants                                                                                                  
 7 - 19

14. Surface Boxes and  Manhole covers                                                               
7 - 21

SCHEDULE OF PARTICULARS

1
DI PIPES AND FITTINGS
1.1 Country of manufacture: (1) Pipes …………………………………………………………





  (2) Fittings ……………………………………………………….

1.2 Manufacturers’ name and Address: (1) Pipes  ……………………………………………..

        ……………………………………………………….






       (2) Fittings ……………………………………………






       ………………………………………………………...

1.3 1.3.1
Standards to which pipes and fittings conform: 

(1) Pipes ………………………………….





(2) Fittings ……………………………….

1.3.2
No.of shipment proposed by the bidder : ………………………………………..

1.4 Is Certificate for conformity to standards from relevant standards Institution provided

 to the factory/factories : (1) Pipes ………………….





 (2) Fittings ………………..

1.5 Is ISO 9001:2015 Quality Management System Certificate provided to the factory/factories:     (1) Pipes ……………………

(2) Fittings …………………

1.6 Class of Pipes and fittings :





Class



S/S Pipes



………………..




Pipes with integral casted flanges
………………..




Pipes with factory welded flanges
………………..

Pipes with screwed flanges

……………….



Tees


…………………



Bends & Other Fittings

……………….



1.7.
Whether factory welded flange pipes tested for each flanged joint? ...............

1.8.
Whether Pipes & Fittings are from same Manufacturer ?…………..

1.9     Gaskets, Joint rings and Lubricant  :

1.9.1   Standard to which Gaskets, Joint rings conforms: ……………………………

1.9.2   Is Certificate for conformity to standards from relevant standards Institution provided

 to the factory/factories : ………………

1.9.3   Is ISO 9001:2015 Quality Management System Certificate provided to the

           factory/factories : …………………..

1.10      Make of Gaskets, Joint rings and Lubricant :




Make


Gaskets
………………


Joint rings
………………


Lubricant
………………


1.11
Material of  Gaskets, Joint rings and Lubricant :


Gaskets
………………


Joint rings
………………



Lubricant
………………

1.12.     Hardness range of Gaskets and Joint Rings



Hardness Range (1RHD)


Gaskets
……………………


Joint Rings
……………………

1.13   Standard to which Flanges conform : ………………………………

1.14   Whether Flanges are integrally casted or Factory welded  ?  ……………………………

1.15   Type of external coating and grade : …………………………………………………….

1.16   Standard to which external coating conform: ……………………………………………

1.17   Type of internal coating/lining and standard:  …………………………………………..

1.18   Standard to which nuts and bolts, washers conform and the type of material:



Standard …………………………………..



Material ……………………………………

1.19.  Standard to which polyethylene sleeving conform and the colour



Standard ………………………….



Colour   …………………………...

1.20  Quantity of joint protection materials required per flanged joint as per manufacturer’s

          recommendation

Diameter
Mastic
Paste
Tape
uPVC/Polyethylene outer

  (mm)
/Primer (litres)
   (kg)
   (m)
wrapping (m)

150 
……………..
…………..
…………..
…………………….

200
…………….
………….
………….
…………………….

……….
…………….
………….
………….
…………………….

………
…………….
…………
………….
…………………….

1.21     Port of shipment : …………………………………………………………………….

1.22     Packing and protection in transit : ………………………………….

1.23     Time of delivery: …………………………………………………….

1.24     Reference of the catalogues, technical literature, drawing provided with the Bid: …....

1.25     Name and address of the Supplier’s accredited agent in Sri Lanka: …………………….. 

1.26     Deviations from specifications (if any): ………………………………………………….

1.27     Marking of Pipes and Fittings; Manufacturer’s Name and Class as



            Embossed                        Cold Stamp

1.28     Other Markings; Cast on 



            Cold Stamp                      Painted with an indelible paint

2. MECHANICAL COUPLINGS, REPAIR CLAMPS AND FLANGE ADAPTORS
2.1  
Country of manufacture :………………………….

2.2  
Manufacturers’ Name and Address:………………………………………………………

2.3
Make, Material, Hardness Range and Standard :



Make
Material
Hardness 
Standard
Date of





Range


Manufacture

Sleeve:
………….
………..
N/A
.…………
……………………..

Flange :
………….
………..
N/A
…………
……………………..

Gaskets:
………….
……….
………….
…………
……………………..

Joint Rings:
………….
………..
…………
…………
……………………..

2.4
Type of external coating and thickness:  …………………………………………………

2.5
Type of internal coating and lining: ………………………………………………………

2.6
Time of Delivery : ………………………………………………………………………

2.7.
Port of Shipment: ……………………………………………………………………….

2.8
Reference of the catalogues, technical literature, drawings provided  with the Bid :

2.9.
Name and Address of supplier’s agent (if any) in Sri Lanka ………………………..

2.10.
Deviations from Specifications (if any) : ………………………………………………..

2.11.
Is ISO 9001:2015 Quality Management System Certificate provided to the Factory ………………..

3.
GATE/SLUICE VALVES
3.1
Country of  Manufacture  : …………………………………………..

3.2
Manufacturer’s Name and Address: …………………………………

3.3
Date of Manufacture: ………………………………………………..

3.4.
Standards to which valves conform …………………………………

3.5.
Is certificate for conformity to standards from relevant Standards Institution provided to the factory/ factories …………………………….

3.6.
Is ISO 9001:2015 Quality Management System Certificate provided to the factory/ 

Factories ……………………….

3.7
Material


Body :   ………………………………………………………

Spindle : …………………………………………………….

Metal faces and seal: ………………………………………….

3.8.   Length between flanges (mm):…………..

3.9    End flanges  -
Pressure Rating: …………………………




Dimensions (mm): ………………………

Bolt Circle dia. (mm): …………………………

3.10.  Whether gearing arrangement Provided : ……………………….

         Gear Ratio

         Unbalanced head:
……………….. bars

         Seat test pressure:
………………. bars

         Body test pressure:
……………… bars

3.14.
Internal protection : ………………………………………………………..

3.15.    External protective finish: ………………………………………………………..

3.16.    Weight of the valve 
…………….. kgs ………………………………

3.17.      Packing and protection of valves in transit: ……………………………

3.18.
 Reference of the catalogues, technical literature and drawing provided with the Bid:

3.19.
 Port of shipment: ………………………………………..

3.20.      Time of delivery of valves at the port of shipment: ……………………………………

3.21.       Name and Address of Supplier’s accredited agent  in Sri Lanka: ………………

3.22. 
   Deviations from Specifications (if any):

4.
BUTTERFLY VALVES

4.1
Country of Manufacture  ……………………..
4.2
Manufacturer’s name and Address:  ………………………………………………………

                                                                    .. ……………………………………………………...

4.3
Date of Manufacture:…………………….

4.4
Standard to which valves conform: …………………………………….

4.5.
Is certificate for conformity to Standards from relevant Standard Institution provided to the factory/ factories. ………………….

4.6
Is ISO 9001:2015 Quality Management System Certificate provided to the factory/ factories. ………………………………….

4.7
Material

Valve body:                                    

Valve disc:

Valve seat:

Shaft:

Shaft seals:

4.8       Valve body : Whether Rubber lined ? if so material : …………………….

4.8.1     Standards to which gaskets conforms :………………………………

4.8.2    Is certificate for conformity to Standards from relevant Standard Institution provided to  

            gaskets :. ………………….

4.8.3
Is ISO 9001:2015 Quality Management System Certificate provided to the factory/ factories. ………………………………….

4.9.
Face to face dimensions of the valves (mm) :…………….

4.10 End Flanges

Pressure rating :…………

Dimensions (mm) :…………..

Bolt circle dia. (mm) :………………….

4.11. 
Standard to which nuts and bolts conform and the material:……………………..

4.12.
The type of operating gear for the valve:……………………………..

4.13.
Operating method of the valve (hand wheel/Tee key):…………………………….

4.14.     Whether Gearing arrangement is provided : ……………….   

            Gear ratio of gearing:……………


Unbalanced head: ……………. Bars


Seat test pressure : …………………… Bars


Body test pressure ……………. Bars

4.15.
Internal protective finish:

            Material : ……………….

            Thickness : ……………..

4.16.      External protective finish:

              Material :  ………………….

             Thickness : …………………

4.17.   Weight of the valve: …………………. Kg

4.18.    Packing and Protection of valves in transit: …………..

4.19.   Reference of the catalogues, technical literature and drawings provided with the Bid: 

            ……………………………………………………………………………………                                       

4.20.    Port of shipment: .………………………

4.21.    Time of delivery of valves at port of shipment: ……………..

4.22.   Name and Address of supplier’s agent (if any) in Sri Lanka: ……………………………

             ……………………………………………………………………………………………

4.23.    Deviations from specifications (if any) :…………………………….

5.
AIR VALVES

5.1.    Country of Manufacture : …………………………
5.2     Manufacturer’s name and Address: ………………………………………………………

         …………………………………………………………………………………………….                                                            

5.3     Date of Manufacture: ………………….

5.4
Is ISO 9001:2015 Quality Management System Certificate provided to the factory / Factories : …………………………………….

5.5.   Type of Valve (single orifice/double orifice): ………………………………….

5.6.   For large orifice air valves;

	Orifice dia. 

 …………… mm
	Minimum air outflow at 0.5 bar differential pressure ………………… m3 /min



	
	Minimum air inflow at 0.2 bar differential pressure ………………… m3 /min




5.7.   For large orifice and Double orifice air valves; whether isolating valve has mitre gearing 

         for making it Tee key operated: ………………….

5.8.   Make of material of  Ball (Stainless Steel or Plastic):………………………….

5.9.   Flanges (if applicable)

Pressure rating : …………..

Standard :………………….

Dimensions (mm) :………..

Bolt circle dia (mm):………

5.10.  Seat test pressure : …………………. bars

5.11   Body test pressure : ………………… bars

5.12   Internal protective finish: ………….

5.13.  External protective finish:………….

5.14.  Weight of the valve :…………………… kg

5.15.  Packing and protection of valves in transit: ………………..

5.16.  Reference of the catalogues, technical literature and drawings provided with the Bid: 

         ……………………………………………………………………………………….. 

5.17.  Port of shipment: …………………………………….

5.17.   Time of delivery of valves at port of shipment:…………………………

5.18.  Name and Address of supplier’s agent (if any) in Sri Lanka: ……………………………...

         ……………………………………………………………………………………………….

5.19.  Deviations from specifications (if any):………………………….

6        CHECK VALVES

6.1   Country of Manufacture : ………………………….
6.2   Manufacturer’s name and Address: …………………………………………………………

         ……………………………………………………………………………………………….

6.3   Date of Manufacture:………………………..

6.4   Standard to which valves conform: …………………………………………..

6.5    Is ISO 9001:2015 Quality Management System provided to the factory/ 

            factories:………

6.6   Is product conformity certificate from relevant Standard Institution provided to the 

          Factory /   factories :……………………

6.7    Is this Vertical Installation or Horizontal Installation :……………………..

6.8   Is this non Slam :………….

6.9   Is this Spring loaded : …………..

6.10  Material

Valve body: ……………….

Hinge pin and bushes:…………..

Disc:……………

Disc encapsulating material:…………..

6.11  End Flanges

Pressure rating:………….

Dimensions (mm):………

Bolt circle dia (mm):……..

Standard :…………………..

6.12.    Face to face dimensions of the valve (mm) :…………

6.13.    Seat test pressure : …………………… bars

6.14.
Body test pressure ……………. bars

6.15.
Internal protective finish:………………

6.16.    External protective finish:………………..

6.17.    Weight of the valve: …………………. Kg

6.18.    Packing and Protection of valves in transit:………………….

6.19.    Reference of the catalogues, technical literature and drawings provided with the Bid:

            ……………………………………………………..

6.20.    Port of shipment:…………………..

6.21.
Time of delivery of valves at port of shipment:……………………….

6.22.
Name and Address of supplier’s agent (if any) in Sri Lanka:………..

6.23.
Deviations from specifications (if any):…………….

7. PRESSURE REDUCING VALVES

7.1       Country of Manufacture : ……………………………….

7.2      Manufacturers’ Name  and Address: ……………………………………………………...

            …………………………………………………………………………………………….

7.3      Date of Manufacture:…………….

7.4     Is ISO 9001:2015 Quality Management System provided to the factory/ factories:……...

             .. …………………………………………. 

7.5 Is product conformity certificate from relevant Standard Institution provided to the

           factory/ factories:……………………

7.6 Material

            Main valve:……………..

Body:……………………

Internal valve:…………….

Indicator rod:……………..

Relay Valve

Body:…………………..

Spindle:…………………..

Diaphragm:………………….

Spring:……………………..

7.7 Length between flanges (mm):…………

7.8 End Flanges

Pressure rating:……………

Dimensions (mm):………..

Bolt circle dia (mm):…………

Standard :………………………

7.9 Minimum running pressure difference: …………………… bars

7.10 Minimum control pressure ……………. bars

7.11 Internal protective finish:………………..

7.12 External protective finish:………………….

7.13 Weight of the valve: …………………. kg

7.14 Packing and Protection of valves in transit:…………

7.15 Reference of the catalogues, technical literature and drawings provided with the Bid: …...

            ……………………………………………………………………..

7.16 Port of shipment:………………………..

7.17 Time of delivery of valves at port of shipment:…………………..

7.18 Name and Address of supplier’s agent (if any) in Sri Lanka:…………………………….

7.19 Deviations from specifications (if any):………………………………….

8.   PRESSURE SUSTAINING/RELIEF VALVES

8.1     Country of Manufacture :………………………………………………..
8.2     Manufacturer’s name and Address:………………………………………………………

8.3     Date of Manufacture:………………………..

8.4 ISO 9001:2015 Quality Management System provided to the factory/ factories ………………….

8.5 Is product conformity certificate from relevant Standard Institution provided to the    factory/ factories:……………………

8.6      Material

            Main valve:…………..

Body:……………………

Internal valve:…………

Indicator rod:……………..

Relay Valve

Body:…………………..

Spindle:…………………..

Diaphragm:………………

Spring:…………………….

8.7    Length between flanges (mm):…………

8.8     End Flanges

Pressure rating:………………

Dimensions (mm):………………..

Bolt circle dia. (mm):…………….

Standard :……………………….

8.9       Internal protective finish:………………

8.10 External protective finish:………………..

8.11 Weight of the valve: …………………. kg

8.12 Packing and Protection of valves in transit:………………….

8.13 Reference of the catalogues, technical literature and drawings provided with the Bid:

            ………………………………………………………………

8.14 Port of shipment:…………………………

8.15 Time of delivery of valves at port of shipment:………………………….

8.16 Name and Address of supplier’s agent (if any) in Sri Lanka:……………………………

8.17 Deviations from specifications (if any):………………..

9 FLOW CONTROL VALVES

9.1 
Country of Manufacture :……………………………
9.2 
Manufacturer’s name and Address:…………………….

9.3 
Date of Manufacture:…………………………

9.4 
Is ISO 9001:2015 Quality Management System provided to the factory/ factories: 

……………………………

9.5   
Is Product Conformity Certificate from relevant Standard Institution provided to the factory/ factories:……………………

9.6 
Material

            Main valve:………………….

Body:………………………..

Internal valve:………………..

Indicator rod:………………….

Relay Valve

Body:…………………..

Spindle:………………..

Diaphragm:……………

Spring:…………………

9.7 
Length between flanges (mm):……………………..

9.8 
End Flanges

Pressure rating:………………

Dimensions (mm):……………

Bolt circle dia. (mm):……………

Standard :………………………

9.9 
Minimum flow :…………………….

9.10 Constant flow:………………….

9.11 Internal protective finish:…………….

9.12 External protective finish:………………….

9.13 Weight of the valve: …………………. kg

9.14 Packing and Protection of valves in transit:………………………

9.15 Reference of the catalogues, technical literature and drawings provided with the Bid:

9.16 Port of shipment:…………………….

9.17 Time of delivery of valves at port of shipment:…………………..

9.18 Name and Address of supplier’s agent (if any) in Sri Lanka:………………….

9.19 Deviations from specifications (if any):……………………………………………..

10 
ALTITUDE VALVES

10.1.  
Country of Manufacture :…………………
10.2.    Manufacturer’s name and Address:…………………………………………………….

            ……………………………………………………………………………………………

10.3.  
Date of Manufacture:………………………..

10.4.
   Is ISO 9001:2015 Quality Management System provided to the factory/ factories  ……………………………

10.5     Is Product Conformity Certificate from relevant Standard Institution provided to the 

factory/ factories……………………

10.6 Material

            Main valve:…………..

Body:……………………

Internal valve:…………….

Indicator rod:………………

Relay Valve

Body:……………..

Spindle:……………

Diaphragm:………….

Spring:………………..

10.7 Length between flanges (mm):……………

10.8 End Flanges

Pressure rating :……………….

Dimensions (mm) :…………….

Bolt circle dia. (mm) :…………

Standard :…………………………

10.9 Minimum head required at valve inlet:…………………

10.10 Internal protective finish:…………………

10.11 External protective finish:………………….

10.12 Weight of the valve: …………………. kg

10.13 Packing and Protection of valves in transit:…………………….

10.14 Reference of the catalogues, technical literature and drawings provided with the Bid:

          …………………………………………………………..

10.15 Port of shipment:…………………………

10.16 Time of delivery of valves at port of shipment:…………………….

10.17 Name and Address of supplier’s agent (if any) in Sri Lanka:……………………………

10.18 Deviations from specifications (if any):…………………………………

11 BALL FLOAT VALVES

11.1     Country of Manufacture :…………………………….

11.2.     Manufacturer’s name and address : ………………………………………………

11.3.    Date of Manufacture:……………………..

11. 4    Is ISO 9001:2015 Quality Management System provided to the factory/ factories   

    ……………………….

11.5.    Is product conformity certificate from relevant Standard Institution provided to the  

            factory/ factories……………………

11.6 Body test pressure:……………….

11.7 End Flanges

Pressure rating:…………………..

Dimensions (mm):………………..

Bolt circle dia (mm):……………..

Standard:…………………………………

11.8 Material

Valve Body:……………………

Float:………………………….

Lever and links:…………………..

11.9 Body test pressure: ……………… bars

11.10.  Close assembly test pressure ………………… bars

11.11   Weight of the valve: …………………. kg

11.12  Packing and Protection of valves in transit:……………………………….

11.13  Reference of the catalogues, technical literature and drawings provided with the Bid:

            …………………………………………………………..

11.14   Port of shipment:………………………………

11.15  Time of delivery of valves at port of shipment:………………………….

11.16  Name and Address of supplier’s agent (if any) in Sri Lanka:………………………..
11.17  Deviations from specifications (if any):………………………………..

12. 
FLAP VALVES

12.1 Country of Manufacture :……………………….
12.2 Manufacturer’s name and Address:……………………………………………………

12.3 Date of Manufacture:…………………………

12.4 Is ISO 9001:2015 Quality Management System provided to the factory/ factories ……………………

12.5  Is product conformity certificate from relevant Standard Institution provided to the   factory/ factories……………………

12.6 Material

            Frame and door:…………………

Sealing:………………..

Hinge pin:…………….

Links:………………….

12.7 Flanges

Pressure rating:………

Dimensions (mm):………….

Bolt circle dia (mm):…………..

Standard :……………………

12.8 Weight of the valve: …………………. kg

12.9 Packing and Protection of valves in transit:………………

12.10 Reference of the catalogues, technical literature and drawings provided with the 

Bid:…………………………..

12.11 Port of shipment:…………………………

12.12 Time of delivery of valves at port of shipment:…………………….

12.13 Name and Address of supplier’s agent (if any) in Sri Lanka:………………….

12.14 Deviations from specifications (if any)…………………………..

13  FIRE HYDRANTS

13.1      Is this Pillar type or Underground type:

13.1.1
Screw down type

13.1.2
Country of Origin:…………………………

13.1.3    Manufacturer’s name and Address:………………………………

13.1.4. Is ISO 9001:2015 Quality Management System provided to the factory/ factories:                   …………………………………….

13.1.5.  Is product conformity certificate from relevant Standard Institution provided to the 

              factory/ factories…………………………….

13.1.6.
 Date of Manufacture:…………………

13.1.7.  Standard to which it conform:………………..

13.1.8.  Inlet Flanges

              Pressure rating:……………

  Dimensions (mm):……………

  Bolt circle dia(mm):……………….

  Standard:……………………….

  Standard of facing and drilling:…………………………..

13.1.9 The direction of closing of the hydrant valve:……………..

13.1.10 Body test pressure:……………. bars

13.1.11 Valve and seat test pressure : ……………… bars

13.1.12. Internal protective finish:………………

13.1.13. External protective finish:……………………

13.1.14. Weight of the hydrant: ……………………… kg

13.1.15. Packing and protection of hydrants in transit:………………

13.1.16. Reference of the catalogues, technical literature and drawings provided with the Bid:

     ..........................................................................................................................................

13.1.17. Time of delivery of hydrants at port of shipment:……………………

13.1.18. Name and address of supplier’s agent (if any) in Sri Lanka:…………………………

13.1.19. Deviations from specifications (if any):………………………

13.2.     Dry Barrel Type

13.2.1   Country of Manufacture :……………………

13.2.2    Manufacturer’s name and Address:………………………………………………

13.2.3    Date of Manufacture:……………………………….

13.2.4  Is ISO 9001:2015 Quality Management System provided to the factory/ factories   ………………………………………………………………………………….

13.2.5    Is product conformity certificate from relevant Standard Institution provided to the  

              factory/ factories……………………

13.2.6.    Standard to which it conform:……………………….

13.2.7.
  Burried length of hydrant: ……………….. m

13.2.8.    Number of outlet nozzles nominal diameter and standard:

   No. of outlet nozzles:………………….

   Nominal diameter (mm):……………………

   Standard:……………………..

13.2.9   Inlet Flange

Pressure rating:………………..

Dimensions (mm):……………

Bolt circle dia. (mm) :………….


Standard:………………………

13.2.10.  Material, Hardness range and standard



Material


Hardness range

Standard


Gaskets:
……………….…

……………


 …………….

Nuts and Bolts:  ……………..

…………………

…………..

13.2.11  The direction of closing of the hydrant valve:………………………………….

13.2.12  Colour of the finish paint above ground line:

13.2.13  Weight of the hydrant: ……………………… kg

13.2.14  Packing and protection of hydrants in transit:

13.2.15  Reference of the catalogues, technical literature and drawings provided with the tender:

13.2.16  Port of shipment:

13.2.17. Time of delivery of hydrants at port of shipment:

13.2.18.  Name and address of supplier’s agent (if any) in Sri Lanka:

13.2.19.  Deviations from specifications (if any):

14 SURFACE BOXES AND MANHOLE COVERS
14.1 Country of Manufacture :…………………………….
14.2 Manufacturer’s name and Address :………………………………………………….
14.3 Material :………………………………………
14.4 Class, Make, Standard and Date of Manufacture

Class
Make
Standard  
  Date of  Manufacture


Manhole Covers :

………
………..
…………            ………………          


Surface Boxes :

……….
……….
………….
…………………

14.5 Coating :…………………..

14.6 Lifting arrangements:


Manhole Covers :………………


Surface Boxes :……………………

14.7 Name and Address of Supplier’s agent (if any) in Sri Lanka :……………………….

14.8 Port of Shipment:……………………………

14.9 Time of Delivery of Material at port of shipment:………………………….

14.10 Deviations from Specification (if any):…………………………..

I/We certify that the details given above are true and the Goods supplied under this Contract comply with above.

........................................

Signature of the Supplier

Note:
Copies of the relevant standards used for pipes, specials and fittings should be forwarded along with the offer.
8.    DEVIATIONS FROM  SPECIFICATIONS
DEVIATIONS FROM SPECIFICATIONS

Deviations
Deviations from specifications are not acceptable.
9.    SCHEDULE OF DAY WORKS
· PREAMBLE NOTES ON DAYWORKS SCHEDULES

· SCHEDULE OF DAYWORK RATES FOR LABOUR

· SCHEDULE OF DAYWORK RATES FOR MATERIALS

· SCHEDULE OF DAYWORK RATES FOR CONSTRUCTIONAL PLANT

SCHEDULES OF DAYWORKS

PREAMBLE NOTES ON DAYWORK SCHEDULES
General


Reference should be made to Clause 53 of the Conditions of Contract. Work shall not be executed on daywork basis except by written order of the Engineer. The rates specifies shall apply to any quantities of daywork ordered by the Engineer. Daywork rates are exclusive of VAT.


The daywork rates for labour, material and Contractor’s Equipment do not include percentages to cover Contractor’s overhead and profit. Contractor may add maximum percentage over and above the daywork rate to cover overhead and profit as specified in each section below.

Labour for daywork


Only the time of different classes of labour directly doing work ordered by the Engineer and for which they are competent to perform will be measured. The time of gangers (charge hands) actually doing the work with the gangs will also be measured but not the time of foreman or other supervisory personnel.


The daywork rates for labour shall cover all direct costs to the Contractor, including the amounts of wages paid to such labour, transporting time, subsistence allowances and any sums paid to or in on behalf of such labour for social benefits in accordance with Sri Lankan Law.


The overhead and profit component, maximum of 15% of daywork rates to cover the Contractor’s profit, overhead, superintendence, liabilities and insurance and allowances to labour, time keeping, clerical and office work, the use of consumable stores, utilities, the cost of using, repairing and maintaining the tools necessary to each class of workman.

Material for daywork


The basic rates for material is based on the invoice price, freight, insurance, handling expenses, damages, losses, wastages etc. and shall provide and delivery to site as directed by the Engineer. The Contractor shall be entitled to payment in respect of materials used for daywork at the maximum of 6% of daywork to cover the overhead and profit.

Contractor’s Equipment for daywork


The Contractor shall be entitled to payment in respect of Contractor’s Equipment employed on daywork. The rates include due and complete allowance for depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricants and other consumables. Contractor may add a maximum of 10% overhead and profit component to the daywork rates to cover his profit, overhead, superintendence, administrative costs related to use such equipment, liabilities, time keeping and any other allied works.
In calculating the payment due to the Contractor for Contractor’s Equipment employed on daywork, only the actual number of working hours will be eligible for payment, except that where applicable and agreed with the Engineer, the travelling time from the part of the site where the Contractor’s Equipment was located when ordered by the Engineer to be employed on daywork and the time of return journey there to shall be considered for payment.

1.5 Dayworks - Labour

	Code
	Item
	Unit
	CESMM3 Code
	Basic price without OH 
LKR

	1.5.1
	Unskilled Labour
	day
	A 900
	1,860.00

	1.5.2
	Helper
	day
	A 900
	1,970.00

	1.5.3
	Pipe Layer
	day
	A 900
	2,580.00

	1.5.4
	Mason
	day
	A 900
	2,500.00

	1.5.5
	Carpenter and Joiner
	day
	A 900
	2,500.00

	1.5.6
	Steel Work Erector
	day
	A 900
	2,510.00

	1.5.7
	Tool Operator
	day
	A 900
	2,500.00

	1.5.8
	Fitter
	day
	A 900
	2,580.00

	1.5.9
	Tiller
	day
	A 900
	2,570.00

	1.5.10
	Plumber
	day
	A 900
	2,500.00

	1.5.11
	Welder
	day
	A 900
	2,500.00

	1.5.12
	Painter
	day
	A 900
	2,500.00

	1.5.13
	Electrician
	day
	A 900
	2,600.00

	1.5.14
	Mechanic
	day
	A 900
	2,510.00

	1.5.15
	Bar Bender
	day
	A 900
	2,510.00

	1.5.16
	Operator (Heavy Machine)
	day
	A 900
	2,670.00


Overhead for Dayworks - labour -15% (Fixed)
1.6 Dayworks – Material
	Code
	Item
	Unit
	CESMM3 Code
	Basic price without OH 
LKR

	1.6.1
	Cement, ordinary Portland or equivalent in bags
	kg
	A 900
	23.00

	1.6.2
	Tor Steel reinforcing bar
	kg
	A 900
	232.00

	1.6.3
	Mild steel
	kg
	A 900
	211.00

	
	 
	 
	
	 

	
	Fine aggregate as specified in Clause 1.6.1  of the ICTAD specification (SCA/4/1) for Building Works – Volume 1
	 
	
	 

	1.6.4
	Mined Sand
	m3
	A 900
	5,250.00

	1.6.5
	River Sand
	m3
	A 900
	6,310.00

	1.6.6
	Sea sand (washed)
	m3
	A 900
	4,010.00

	1.6.7
	Quarry Dust
	m3
	A 900
	3,410.00

	
	 
	 
	
	 

	
	Coarse aggregate for concrete as specified in Clause 302 of the General Specification for Civil Engineering construction of size;
	 
	
	 

	1.6.8
	½” (Chips)
	m3
	A 900
	3,100.00

	1.6.9
	¾”
	m3
	A 900
	3,200.00

	1.6.10
	1”
	m3
	A 900
	3,000.00

	1.6.11
	1½”
	m3
	A 900
	2,800.00

	1.6.12
	2”
	m3
	A 900
	2,500.00

	1.6.13
	Shuttering planks( ¾”)
	m2
	A 900
	1,200.00

	1.6.14
	Bricks Standard size           
	nr
	A 900
	15.00

	1.6.15
	Rubble - 9” x 6” 
	m3
	A 900
	2,300.00

	1.6.16
	Rubble - 6” x 4” 
	m3
	A 900
	2,300.00


Overhead for Dayworks - material -6% (Fixed)

1.7 Dayworks – Equipment
	Code
	Item
	Capacity
	Unit
	CESMM3 
Code
	A

	
	
	
	
	
	Basic price without OH LKR

	1.7.1
	Air Compressor (including tools breakers etc:)
	1000 CFM
	hr
	A 900
	3,650.00

	1.7.2
	Air Compressor (including tools breakers etc:)
	500 CFM
	hr
	A 900
	3,500.00

	1.7.3
	Air Compressor (including tools breakers etc:)
	300 CFM
	hr
	A 900
	1,600.00

	1.7.4
	Air Compressor (including tools breakers etc:)
	200 CFM
	hr
	A 900
	1,500.00

	1.7.5
	Air Compressor 
	10 litres
	day
	A 900
	180.00

	1.7.6
	Blower
	 
	day
	A 900
	500.00

	1.7.7
	Angle Grinder (6'', 4") – Electrical
	 
	day
	A 900
	240.00

	1.7.8
	Angle Grinder (7") - Electrical 
	 
	day
	A 900
	570.00

	1.7.9
	Asphalt cutter 
	 
	hr
	A 900
	1,280.00

	1.7.10
	Breaker Machine (70kg) - Electric 
	 
	day
	A 900
	3,500.00

	1.7.11
	Breaker Machine - Air (not included compressure) 
	 
	day
	A 900
	4,990.00

	1.7.12
	Grinder (large) - Electrical 
	 
	day
	A 900
	500.00

	1.7.13
	Grinder (medium)  - Electrical 
	 
	day
	A 900
	300.00

	1.7.14
	Hand Rammers 
	60kg
	day
	A 900
	880.00

	1.7.15
	Plate Compactor Mechanical 
	90kg
	day
	A 900
	3,990.00

	1.7.16
	Pneumatic Roller 
	8 - 10 t
	hr
	A 900
	2,500.00

	1.7.17
	Pneumatic Roller 
	10 - 12 t
	hr
	A 900
	3,000.00

	1.7.18
	Soil compactor -Vibrating Roller (Min.4hrs/day)
	01 t
	hr
	A 900
	1,390.00

	1.7.19
	Soil compactor -Vibrating Roller (Min.4hrs/day)
	05 t
	hr
	A 900
	2,340.00


Basic Price should be all inclusive price.
Overhead for Dayworks - Equipment -10% (Fixed)
	Code
	Item
	Capacity
	Unit
	CESMM3 
Code
	A

	
	
	
	
	
	Basic price without OH LKR

	1.7.20
	Soil compactor -Vibrating Roller (Min.4hrs/day)
	07 t
	hr
	A 900
	3,100.00

	1.7.21
	Soil compactor -Vibrating Roller (Min.4hrs/day)
	10 t
	hr
	A 900
	3,345.00

	1.7.22
	Soil compactor -Vibrating Roller (Min.4hrs/day)
	20 t
	hr
	A 900
	4,400.00

	1.7.23
	Soil compactor -Vibrating Roller (Min.4hrs/day)
	26 t
	hr
	A 900
	4,900.00

	1.7.24
	Concrete mixer complete with scales etc. 
	0.25m3
	hr
	A 900
	600.00

	1.7.25
	Concrete mixer complete with scales etc. 
	0.5m3
	hr
	A 900
	800.00

	1.7.26
	Porker vibrator (Electric)
	25mm dia.
	day
	A 900
	1,500.00

	1.7.27
	Porker vibrator (Electric)
	32mm dia.
	day
	A 900
	1,670.00

	1.7.28
	Porker vibrator (with engine)
	25mm dia.
	day
	A 900
	3,330.00

	1.7.29
	Porker vibrator (with engine)
	32mm dia.
	day
	A 900
	3,550.00

	1.7.30
	Porker vibrator (with engine)
	38mm dia.
	day
	A 900
	3,880.00

	1.7.31
	Backhoe loader 
	0.10m3
	hr
	A 900
	1,980.00

	1.7.32
	Backhoe loader 
	0.25m3
	hr
	A 900
	2,470.00

	1.7.33
	Bob Cat (Min.4hrs/day)
	 
	day
	A 900
	2,550.00

	1.7.34
	Bulldozer (Crawler Tractor) (Min.4hrs/day)
	85 hp
	hr
	A 900
	3,800.00

	1.7.35
	Bulldozer (Crawler Tractor) (Min.4hrs/day)  
	120  hp
	hr
	A 900
	4,680.00

	1.7.36
	Excavator (Long Arm)
	0.4m3
	hr
	A 900
	3,910.00

	1.7.37
	Excavator (Long Arm)
	0.5m3
	hr
	A 900
	5,020.00

	1.7.38
	Excavator (Long Arm)
	0.9m3
	hr
	A 900
	8,340.00


Basic Price should be all inclusive price.
Overhead for Dayworks - Equipment -10% (Fixed)
	Code
	Item
	Capacity
	Unit
	CESMM3 
Code
	A

	
	
	
	
	
	Basic price without OH LKR

	1.7.39
	Excavator 
	0.18m3
	hr
	A 900
	2,240.00

	1.7.40
	Excavator 
	0.35m3
	hr
	A 900
	2,450.00

	1.7.41
	Excavator 
	0.45m3
	hr
	A 900
	2,650.00

	1.7.42
	Excavator 
	0.7m3
	hr
	A 900
	3,400.00

	1.7.43
	Excavator 
	0.9m3
	hr
	A 900
	3,820.00

	1.7.44
	Excavator with backhoe 
	130hp
	hr
	A 900
	4,640.00

	1.7.45
	Motar Grader 
	3.1 m
	hr
	A 900
	3,710.00

	1.7.46
	Motar Grader 
	4.2 m
	hr
	A 900
	5,500.00

	1.7.47
	Wheel Loader 
	0.1m3
	hr
	A 900
	1,950.00

	1.7.48
	Wheel Loader 
	1.4m3
	hr
	A 900
	2,250.00

	1.7.49
	Wheel Loader 
	2.0m3
	hr
	A 900
	2,750.00

	1.7.50
	Chain Block 5T
	 
	day
	A 900
	660.00

	1.7.51
	Hoist Machine (300/500kg)
	 
	km
	A 900
	8,340.00

	1.7.52
	Crane Truck  (80 km/day)  crane charge Rs.2500/hrs
	5t
	km
	A 900
	220.00

	1.7.53
	Crane Truck  (80 km/day)  crane charge Rs.2500/hrs
	17t
	km
	A 900
	280.00

	1.7.54
	Crane Truck (80 km/day)  crane charge Rs.2500/hrs
	20t
	km
	A 900
	320.00


Basic Price should be all inclusive price.
Overhead for Dayworks - Equipment -10% (Fixed)
	Code
	Item
	Capacity
	Unit
	CESMM3 
Code
	A

	
	
	
	
	
	Basic price without OH LKR

	1.7.55
	Crawler Crane 
	35 t
	hr
	A 900
	4,770.00

	1.7.56
	Crawler Crane 
	50 t
	hr
	A 900
	6,325.00

	1.7.57
	Fork lift  (Min.4hrs/day)  
	3 t
	hr
	A 900
	1,650.00

	1.7.58
	Fork lift  (Min.4hrs/day)    
	5 t
	hr
	A 900
	2,200.00

	1.7.59
	Hydraulic Crane 
	20 t
	hr
	A 900
	6,090.00

	1.7.60
	Hydraulic Crane 
	15t
	hr
	A 900
	7,990.00

	1.7.61
	Welding Generator
	16KVA
	day
	A 900
	800.00

	1.7.62
	Welding Plant (3 phase)
	3-Phase 400A
	day
	A 900
	650.00

	1.7.63
	Jig Saw
	 
	day
	A 900
	420.00

	1.7.64
	Generating set (with fuel )
	25kVA
	hr
	A 900
	2,325.00

	1.7.65
	Generating set (with fuel )
	50kVA
	hr
	A 900
	2,800.00

	1.7.66
	Generating set (with fuel )
	45kVA
	hr
	A 900
	3,050.00

	1.7.67
	Generating set (with fuel )
	125kVA
	hr
	A 900
	5,200.00

	1.7.68
	Pressure Pump (Electric domestic type-with operator)
	 
	day
	A 900
	1,250.00

	1.7.69
	Sludge pump 4'' dia. (with fuel & without operator)
	 
	hr
	A 900
	1,100.00

	1.7.70
	Water Pump 2" dia.(Electrical - without operator)
	 
	day
	A 900
	1,200.00


Basic Price should be all inclusive price.
Overhead for Dayworks - Equipment -10% (Fixed)
	Code
	Item
	Capacity
	Unit
	CESMM3 
Code
	A

	
	
	
	
	
	Basic price without OH LKR

	1.7.71
	Water Pump 2" dia.(with fuel & without operator)
	 
	hr
	A 900
	500.00

	1.7.72
	Water Pump 4" dia. (with fuel & without operator)
	 
	hr
	A 900
	1,160.00

	1.7.73
	Butt fusion Machine (Semi/Auto) with all necessary equipment - Electrical 
	 
	month
	A 900
	26,000.00

	1.7.74
	Baby Dumper 
	 
	day
	A 900
	5,040.00

	1.7.75
	Crew cab (with driver & fuel) 
	 
	km
	A 900
	90.00

	1.7.76
	Double cab (with driver & fuel) 
	 
	km
	A 900
	80.00

	1.7.77
	Lorry  (80 km/day)
	12t
	km
	A 900
	280.00

	1.7.78
	Low loader truck 
	30 - 40 km
	km
	A 900
	360.00

	1.7.79
	Ordinary truck  (100 km/day) 
	6 t
	day
	A 900
	8,870.00

	1.7.80
	Ordinary truck  (100 km/day) 
	12 t
	day
	A 900
	11,710.00

	1.7.81
	Tractor with Tailor 
	0.75cu
	day
	A 900
	6,130.00

	1.7.82
	Truck with Boom  
	3 t
	day
	A 900
	12,900.00

	1.7.83
	Truck with Boom 
	3.5 t
	day
	A 900
	14,000.00

	1.7.84
	Truck with Boom 
	4 t
	day
	A 900
	17,300.00

	1.7.85
	Truck with tipper 
	10t/5cu
	km
	A 900
	240.00

	1.7.86
	Van  (15 Sheet) or similar utility Vehicle 
	 
	km
	A 900
	80.00

	1.7.87
	Water Bowser (80 km/day) 
	7000lts.
	km
	A 900
	190.00


Basic Price should be all inclusive price.
Overhead for Dayworks - Equipment -10% (Fixed)
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	Type – A3a & A3b for PE Main 
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	WT501/CC/18
	Type –E2A for DI Main 

	WT501/CC/19
	Type –E3A for PE Main 

	WT501/CC/20
	Column detail for culvert crossing type E, column type- A 80dia to 150 dia.

	WT501/CC/21
	Column detail for culvert crossing type E, column type- B 200dia to 250 dia.

	WT501/CC/22
	Column detail for culvert crossing type E, column type- C 350dia to 450 dia.

	WT501/CC/23
	Column detail for culvert crossing type E, column type- D 500dia to 450 dia.

	Drawing No.
	Description

	WT501/CC/24
	Column detail for culvert crossing type E, column type- E 800dia to 900 dia.

	                  Concrete Trust Blocks 

	WT502/TB/01
	Type – A&B for 80 & 100dia DI/90 & 110mm dia. uPVC End Caps, Bends & Tees

	WT502/TB/02
	Type – A&B for 150 & 200dia DI/160 & 225mm dia. uPVC End Caps, Bends & Tees

	WT502/TB/03
	Type – A&B for 250 & 300dia DI/280 & 315mm dia. uPVC End Caps, Bends & Tees

	WT502/TB/04
	Type – A&B for 350 & 400mm dia DI End Caps,    Bends & Tees

	WT502/TB/05
	Type – A&B for 450 & 500mm dia DI End Caps,    Bends & Tees

	WT502/TB/06
	Type – A&B for 600mm dia. DI End Caps,    Bends & Tees

	WT502/TB/07
	Type – A&B for 700mm dia. DI End Caps,    Bends & Tees

	WT502/TB/08
	For uPVC & DI Tapers

	WT502/TB/09
	Type – A&B for 90 & 110mm dia. PE End Caps, Bends & Tees

	WT502/TB/10
	Type – A&B for 160 & 225mm dia. PE End Caps, Bends & Tees

	WT502/TB/11
	Type – A&B for 250, 280 & 315mm dia. PE End Caps, Bends & Tees

	WT502/TB/12
	Type – A&B for 355 & 400mm dia. PE End Caps, Bends & Tees

	WT502/TB/13
	Type – A&B for 450 & 500mm dia. PE End Caps, Bends & Tees

	WT502/TB/14
	Type – A&B for 560mm dia. PE End Caps, Bends & Tees

	WT502/TB/15
	Type – A&B for 630mm dia. PE End Caps, Bends & Tees

	WT502/TB/16
	For PE Tapers

	                   Bedding Types & Backfilling

	WT503/BT/01
	Bedding, Haunching, Surrounding and Backfilling for DI, uPVC and PE Pipes 

	WT503/BT/02
	Temporary and Permanent Road Reinstatement for DI, uPVC and PE Pipes

	WT503/BT/03
	Common trench laying for DI, uPVC and HDPE pipes

	                  Marker Post

	WT504/MP/01
	Marker Post 

	                  Air Valve     

	Drawing No.
	Description

	WT505/AV/01
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	WT505/AV/09
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	WT505/AV/10
	Type – B2 Single (Large) Double Orifice (Pre Cast Chamber) for DI Main 150mm to 1200mm dia. 

	WT505/AV/11
	Type – B3 Single (Small) Orifice (Precast Chamber) for up to 315mm dia. PE Main 

	WT505/AV/12
	Type – B4 Single (Large) Double Orifice (Precast Chamber) for 160 to 630mm dia. PE Main 

	WT505/AV/13
	Type – C1 Single (Large)/Double Orifice for DI/uPVC Main 150 to 1200 dia. DI/160 & 225mm dia. uPVC 

	WT505/AV/14
	Type – C2 Single (Large)/Double Orifice for 160mm dia. to 630mm dia. PE Main

	WT505/AV/15
	Type – D1, D2, D3 Single (Small/Large) Double  Orifice for DI Main 150mm dia. to 1200mm dia. 

	                  Washout Valves

	WT506/WV/01
	Type – A1 for uPVC Main up to 225mm dia. 

	WT506/WV/02
	Type – A2  for DI Main 80mm dia. & 150mm dia. to 250mm dia. 

	WT506/WV/03
	Type – A3 for DI Main 300mm dia. to 600mm dia. 

	WT506/WV/04
	Type – A4  for DI Main 700 to1200mm dia. 

	WT506/WV/05
	Type – A5  for PE Main 90mm dia.  & 160mm dia. to 280mm 

	WT506/WV/06
	Type – A6  for PE Main 315mm dia. to 630mm dia. 

	WT506/WV/07
	Type – A7  for 100mm dia. DI Main/110mm dia. PE Main

	WT506/WV/08
	Type – B1  for uPVC Main up to 225mm dia. 

	WT506/WV/09
	Type – B2  for DI Main 80mm dia. to 150mm to 250mm dia.

	WT506/WV/10
	Type – B3  for DI Main 400 to 1200mm dia.

	WT506/WV/11
	Type – B4  for PE Main 90mm dia. & 160mm dia. to 355mm dia. 

	WT506/WV/12
	Type – B5  for PE Main 400 to 630mm dia.

	WT506/WV/13
	Type – B6  for 100mm dia. DI Main/110mm dia. PE Main

	WT506/WV/14
	Type – C1  for DI Main 80mm dia. & 150mm dia. to 450mm dia. 

	WT506/WV/15
	Type – C2  for DI Main 500 to 1200mm dia.

	WT506/WV/16
	Type – C3  for uPVC Main up to 225mm dia. 

	WT506/WV/17
	Type – C4  for PE Main 90mm dia & 160mm dia. to 450mm dia. 

	WT506/WV/18
	Type – C5  for PE Main 500 to 630mm dia. 

	WT506/WV/19
	Type – C6  for 100mm dia. DI Main/110mm dia. PE Main 

	                    Inline Sluice /Butterfly Valves

	WT507/SV/01
	Type – A1 & B1 for DI/uPVC Main up to 350dia. DI/225mm dia. uPVC

	WT507/SV/02
	Type – B2 for DI Main 400 to 1200mm dia.

	WT507/SV/03
	Type – A2 & B3 for PE Main up to 355mm dia. 

	WT507/SV/04
	Type – B4 for PE Main 400 to 630mm dia.

	                    Fire Hydrant 

	WT508/FH/01
	Type – A1 for DI/uPVC Main 150 to 1200mm dia. DI/160 & 225mm dia. uPVC

	WT508/FH/02
	Type – A2 for DI/uPVC Main 150 to 1200mm dia. DI/160 & 225mm dia. uPVC

	WT508/FH/03
	Type – A3 for PE Main up to 630mm dia. 

	WT508/FH/04
	Type – A4 for PE Main up to 630mm dia.

	                    Railway Crossing

	WT509/RC/01
	Railway Crossing for DI/uPVC Mains 

	WT509/RC/02
	Railway Crossing for PE Mains up to 630 dia. 

	                   Service Connection 

	WT510/SC/01
	Service connection – 

20mm dia & 25mm dia. uPVC or other Main line & PE Main line 

	                 Pressure Reducing Valve

	WT511/PRV/01
	Pressure reducing valve detail for uPVC

	WT511/PRV/02
	Pressure reducing valve detail for DI

	WT511/PRV/03
	Pressure reducing valve detail for HDPE

	                 Other Drawings
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      11.   BILLS OF QUANTITIES

· PREAMBLE NOTES 
· BILLS OF QUANTITIES
· SUMMARY OF BILLS
PREAMBLE NOTES FOR PIPE LAYING
(For Rate Contracts)

General Notes

1. In the Bill of Quantities, the item descriptions identify the Work that has to be carried out, but in order to ascertain the exact nature and extent of the Work to be performed, the bidder shall read the General Conditions, Contract data, Specifications, Type Drawings, Preamble notes and any other relevant documents as specified and as included in the document and also shall be read in conjunction with the heading and item description as described in the BOQ.

2. The Works as executed shall be measured for payment in accordance with the method adopted in the “Civil Engineering Standard Method of Measurement - 3rd Edition (CESMM3)” published by the Institution of Civil Engineers, UK under the item as therein set forth. The Rates included for the complete execution of the Works as depicted in the Type Drawings and as specified in Technical Specifications and other relevant documents included in the contract document. 

3. The measurement of works which are not covered by the CESMM3 or any deviation from CESMM3 shall be measured as specified in this preamble.

4. The objective of Preamble notes is to set forth the procedure according to which the BOQ has been prepared and priced.

5. If any discrepancy is found with the CESMM3 and this preamble, CESMM3 will be superseded by this Preamble.

6. If any discrepancy is found between code of CESMM3, preamble, an item description, the item description shall prevail.

7. This preamble bounded with the Conditions of Contract as per the ICTAD/CIDA Standard Bidding Document for Procurement of Works (ICTAD/SBD/01) as defined in the bidding document.

8. Add to the end of Clause 1.15 of Section 1 of CESMM3, “or equivalent Sri Lanka Standard (SLS)”.

9. ICE Conditions of Contract in Clauses of CESMM3 shall be replaced with the relevant Clauses of Conditions of Contract referred to in this Contract document.

10. Measurement unit of composite items shall be either “nr” (“number”) or “sum” as specified in the BOQ and it cover all costs incurred by the Contractor to complete the Works as shown in the drawings and as specified in the specifications.

11. The Quantities stated in the Bill of Quantities of the EOI document are estimated quantities. However the Rates given with the EOI shall not vary depending on the actual quantities. 

12. The quantities have been computed net using dimensions from the drawings as per Clause 5.18 of CESMM3 unless directed otherwise by the Contract.

13. In addition to the abbreviations specified in Clause 5.19 of CESMM3 following abbreviations also shall be applicable.

Provisional Sum
-
p. sum

Day
-
day

Month
-
month

EOI
- 
Expression of Interests

14. General Contingency/ General Contingency Allowance specified in the Clause 5.25 of CESMM3 shall mean the contingency amount specified in the Grand Summary of Bill of Quantities in the EOI document.

15. Conditions referred in the Section 7 of CESMM3 shall be the Conditions of Contract of EOI document.

Part II

CLASS A - GENERAL ITEMS

A.1. Any items of works or services complimentary to the Works which are not specifically provided in Class A of BOQ or provisional sums shall be included in the Rates.
A.2. Rates and prices entered in the BOQ under Class I, J, K and L included dewatering activities required to complete the work. Cost incurred for dewatering shall not be paid separately under Class A.

A.3. Code A 110 of CESMM3 shall mean Performance Security in the form of demand guarantee. Contractor shall obtain the Performance Security at his own cost and the cost will be reimbursed as per the item A.1 above. 

A.4. Insurance under code A 120 included the cost of provision of insurance for Works, Plant, Materials, Employer’s staff and any other insurance cover specified in the Contract except third party insurance.

A.5. Third Party insurance coverage shall compensate the loss or damages of any affected third parties and the Contractor shall relieve the Employer from any claims what so ever arising out of such events.

A.6. Rates and prices for surveying work items given in BOQ includes the relevant all works to complete that work as specified in the bidding document. 

CLASS B - GROUND INVESTIGATION
B.1. Rates and prices entered in the BOQ includes all descriptive features come under trial pits and trenches of Class B activities required to complete the work. Cost incurred for trial pits and trenches of Class B work shall not be paid separately under this Class.

CLASS D – DEMOLITION AND SITE CLEARANCE

D.1. Rates and prices entered in the BOQ included all descriptive features come under general clearance, removal of trees and stumps of Class D. Cost incurred for general clearance, removal of trees and stumps will not be paid separately under this Class.

CLASS I – PIPEWORK

I.1 Rates and prices entered in the BOQ excludes supply of pipes, flange protection material and warning tapes.

I.2 Rates and prices for pipe laying excludes for the items given below and considered separately under provisional sums.

1. Pipes on support.
2. Trenchless pipe laying. 
3. Pipe laying along marshy and paddy areas. 

I.3 Pressure class for both HDPE and uPVC pipes up to the diameter of 225mm not considered separately for the Rates in BOQ.

I.4 Rates and prices entered in the BOQ includes all descriptive features come under trial pits and trenches of Class B activities required to complete the work.

I.5 Rates and prices entered in the BOQ includes all descriptive features come under general clearance, removal of trees and stumps of Class D. 

I.6 Dewatering shall be included in the Rates and prices of items in BOQ for pipe laying and similar works under Class I.

I.7 Rates and prices entered in the BOQ includes breaking and temporary reinstatement of roads of Class K. 

I.8 Rates and prices entered in the BOQ includes asphalt/tar/concrete cutting to relevant road authority standards and maintaining road surface until handing-over to Road Authorities. 

I.9 The Rates includes cost of transportation, handling, loading, unloading and other expenses to transport pipes and jointing materials from Employer’s store to sites. List of Employer’s stores specified in Section 13 in this document.

I.10 Rates and prices entered in the BOQ includes cost of crossing of sewer or drain, fence, wall, hedges and other underground services.

I.11 Cost for application of Joint protection materials and wrapping the entire mechanical joints as per specification included in the Rates. 

I.12 The laying length for common trench means the length of largest bore pipe including fittings. The Rate includes cost for laying of all pipes in same trench. 

I.13 All costs for protection of staked pipes/ fittings/ accessories, protection of open trench or pits including decking and road barricades and follow all related safety procedures as per the specification included in the Rate. 

I.14 Pipe laying Rates includes for pressure testing, cleaning, disinfection of pipelines and temporary road reinstatement.

I.15 Pipe laying shall be measured excluding valves, manholes, other chambers which are measured as stated under Class J.  

I.16 Pipe laying shall be measured excluding culvert crossings except Type A1a, A2a & A3a. Pipe laying shall be measured excluding bridge crossings, railway crossings, which are measured separately under Class K.

I.17 Road crossings shall not be paid separately. 

I.18 Laying of warning tape as specified in the Specification for different pipe materials included in the Rates of the pipe laying.

I.19 Cost for handling or double handling of excavated material included in pipe laying item Rates in the BOQ.

I.20 Descriptive feature 3 to 8 depth categories in Third Division of Class I are superseded by the BOQ.

CLASS J – PIPEWORK – FITTINGS AND VALVES
J.1. Rates and prices entered in the BOQ excludes supply of fittings, valves, surface boxes, specials, flange protection material and accessories.

J.2. Pressure class for both HDPE and uPVC fittings up to the diameter of 225mm not considered separately for the Rates in BOQ. Rates for fittings included for necessary thrust block as indicated in type drawings (The relevant thrust block for the relevant pressure class of the fitting shall be used).

J.3. Fittings on pipes in trenches shall be measured and paid separately as extra over to pipe laying.

J.4. Valve item shall be measured between the two couplings/ flange of flange adaptors/stub flange joint as specified in the relevant type drawings and payment will be made accordingly. 

J.5. Washouts, fire hydrants, air valves, inline valves, associated fittings and specials shall be measured in full value and all necessary works included in the Rate as indicated in type drawings. Rate includes for in-situ concrete or precast concrete valve chambers/ protecting tube with surface box and associated all components as indicated in the type drawings.

J.6. Depth ranges of other stated chambers classified as per the BOQ and refer relevant rules in the Class K.

J.7. The Rates includes cost of transportation, handling, loading, unloading and other expenses to transport pipes and jointing materials from Employer’s store to sites. List of Employer’s stores are specified in Section 13 in this document.

J.8. Dewatering included in the Rates and prices of items in the BOQ for fittings and valves and similar works under Class J.

J.9. Cost for application of Joint protection materials and wrapping the entire mechanical joints as per specification included in the Rates. 

J.10. Cost of Marker post included in the Rates of valves under Class J.

CLASS K -   PIPEWORK – MANHOLES AND PIPEWORK ANCILLARIES

K.1. Rates and prices entered in the BOQ excludes supply of pipes, fittings, valves, surface boxes, specials, flange protection material and accessories.

K.2. Rates and prices for pipe laying excludes for the items given below and considered separately under provisional sums.

1. Bridge Crossings.
2. Railway Crossings.  

K.3. The Rates includes cost of transportation, handling, loading, unloading and other expenses to transport pipes and jointing materials from Employer’s store to sites. List of Employer’s stores specified in Section 13 in this document.

K.4. Rates and prices entered in the BOQ under Class I or J covers all descriptive features come within other stated chambers, temporary reinstatement under reinstatement and timber/metal supports left in excavations under other pipework ancillaries of Class K activities required to complete the work. Cost incurred for such work of Class K not paid separately under Class K.

K.5. Rates and prices entered in the BOQ under Class J covers all descriptive features come within other stated chambers, outfall structures and marker posts under other pipework ancillaries of Class K activities required to complete the work as per the drawings. Cost incurred for such work of Class K not paid separately under Class K. 

K.6. Dewatering included in the Rates and prices of items in the BOQ for crossings and similar works under Class K.

K.7. Cost of crossings includes for earthworks, diversion of waterways, coffer damming if necessary, breaking through abutments/wing walls if necessary, reinstatement of those, providing suitable thrust blocks/ anchor blocks where necessary, painting on all exposed pipes, fittings and other materials, supply and application of specified flange joint protections as per the Contract, supply and fixing of pipe strap where necessary, supply and fixing of specified protection covers for air valve as per the Contract and all other necessary works to complete the crossing excluding column supports. 

K.8. The length of culvert crossing shall be considered as the length between the two couplings/ flange of flange adaptors/ bell ended sleeve/ stub flange joint as specified in the relevant type drawings and payment will be made accordingly. The “minimum length” given in the type drawing shall be fixed as three (03) meters for each Type of culvert crossing. When the length of the culvert crossing exceeds three (03) meters, extra length shall be measured as extra over to the culvert crossing item as a linear measurement in meters.

K.9. Pressure class not considered separately for the Rates in the BOQ for culvert crossing types of “Type B4 & B6” for HDPE and uPVC mains. 

K.10. Type A culvert crossing excluding Type A1b, A2b and A3b shall be considered as a pipeline and shall be measured in the laying under Class I. 

K.11. If any column support comes under the Culvert crossing Type E, such column supports shall be measured and paid separately under Class L.

K.12. Cost for application of Joint protection materials and wrapping the entire mechanical joints as per specification shall be included in the Rates. 

K.13. Permanent road reinstatement shall be measured in square meters irrespective of pipe bore.

CLASS L – PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO LAYING AND EXCAVATION
L.1 This class includes extras to excavation and backfilling of trenches for pipework, ducts and metal culverts, manholes and other chambers, heading, thrust boring and pipe jacking, pipe laying in headings and by thrust boring and pipe jacking and provision of supports and protection to pipework, ducts and metal culverts.

L.2 Cost of the extras to excavation and backfilling shall mean the additional cost to be incurred for the excavation and backfilling measured under Class I.
L.3 Extras to backfilling with imported materials includes the cost of disposal of relevant surplus excavated material. 
L.4 “Beds” are considered as a special filling below the invert level of the pipe and it includes earthwork and dewatering where necessary. If the material of the Bed and the Surrounds/Haunches is same it is measured as Surrounds/Haunches including the Bed.   
L.5 If any supporting column comes under the Culvert crossing Type E in Class K, such supporting column shall be measured in numbers under Class L and Rate includes for all costs to complete such column supports. 

L.6 The “Height” of a supporting column used for classification shall be measured from the top of base of the supporting column to the invert of the supported pipe.

L.7 Second Division height categories of Class L given under items in the CESSM3 in accordance with the height categories given in the BOQ for the purpose of Rates and prices. 

CLASS X – MISCELLENIOUS WORK

X1- Service Connections

X1.1 Rates and prices entered in the BOQ excludes supply of pipes, fittings, valves, water meters, specials, and accessories.

X1.2 Rates and prices entered in the BOQ includes road cutting, breaking of roads, excavation and backfilling of access pit to tapping point and trenches for pipework, dewatering, temporary reinstatement, disposal of surplus excavated material, tapping/laying/fixing/installation of all pipes, fittings, valves, water meters, specials and accessories to complete the work as per the relevant type drawings and specification. 

X1.3 The length of service connection shall be considered as the “variable length” which is between the ferrule and the water meter as specified in the relevant type drawings and payment will be made accordingly. This “variable length” up to four (04) meters for each service connection shall be measured in numbers (“nr”). When the “variable length” of the service connection exceeds four (04) meters, extra length shall be measured as extra over to the service connection item as a linear measurement in meters.

X1.4 Customer satisfaction feedback sheet signed by the customer regarding residual pressure performance and no visible leakage up to the meter shall be submitted for the payment request of service connections.

BILLS OF QUANTITIES

THE GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA

MINISTRY OF WATER SUPPLY 

NATIONAL WATER SUPPLY AND DRAINAGE BOARD

CONTRACT No.: NWSDB/P&D(…….)/C/PL/….
LAYING OF …………………………………………..

SUMMARY   OF   BILLS

	Bill No.
	From page No.
	Description
	Amount



	
	
	
	Rs.
	Cts.

	01
	
	General
	……………..
	……………..

	02
	
	……………………………………………..
	……………..
	……………..

	03
	
	…………………………………………….
	……………..
	……………..

	04
	
	…………………………………………….
	………………
	……………..

	
	
	
	
	

	
	
	Sub Total  (1)
	
	

	
	
	Less: Provisional Sums
	
	

	
	
	Sub Total  (2)  
	
	

	
	
	Less: Discount (if any)
	
	

	
	
	Sub Total  (3)
	
	

	
	
	Add: Contingencies [Sub total (3) x10%]
Add: Provisional Sums
	
	

	
	
	Total of Bid carried to Form of Bid (excluding VAT) in page 4-1
	
	


VAT Registration Number : ………..……………….

(A copy of the VAT registration form should be annexed.)

Note :-  The NWSDB VAT Registration No :- 4090  31820  7000.

12.  SPECIMEN FORMS
· PERFORMANCE SECURITY
· ADVANCE PAYMENT SECURITY
· RETENTION MONEY GUARANTEE
PERFORMANCE SECURITY

(Unconditional)

………………………………………………………………………………………………………                  [Issuing Agency’s Name and address of Issuing Branch or Office]

Beneficiary: ……………………………………………………………………………………
[Name and Address of Employer]

Date: ……………………………………………………… 

PERFORMANCE SECURITY NO.: ………………………………………
We have been informed that ……………………………………………………………………..

[Name of  Contractor] (hereafter called “the Contractor”) has entered into Contract No. ………………………………[reference number of the contract] dated …………………………with you, for the ……………………………………………………………………………………[insert “Construction”] of  ……………………………………………………………………………….

[name of contract and brief description of Works] (hereinafter called “ the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a Performance Security is required.

At the request of the Contractor, we ………………………………………………………………

[name of Agency] hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of …………………………………………………………………………[amount in figures]  (………………………………….………………………………………………………………………) [amount in words], upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or the sum specified therein.

This Security shall expire, no later than the ………… day of …………. 20…….  [insert date, 28 days beyond the Defects Liability Period]   and any demand for payment under it must be received by us at this office on or before that date.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract document which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice or any such change, addition or modification.

……………........................................................
…….….


[Signature(s)] of the Guarantor 

Seal

Capacity  …………………………..

FORM OF ADVANCE PAYMENT SECURITY

………………………………………………………………………………………………………………………………………….[Name and address of Agency, and Address of Issuing Branch or Office]

Beneficiary :
…………………………………………………………………………...

……………………………………………[Name and Address of Employer]

Date :……………………………………………

ADVANCE PAYMENT SECURITY No.:………………………….

We have been informed that …………………………………………………………….. [name of Contractor] (hereinafter called “the Contractor”) has entered into Contract No…………………………. [reference number of the contract] dated ………………….. with you, for the …………………….. construction of ………………………………. [name of contract and brief description] (hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum ………………..………………[amount in figures]…………………………………………………. ………………………..……………………..……………….[amount in words] is to be made against an advance payment security.
At the request of the Contractor, we ………………………………………………………

……………..[name of issuing agency] hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of …………………………………….[amount in figures] (……………………………………………………………………..) [amount in words] upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation in repayment of the Advance payment under the Contract, without your needing to prove or to show grounds for your demand or the sum specified therein.

The maximum amount of this security shall be progressively reduced by the amount of the advance payment repaid by the Contractor.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed thereunder or of any of the contract document which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice or any such change, addition or modification.

This security shall be remain valid and in full effect from the date of the advance payment under the contract until National Water Supply and Drainage Board, receives full repayment of the same amount from the Contractor.

Consequently, any demand for payment under this security must be received by us at this office on or before that date.

……………........................................................
…….….


[Signature(s)] of the Guarantor 

Seal

Capacity  …………………………..

Witness
Signature ……………………………………….



Name & Address ……………………………….

   Capacity
………………………………….
FORM OF RETENTION MONEY GUARANTEE

………………………………………………………………………………………….

[ Issuing Agency’s Name, and Address of Issuing Branch or Office]

Beneficiary :
………………………………………………………………………………..

……………………………………………[Name and Address of Employer]

Date : ……………….. 

RETENTION MONEY GUARANTEE No.: ………………………………………

We have been  informed that …………………………………………………………….

[name of Contractor] (hereinafter called “the Contractor”) has entered into Contract No…………………………………………………………………….. [reference number of the contract] dated …………………………… with you, for the execution of …………………………….

……………………………………………………………………….. [name of contract and brief description of  Works] (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, when the works have been taken over and the first half of the Retention Money has been certified for payment, payment of the second half of the Retention Money may be made against a Retention Money guarantee.

At the request of the Contractor, we ……………………………………………………………………

[name of agency] hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of …………………………………………………………………..……[amount in figures]     (…………………………………………………………………………………..[amount in words] upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation under the Contract because the Contractor has not attended to the defects in accordance with the Contract, without your needing to prove or to show grounds for your demand or the sum specified therein.
This guarantee shall expire, at the latest, …………………………………….[insert 28 Days after the end of the Defects Liability Period].  Consequently, any demand for payment under this guarantee must be received by us at this office on or before that date.

…………….........................


[Signature(s)]


Signature and seal of the guarantor

Witness 

Name
:      ………………………………


Signature………………………………….

13.   APPENDICES
APPENDIX 1A - 
DETAILS OF PIPE LAYING WORKS COMPLETED WITHIN THE LAST FIVE YEARS AND ONGOING 




PIPE LAYING WORKS 

Note

Separate sheets for each year may be used.
	Year
	Name and Address of Employer
	Name and details of Contract
	Main or Sub Contractor
	Value of Contract
	Period of Contract
	Remarks

(Completed/ongoing etc.)
	Value of work remaining incomplete
	Pipe Dia
	Laying length (km)

	………
	
	
	
	
	
	
	
	
	

	Total monetary value of construction works performed in year ……
	
	
	
	
	
	

	……….

	
	
	
	
	
	
	
	
	

	Total monetary value of construction works performed in year ……
	
	
	
	
	
	

	……….

	
	
	
	
	
	
	
	
	

	Total monetary value of construction works performed in year ……
	
	
	
	
	
	

	……….

	
	
	
	
	
	
	
	
	

	Total monetary value of construction works performed in year  ……
	
	
	
	
	
	

	……….

	
	
	
	
	
	
	
	
	

	Total monetary value of construction works performed in year  ……
	
	
	
	
	
	


Note : Contractor’s shall submit completion certificated for completed works and awarding letters and relevant cliental certificates for on going works for the proof of above furnished details.

APPENDIX 1B - 
DETAILS OF OTHER CIVIL   WORKS COMPLETED WITHIN THE LAST FIVE YEARS AND ONGOING 




 WORKS 

Note

Separate sheets for each year may be used.
	Year
	Name and Address of Employer
	Name and details of Contract
	Main or Sub Contractor
	Value of Contract
	Period of Contract
	Remarks

(Completed/ongoing etc.)
	Value of work remaining incomplete

	……….
	
	
	
	
	
	
	

	Total monetary value of construction works performed in year …….
	
	
	
	

	……….

	
	
	
	
	
	
	

	Total monetary value of construction works performed in year …….
	
	
	
	

	……….

	
	
	
	
	
	
	

	Total monetary value of construction works performed in year …….
	
	
	
	

	……….

	
	
	
	
	
	
	

	Total monetary value of construction works performed in year …….
	
	
	
	

	……….

	
	
	
	
	
	
	

	Total monetary value of construction works performed in year …….
	
	
	
	


Note : Contractor’s shall submit completion certificated for completed works and awarding letters and relevant cliental certificates for on going works for the proof of above furnished details.

APPENDIX 2 - DETAILS OF CONSTRUCTION MANAGEMENT SPECIAL SERVICES PROPOSED FOR THE CONTRACT

	Serial No.
	Item
	Required Services
	Duration

	1.
	The any specialist services required for the contract (List below)
(i) ………………….

(ii) ………………….

(iii) ………………….


	
	

	
	
	
	

	
	
	
	


APPENDIX 2A – SCHEDULE OF KEY PERSONNEL / SUPERVISORY STAFF
                                PROPOSED FOR THE CONTRACT
Note:   The categories indicated below are only the minimum requirement proposed by NWSDB for information.  The Bidder should declare the actual Key Personnel/Supervisory staff that he proposes to use for the execution of the works.
	Item
	Category
	Qualification
	Experience in years
	No. proposed

	
	
	
	
	By NWSDB
	By contractor

	1.
	Site Manager
	B. Sc Eng 1 degree or equivalent
	05

	……

	

	2.
	Engineers
	B. Sc Eng 1 degree or equivalent
	02
	……
	

	3.
	Engineering Assistants
	NDT or equivalent
	02
	…..
	

	4.
	Supervisors
	NCT or equivalent
	02
	…..
	

	5.
	Skilled Labourers
	Vocational Trade Test Certificate
	05
	…..
	

	…
	……………..
	…………….
	……
	…..
	

	…
	……………..
	…………….
	……
	……
	


1.In case of Engineers Bio-data should be submitted.
APPENDIX 3 - SCHEDULE OF MAJOR EQUIPMENT PROPOSED TO 

                           CARRYOUT THE PIPE LAYING WORK
Note:
1.
The categories indicated below are only the minimum requirement proposed by NWSDB for information.  The Bidder should declare the actual plant and equipment that he proposes to use for the execution of the works. These plant and equipment should be in usage for not more than five years after their first purchase/use.

	Item
	Description
	Minimum

No. Provide by the Contractor
	Minimum Period Proposed
	Remarks (own /hired /Leased)

	1.
	Excavator/ Loader 1-2 m3
	
	
	

	2.
	Hand Rammers
	
	
	

	3.
	Soil Compactor – Mechanical ½ ton
	
	
	

	4.
	Hand Roller 2 – 3 ton
	
	
	

	5
	Dumper minimum capacity 1 m3
	
	
	

	6.
	Concrete mixer complete with scales etc. 0.25 – 0.5 m3

	
	
	

	7
	Concrete vibrator   38mm dia.
	
	
	

	8.
	Portable Air compressor complete with hose and pneumatic tools minimum capacity 2.83 m3 (100 cu.ft) per minute and pressure 70 kg/cm2 (100 psi)


	
	
	

	9.

10.


	Mobile crane up to 5 ton

Portable welding set 500 A capacity complete with welding accessories.


	
	
	

	11.
	Generating Set up to 4 kw
	
	
	

	12.
	Bitumen sprayer up to 6 ton
	
	
	

	13
	Water Tanker 4 – 6 m3
	
	
	

	14
	Water Pump (complete with hoses etc.) 100 ft3/min


	
	
	


	Item
	Description
	Minimum

No. Provide by the Contractor
	Minimum Period Proposed
	Remarks (hired/own)

	15
	Rubber Roller up to 5 ton
	
	
	

	16
	Truck with Tipper 3 – 8 ton
	
	
	

	17.
	Bar bending Equipment.
	
	
	

	18.
	Engineer’s Level
	
	
	

	19.
	Theodolite.
	
	
	

	20.


	Pressure testing equipment
	
	
	

	21.
	Asphalt cutter
	
	
	

	22.
	But fusion welding machine for PE Pipes with trained operator
	
	
	

	23.
	Milling machine
	
	
	

	…
	………………
	
	
	

	…
	………………
	
	
	

	…
	………………
	
	
	

	
	
	
	
	


Note:

1. Bidder shall add other equipment to suit the requirement of the contract by the user department.

2.
The Bidder shall submit a documentary evidence for machinery to be Hired/lease for the contract.

APPENDIX 3A – METHOD STATEMENTS
Note:  Bidder shall be required to attach pages to this Appendix to suit the requirement and submit a documentary evidence where necessary.

	1.0
	Compaction test: 

Briefly explain the method, availability of equipment, laboratory facilities, …etc.

	
	

	2.0
	Pressure testing & Disinfection of pipe lines: 

Briefly explain the proposed methodology, availability of test equipment, materials, …etc.

	
	

	3.0
	Valve Chambers: 

Briefly explain the proposed methodology for timely obtaining valve chambers by giving details on Institute or pre-cast / own yard or purchased / production capacity, …etc.

	
	

	4.0
	Imported earth for backfilling:

Briefly explain the method proposed to obtain imported earth giving details on having own borrow pits / already identified locations, …etc.

	
	


APPENDIX 4 -  FINANCIAL STATEMENT

Summary of assets and liabilities based on the audited financial statements for any three financial years (Current statement may be unaudited) within last 5 years together with the Financial Performance as indicated in the following schedule shall be submitted.

If the business has not been in operation for three years following schedule shall be submitted for the period that the business has been in operation together with the aforesaid financial statements.

Bidders whose financial capability is marginally less to undertake this bid may show credit facilities available to them from a Banks. 
Financial performance for any 3 years within last 5 years.
	Year
	
	
	

	Turnover from Contracting


	
	
	

	Fixed Assets (FA)


	
	
	

	Current Assets (CA)


	
	
	

	Current Liabilities (CL)


	
	
	

	Long Term Liabilities (LL)


	
	
	

	Net Worth   = Total Assets  – Total Liabilities
	
	
	

	Current Ratio = Current Assets                Current Liability
	
	
	

	Liquidity Ratio = Current Assets(except stock)                                     Current Liability
	
	
	

	Gearing Ratio = Debt Capital x 100                  Total Capital Employed
	
	
	

	Turnover    x  100

Total Operating Assets
	
	
	

	Net Profit    x  100

Total Assets
	
	
	


 APPENDIX 4A – REVOLVING CREDIT LINE FACILITY











Date : ………..

Name of Bidder : …………………………………..

Details of Commercial Banks providing revolving line of credit facilities.

	   Name of  the

        Bank
	      Amount of

     Credit Line

         (Rs.ML)
	       Address
	       Contact

     Telephone

            No.
	  Contact Name

      and Title

	
	
	
	
	


Note   :  Attach original letters issued from commercial banks addressed to the NWSDB, 

              Confirming the revolving line of credit facilities given to the Bidder.









………………………………….








Signature of  Bidder/Authorized Representative








Company Seal :

APPENDIX 4B - Authorization to obtain References from Bankers.


…….………… [Bidder’s Name]
    ………………….........[Address]
………………………………….

..……………………………….  

Manager …………………….. [Name of Bank]
………………..……………….[Address]

…………………………………………

…………………………………………

Dear Sir, 

We hereby Authorize the National Water Supply & Drainage Board, on behalf of the Procurement Committee, to seek references of Bank details in order to  evaluate the financial statues  of  our company M/s ……………………………………………………………………

……………………………………………………………………….[Contract Name]  in connections with the ……………………………………………………… [Contract Number] bid, submitted by us.

Yours faithfully,

………………………………..

………………………………..

Authorized officer of the Bidder.

Note: If there are more than one bank given in the Appendix 4A, separate letters should be submitted for each Bank.


APPENDIX   5   -   WORK PROGRAMME PROPOSED BY THE CONTRACTOR FOR THE ………………………….

Scheme
: ………………………………………………..(To be filled the NWSDB design Engineer)
Contract No
: ……………………………………………….(To be filled the NWSDB design Engineer)
Contractor
:…………………………………………………… 
	Item

No.
	Description


	Programme (Months)



	
	
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	…
	…

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	


Note: Contractor’s Work Programme shall be submitted for all major items of pipe laying with the Critical Path.
	APPENDIX 5A – TIME SCHEDULE FOR KEY STAFF PROPOSED BY THE CONTRACTOR FOR THE ………………………….
Scheme
: ………………………………………………..(To be filled the NWSDB design Engineer)
Contract No
: ……………………………………………….(To be filled the NWSDB design Engineer)
Contractor
:…………………………………………………… 


	
	
	
	Months (in the form of a Bar Chart)

	Name
	Position
	Activities
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	…
	…
	…
	Number of Months

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	


	APPENDIX 5B – TIME SCHEDULE FOR LABOUR PROPOSED BY THE CONTRACTOR FOR THE ………………………….
Scheme
: ………………………………………………..(To be filled the NWSDB design Engineer)
Contract No
: ……………………………………………….(To be filled the NWSDB design Engineer)
Contractor
:…………………………………………………… 


	
	
	
	Months (in the form of a Bar Chart)

	Gangs/ Groups
	Number of Labours in the Gang/Group
	Activities
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	…
	…
	…
	Number of Months

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	


	APPENDIX 5C – TIME SCHEDULE FOR MACHINERY PROPOSED BY THE CONTRACTOR FOR THE ………………………….
Scheme
: ………………………………………………..(To be filled the NWSDB design Engineer)
Contract No
: ……………………………………………….(To be filled the NWSDB design Engineer)
Contractor
:…………………………………………………… 


	
	
	
	Months (in the form of a Bar Chart)

	Name
	Own /Hire /Lease
	Activities
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	…
	…
	…
	Number of Months

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	


Appendix 6 - BIDDER’s Authorization to sign the Contract

[The Bidder shall require to fill in this Form in accordance with the instructions indicated. This letter of authorization should be on the letter head of the Bidder and should be signed by a person with the proper authority to sign documents that are binding on the Bidder. The bidder shall include it in its bid].




      Date : [insert date (as day, month and year) of Bid Submission]









No. : [insert contract number]

To :  
Chairman,

…………………………………,

…………………………………,

………………………………….

We …………………………………………[insert complete name of  the Bidder], who ……………………………………….…………[insert full address of Bidder], do hereby authorize …………….………………………….. [insert complete name of  Bidders authorize officer who signs the contract] to sign  a bid on behalf of our company and to subsequently negotiate and sign the Contract.

Specimen Signature …………………………………………………………

Signed :  …………………………………[insert signature(s) of authorized representative(s) of the Bidder]
Name : ………………………………………………………..[insert complete name(s) of authorized representative(s) of the Bidder]

Title :  …………………………………….. [insert title]

Duly authorized to sign this Authorization on behalf of :  ……………………………[insert complete name of  Bidder] 

This is to certify that the seal and signatures of legal representative and authorized person affixed to power of attorney attached hereto are found to be authentic. 

………………………………

Signature of Attorney at Law 

……………………………..

Seal of Attorney at Law

In the place of  (…………………………………………………………………….. address) 

Date ……………………

Appendix 7 – List of employer’s stores

	No.
	Region
	Address

	1.
	RSC 

(North)


	Location 01
	NWSDB Stores, Pokkanai, Chunnakam, Jaffna.



	
	
	Location 02
	1st Lane, Thiunavatkulam, Vavuniya



	2.
	RSC 

(North Western)


	Location 01
	O&M Stores (NWSDB), Kurunegala Road, Munneshwaram, Chilaw.



	
	
	Location 02
	Construction Stores (NWSDB), Withikuliya,

Wannigama.

	
	
	Location 03
	Regional Stores (NWSDB), Lake side, Kurunegala



	3.
	RSC 

(Central)


	Location 01
	Regional Work Shop and Stores, Kundalagama, Kundasale



	4.
	RSC 

(North Central)


	Location 01
	Regional Stores, Regional Support Centre (North Central), Godage Mawatha

Anuradhapura



	
	
	Location 02
	Manager Office (Operation & Maintenance)

New Town, Polonnaruwa



	5.
	RSC 

(Uva)


	Location 01
	Divithotawela, Welimada



	
	
	Location 02
	Hulandawa, Monaragala



	6.
	RSC (Sabaragamuwa)


	Location 01
	Regional Stores, New Town, Rathnapura



	
	
	Location 02
	Regional Stores (Kegalle), Hiriwadunna Water Treatment Plant, Hiriwadunna

Rambukkana



	7.
	RSC 

(East)


	Location 01
	Regional Manager Office, Batticaloa, 

Kallady




	No.
	Region
	Address

	8.
	RSC 

(Southern)


	Location 01
	Region Stores (Matara Region), Atthudawa Road, Nadugala, Matara



	
	
	Location 02
	Regional Stores (Galle Region), 
Baddegama Water Treatment Plant, Hikkaduwa Road, Kiribathawilla

Baddegama.

	
	
	Location 03
	Regional Stores (Hambanthota Region), Ambalanthota Water Treatment Plant, 

Ridiyagama Road, Ambalanthota.



	9.
	RSC 

(Western South)


	Location 01
	Manager (Dehiwala) Office, No. 151, Anagarika Dharmapala Mawatha

Dehiwala.



	
	
	Location 02
	Regional Stores (NWSDB), Nagoda, Kalutara.



	
	
	Location 03
	NWSDB Regional Stores (Panadura-Horana), Chandrasekara Road, 

Horeithuduwa, Moratuwa.



	10.
	RSC 

(Western North)


	Location 01
	Yakkala Production Water Supply Scheme, NWSDB, Kandy Road, Weediyawatte, Yakkala.



	
	
	Location 02
	Aniyakanda Main Stores, NWSDB,

Aniyakanda, Ragama.



	11.
	RSC 

(Western Central)


	Location 01
	WC stores, No.182, Sunil Mawatha, Pelawatta, Battharamulla.



	
	
	Location 02
	Kotte Stores, Kurunduwatta Road,

Pita Kotte, Kotte.



	
	
	Location 03
	Maligakanda stores, No 03, White Park, Maligakanda, Colombo 10.



	
	
	Location 04
	Maharagama Stores,

Kulasevana Mw, Kottawa, Pannipitiya.




APPENDIX 8 – AFFIDAVIT BY THE BIDDER

I ………………………………………… of ………………………………………… being a ……………………… (Buddhist or any other religionist), do hereby solemnly sincerely and truly declare and affirm as follows.

01.
I am the Affirmant above named.

02.
I hereby declare that I have applied for the contract of National Water Supply and Drainage Board bearing No: …………………………………….. and my spouse or dependent does not work in National Water Supply and Drainage Board on permanent, casual or contract basis.




…………………………………

Justice of the Peace /

Commissioner for oaths
Revised on 09-11-2021





Revised on 23-10-2018





Revised on 23-10-2018











Add relevant relent Specifications from 


“Specifications for Section 6” tab


of the NWSDB web 


under the “Restrict Links





Make and Add General Bill, Revised Provisional Sums Bill and other Bills using 


 Rated Bills of Quantities  


from 


“Rate Contracts” tab


in NWSDB web 


under the “Restrict Links”








BIDDER SHALL FILL THIS FORM AND PROVIDE WITH THE BID





The foregoing affidavit having been read over and explained to the affirmant above named who having understood its nature content and context affirmed hereto and set his usual signature hereto in ……………...     on this ………….……………… day of …………….…….. 20…….





Before me	           ……………………


			     Declarant
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